
Lake Meridian Estates Storm Drainage 
Improvements Phase II
 Tucci & Sons Inc. Road Construction Northwest, Inc. Scarsella Bros., Inc. Northwest Cascade, Inc.
Bid Opening: May 22, 2018, 11:00 AM 4224 Waller Rd. PO Box 2228 PO Box 68697 PO Box 73399

 Tacoma, WA 98443-1623 Renton, WA 98056 Seattle, WA 98168-0697 Puyallup, WA 98373
  

   
TOTAL $1,342,899.25 $1,450,581.00 $1,524,031.52 $1,569,745.10

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 93,000.00 $93,000.00 130,000.00 $130,000.00 345,000.00 $345,000.00 140,000.00 $140,000.00
1010 Remove Existing Asphalt Concrete Pavement 4,300 SY 6.50 $27,950.00 11.00 $47,300.00 12.00 $51,600.00 7.50 $32,250.00
1050 Saw Cut Existing Asphalt Concrete Pavement 3,100 LF 2.50 $7,750.00 3.00 $9,300.00 2.00 $6,200.00 3.00 $9,300.00
1060 Roadway Excavation Incl. Haul 430 CY 52.00 $22,360.00 39.00 $16,770.00 35.00 $15,050.00 60.00 $25,800.00
1070 Construction Geotextile for Soil Stabilization 50 SY 12.50 $625.00 10.00 $500.00 8.00 $400.00 5.00 $250.00
1080 Crushed Surfacing Top Course 1,040 TON 38.00 $39,520.00 45.00 $46,800.00 40.00 $41,600.00 29.00 $30,160.00
1095 HMA Class 1/2", PG 58H-22 900 TON 85.00 $76,500.00 130.00 $117,000.00 95.00 $85,500.00 105.00 $94,500.00
1105 Subgrade Preparation 2,800 SY 3.75 $10,500.00 6.00 $16,800.00 2.00 $5,600.00 5.00 $14,000.00
1235 Speed Bump 16 EA 825.00 $13,200.00 825.00 $13,200.00 250.00 $4,000.00 780.00 $12,480.00
1240 Adjust Existing Junction Box to Finished Grade 1 EA 625.00 $625.00 900.00 $900.00 550.00 $550.00 835.00 $835.00
1290 Bollard Type 1 4 EA 1,000.00 $4,000.00 1,425.00 $5,700.00 1,300.00 $5,200.00 975.00 $3,900.00
1315 Illumination System 1 LS 43,000.00 $43,000.00 16,200.00 $16,200.00 10,000.00 $10,000.00 46,150.00 $46,150.00
1355 Minor Changes 1 CALC 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00
1360 Pothole Utilities 10 EA 900.00 $9,000.00 750.00 $7,500.00 600.00 $6,000.00 1,050.00 $10,500.00
1365 Unknown Utility Identification and Relocation 1 FA 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00

SUB TOTAL $398,030.00 $477,970.00 $626,700.00 $470,125.00
10% SALES TAX $39,803.00 $47,797.00 $62,670.00 $47,012.50
SCHEDULE I TOTAL $437,833.00 $525,767.00 $689,370.00 $517,137.50

SCHEDULE III: SEWER
3000 Ductile Iron Sewer Pipe, 6 In. Diam. 20 LF 110.00 $2,200.00 330.00 $6,600.00 265.00 $5,300.00 132.00 $2,640.00
3115 Shoring or Extra Excavation Class B 160 SF 1.00 $160.00 0.50 $80.00 3.00 $480.00 0.50 $80.00
3135 * Gravel Backfill for Pipe Zone Bedding 25 TON 49.00 $1,225.00 6.00 $150.00 40.00 $1,000.00 45.00 $1,125.00

SUB TOTAL $3,585.00 $6,830.00 $6,780.00 $3,845.00
10% SALES TAX $358.50 $683.00 $678.00 $384.50
SCHEDULE III TOTAL $3,943.50 $7,513.00 $7,458.00 $4,229.50

SCHEDULE IV: STORM SEWER
4040 Ductile Iron Storm Sewer Pipe, 30 In. Diam. 260 LF 370.00 $96,200.00 400.00 $104,000.00 330.00 $85,800.00 334.00 $86,840.00
4050 Solid Wall PVC Storm Sewer Pipe, 42" Diam. 640 LF 325.00 $208,000.00 480.00 $307,200.00 315.00 $201,600.00 304.00 $194,560.00
4055 Solid Wall PVC Storm Sewer Pipe, 30" Diam. 20 LF 400.00 $8,000.00 517.00 $10,340.00 415.00 $8,300.00 221.00 $4,420.00
4059 Solid Wall PVC Storm Sewer Pipe, 12" Diam. 20 LF 130.00 $2,600.00 168.00 $3,360.00 126.00 $2,520.00 130.00 $2,600.00
4060 Solid Wall PVC Storm Sewer Pipe, 15" Diam. 20 LF 135.00 $2,700.00 206.00 $4,120.00 140.50 $2,810.00 140.00 $2,800.00
4065 Solid Wall PVC Storm Sewer Pipe, 24" Diam. 20 LF 302.00 $6,040.00 377.00 $7,540.00 320.00 $6,400.00 175.00 $3,500.00
4070 Class IV Reinf. Conc. Storm Sewer Pipe 30" Diam. 60 LF 350.00 $21,000.00 274.00 $16,440.00 255.00 $15,300.00 230.00 $13,800.00
4085 Catch Basin Type 2 96 In. Diam. 1 EA 19,200.00 $19,200.00 26,000.00 $26,000.00 14,210.00 $14,210.00 32,000.00 $32,000.00
4088 Catch Basin Type 2 72 In. Diam. 1 EA 10,300.00 $10,300.00 15,000.00 $15,000.00 9,500.00 $9,500.00 18,750.00 $18,750.00
4090 Catch Basin Type 2 60 In. Diam. 7 EA 6,500.00 $45,500.00 9,450.00 $66,150.00 8,200.00 $57,400.00 9,850.00 $68,950.00
4100 Stormwater Junction Vault 1 EA 36,400.00 $36,400.00 60,000.00 $60,000.00 23,505.00 $23,505.00 55,000.00 $55,000.00
4115 Adjust Manhole 4 EA 625.00 $2,500.00 900.00 $3,600.00 800.00 $3,200.00 800.00 $3,200.00
4135 Remove Existing Storm Sewer Pipe 760 LF 12.00 $9,120.00 30.00 $22,800.00 15.00 $11,400.00 36.00 $27,360.00
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Lake Meridian Estates Storm Drainage 
Improvements Phase II
 Tucci & Sons Inc. Road Construction Northwest, Inc. Scarsella Bros., Inc. Northwest Cascade, Inc.
Bid Opening: May 22, 2018, 11:00 AM 4224 Waller Rd. PO Box 2228 PO Box 68697 PO Box 73399

 Tacoma, WA 98443-1623 Renton, WA 98056 Seattle, WA 98168-0697 Puyallup, WA 98373
  

   
TOTAL $1,342,899.25 $1,450,581.00 $1,524,031.52 $1,569,745.10

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

4145 Remove Existing Catch Basin 8 EA 1,000.00 $8,000.00 1,500.00 $12,000.00 1,400.00 $11,200.00 600.00 $4,800.00
4150 Shoring or Extra Excavation Class B 9,600 SF 0.25 $2,400.00 0.50 $4,800.00 1.50 $14,400.00 1.00 $9,600.00
4155 Plugging Existing Pipe 2 EA 1,800.00 $3,600.00 1,500.00 $3,000.00 400.00 $800.00 1,050.00 $2,100.00
4160 Mechanically Embedded Riprap 5 TON 166.00 $830.00 100.00 $500.00 125.00 $625.00 152.00 $760.00
4170 * Gravel Backfill for Pipe Zone Bedding 4,200 TON 49.00 $205,800.00 6.00 $25,200.00 40.00 $168,000.00 45.00 $189,000.00
4175 Dewatering 1 FA 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00

SUB TOTAL $713,190.00 $717,050.00 $661,970.00 $745,040.00
10% SALES TAX $71,319.00 $71,705.00 $66,197.00 $74,504.00
SCHEDULE IV TOTAL $784,509.00 $788,755.00 $728,167.00 $819,544.00

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 240 HR 68.00 $16,320.00 70.00 $16,800.00 65.00 $15,600.00 63.00 $15,120.00
5015 Traffic Control Supervisor 120 HR 110.00 $13,200.00 72.00 $8,640.00 75.00 $9,000.00 63.00 $7,560.00
5020 Project Temporary Traffic Control 1 LS 3,000.00 $3,000.00 6,000.00 $6,000.00 3,000.00 $3,000.00 56,350.00 $56,350.00
5025 Red Edge Line Paint Stripe 2,500 LF 0.40 $1,000.00 3.00 $7,500.00 0.77 $1,925.00 1.85 $4,625.00
5075 White Letter 298 EA 35.00 $10,430.00 40.00 $11,920.00 5.90 $1,758.20 37.00 $11,026.00

 
SUB TOTAL $43,950.00 $50,860.00 $31,283.20 $94,681.00
10% SALES TAX $4,395.00 $5,086.00 $3,128.32 $9,468.10
SCHEDULE V TOTAL $48,345.00 $55,946.00 $34,411.52 $104,149.10

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding and Fertilizing by Hand 0.3 AC 5,200.00 $1,560.00 20,000.00 $6,000.00 15,000.00 $4,500.00 66,500.00 $19,950.00
7005 Street Cleaner 120 HR 187.00 $22,440.00 150.00 $18,000.00 150.00 $18,000.00 175.00 $21,000.00
7010 Topsoil Type A 50 CY 58.00 $2,900.00 65.00 $3,250.00 90.00 $4,500.00 55.00 $2,750.00
7015 Turbidity Curtain 1 LS 5,900.00 $5,900.00 5,500.00 $5,500.00 3,000.00 $3,000.00 12,000.00 $12,000.00
7020 Vehicle Maintenance and Storage 1 LS 8,200.00 $8,200.00 15,000.00 $15,000.00 10,000.00 $10,000.00 40,500.00 $40,500.00
7025 Wattle 375 LF 13.50 $5,062.50 6.00 $2,250.00 6.00 $2,250.00 4.00 $1,500.00
7030 Inlet Protection 10 EA 100.00 $1,000.00 100.00 $1,000.00 150.00 $1,500.00 65.00 $650.00
7055 Erosion/Water Pollution Control 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
7060 Baker Tank 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SUB TOTAL $62,062.50 $66,000.00 $58,750.00 $113,350.00
10% SALES TAX $6,206.25 $6,600.00 $5,875.00 $11,335.00
SCHEDULE VII TOTAL $68,268.75 $72,600.00 $64,625.00 $124,685.00

SUMMARY:   
SCHEDULE I TOTAL $437,833.00 $525,767.00 $689,370.00 $517,137.50
SCHEDULE III TOTAL $3,943.50 $7,513.00 $7,458.00 $4,229.50
SCHEDULE IV TOTAL $784,509.00 $788,755.00 $728,167.00 $819,544.00
SCHEDULE V TOTAL $48,345.00 $55,946.00 $34,411.52 $104,149.10
SCHEDULE VII TOTAL $68,268.75 $72,600.00 $64,625.00 $124,685.00

CONSTRUCTION CONTRACT TOTAL $1,342,899.25 $1,450,581.00 $1,524,031.52 $1,569,745.10



Lake Meridian Estates Storm Drainage 
Improvements Phase II
 
Bid Opening: May 22, 2018, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1010 Remove Existing Asphalt Concrete Pavement 4,300 SY
1050 Saw Cut Existing Asphalt Concrete Pavement 3,100 LF
1060 Roadway Excavation Incl. Haul 430 CY
1070 Construction Geotextile for Soil Stabilization 50 SY
1080 Crushed Surfacing Top Course 1,040 TON
1095 HMA Class 1/2", PG 58H-22 900 TON
1105 Subgrade Preparation 2,800 SY
1235 Speed Bump 16 EA
1240 Adjust Existing Junction Box to Finished Grade 1 EA
1290 Bollard Type 1 4 EA
1315 Illumination System 1 LS
1355 Minor Changes 1 CALC
1360 Pothole Utilities 10 EA
1365 Unknown Utility Identification and Relocation 1 FA

SUB TOTAL
10% SALES TAX
SCHEDULE I TOTAL

SCHEDULE III: SEWER
3000 Ductile Iron Sewer Pipe, 6 In. Diam. 20 LF
3115 Shoring or Extra Excavation Class B 160 SF
3135 * Gravel Backfill for Pipe Zone Bedding 25 TON

SUB TOTAL
10% SALES TAX
SCHEDULE III TOTAL

SCHEDULE IV: STORM SEWER
4040 Ductile Iron Storm Sewer Pipe, 30 In. Diam. 260 LF
4050 Solid Wall PVC Storm Sewer Pipe, 42" Diam. 640 LF
4055 Solid Wall PVC Storm Sewer Pipe, 30" Diam. 20 LF
4059 Solid Wall PVC Storm Sewer Pipe, 12" Diam. 20 LF
4060 Solid Wall PVC Storm Sewer Pipe, 15" Diam. 20 LF
4065 Solid Wall PVC Storm Sewer Pipe, 24" Diam. 20 LF
4070 Class IV Reinf. Conc. Storm Sewer Pipe 30" Diam. 60 LF
4085 Catch Basin Type 2 96 In. Diam. 1 EA
4088 Catch Basin Type 2 72 In. Diam. 1 EA
4090 Catch Basin Type 2 60 In. Diam. 7 EA
4100 Stormwater Junction Vault 1 EA
4115 Adjust Manhole 4 EA
4135 Remove Existing Storm Sewer Pipe 760 LF

Frank Coluccio Construction Co. R. W. Scott Construction Co.
9600 Martin Luther King Jr. Way S. 4005 West Valley Highway, Suite A Engineer's Estimate
Seattle, WA 98118 Auburn, WA 98001 Richard Schleicher

 
 

$1,761,463.00 $1,978,476.50 $1,392,424.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

122,000.00 $122,000.00 140,000.00 $140,000.00 100,000.00 $100,000.00
10.00 $43,000.00 35.00 $150,500.00 15.00 $64,500.00
5.00 $15,500.00 4.00 $12,400.00 6.00 $18,600.00

25.00 $10,750.00 70.00 $30,100.00 40.00 $17,200.00
7.00 $350.00 20.00 $1,000.00 46.00 $2,300.00

25.00 $26,000.00 60.00 $62,400.00 38.00 $39,520.00
130.00 $117,000.00 100.00 $90,000.00 140.00 $126,000.00
12.00 $33,600.00 20.00 $56,000.00 5.00 $14,000.00

750.00 $12,000.00 1,000.00 $16,000.00 300.00 $4,800.00
700.00 $700.00 600.00 $600.00 800.00 $800.00

1,200.00 $4,800.00 1,000.00 $4,000.00 2,000.00 $8,000.00
70,000.00 $70,000.00 60,000.00 $60,000.00 20,000.00 $20,000.00
25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00

750.00 $7,500.00 600.00 $6,000.00 500.00 $5,000.00
25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00

$513,200.00 $679,000.00 $470,720.00
$51,320.00 $67,900.00 $47,072.00

$564,520.00 $746,900.00 $517,792.00

250.00 $5,000.00 400.00 $8,000.00 150.00 $3,000.00
5.00 $800.00 4.00 $640.00 3.00 $480.00

25.00 $625.00 45.00 $1,125.00 35.00 $875.00
 

$6,425.00 $9,765.00  $4,355.00
$642.50 $976.50  $435.50

$7,067.50 $10,741.50 $4,790.50

670.00 $174,200.00 600.00 $156,000.00 225.00 $58,500.00
600.00 $384,000.00 500.00 $320,000.00 375.00 $240,000.00
550.00 $11,000.00 400.00 $8,000.00 300.00 $6,000.00
215.00 $4,300.00 300.00 $6,000.00 150.00 $3,000.00
240.00 $4,800.00 300.00 $6,000.00 150.00 $3,000.00
245.00 $4,900.00 400.00 $8,000.00 200.00 $4,000.00
675.00 $40,500.00 450.00 $27,000.00 300.00 $18,000.00

25,000.00 $25,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
15,000.00 $15,000.00 12,000.00 $12,000.00 8,000.00 $8,000.00
10,000.00 $70,000.00 10,000.00 $70,000.00 7,000.00 $49,000.00
81,400.00 $81,400.00 60,000.00 $60,000.00 20,000.00 $20,000.00

300.00 $1,200.00 600.00 $2,400.00 1,000.00 $4,000.00
15.00 $11,400.00 35.00 $26,600.00 50.00 $38,000.00

5 6



Lake Meridian Estates Storm Drainage 
Improvements Phase II
 
Bid Opening: May 22, 2018, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

4145 Remove Existing Catch Basin 8 EA
4150 Shoring or Extra Excavation Class B 9,600 SF
4155 Plugging Existing Pipe 2 EA
4160 Mechanically Embedded Riprap 5 TON
4170 * Gravel Backfill for Pipe Zone Bedding 4,200 TON
4175 Dewatering 1 FA

SUB TOTAL
10% SALES TAX
SCHEDULE IV TOTAL

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 240 HR
5015 Traffic Control Supervisor 120 HR
5020 Project Temporary Traffic Control 1 LS
5025 Red Edge Line Paint Stripe 2,500 LF
5075 White Letter 298 EA

SUB TOTAL
10% SALES TAX
SCHEDULE V TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding and Fertilizing by Hand 0.3 AC
7005 Street Cleaner 120 HR
7010 Topsoil Type A 50 CY
7015 Turbidity Curtain 1 LS
7020 Vehicle Maintenance and Storage 1 LS
7025 Wattle 375 LF
7030 Inlet Protection 10 EA
7055 Erosion/Water Pollution Control 1 FA
7060 Baker Tank 1 FA

SUB TOTAL
10% SALES TAX
SCHEDULE VII TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE III TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL

CONSTRUCTION CONTRACT TOTAL

Frank Coluccio Construction Co. R. W. Scott Construction Co.
9600 Martin Luther King Jr. Way S. 4005 West Valley Highway, Suite A Engineer's Estimate
Seattle, WA 98118 Auburn, WA 98001 Richard Schleicher

 
 

$1,761,463.00 $1,978,476.50 $1,392,424.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

600.00 $4,800.00 2,000.00 $16,000.00 1,150.00 $9,200.00
3.00 $28,800.00 2.00 $19,200.00 1.50 $14,400.00

200.00 $400.00 750.00 $1,500.00 300.00 $600.00
500.00 $2,500.00 300.00 $1,500.00 250.00 $1,250.00
25.00 $105,000.00 45.00 $189,000.00 35.00 $147,000.00

25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00

$994,200.00 $969,200.00 $663,950.00
$99,420.00 $96,920.00 $66,395.00

$1,093,620.00 $1,066,120.00 $730,345.00

55.00 $13,200.00 60.00 $14,400.00 70.00 $16,800.00
60.00 $7,200.00 70.00 $8,400.00 75.00 $9,000.00

5,000.00 $5,000.00 6,000.00 $6,000.00 25,000.00 $25,000.00
2.00 $5,000.00 2.00 $5,000.00 2.00 $5,000.00

30.00 $8,940.00 25.00 $7,450.00 5.00 $1,490.00
 

$39,340.00 $41,250.00 $57,290.00
$3,934.00 $4,125.00 $5,729.00

$43,274.00 $45,375.00 $63,019.00

1,800.00 $540.00 10,000.00 $3,000.00 3,000.00 $900.00
150.00 $18,000.00 100.00 $12,000.00 200.00 $24,000.00
40.00 $2,000.00 75.00 $3,750.00 25.00 $1,250.00

5,000.00 $5,000.00 2,500.00 $2,500.00 6,000.00 $6,000.00
1,000.00 $1,000.00 60,000.00 $60,000.00 20,000.00 $20,000.00

15.00 $5,625.00 6.00 $2,250.00 5.00 $1,875.00
100.00 $1,000.00 90.00 $900.00 50.00 $500.00

5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

$48,165.00 $99,400.00 $69,525.00
$4,816.50 $9,940.00 $6,952.50

$52,981.50 $109,340.00 $76,477.50

$564,520.00 $746,900.00 $517,792.00
$7,067.50 $10,741.50 $4,790.50

$1,093,620.00 $1,066,120.00 $730,345.00
$43,274.00 $45,375.00 $63,019.00
$52,981.50 $109,340.00 $76,477.50

$1,761,463.00 $1,978,476.50 $1,392,424.00


