
CITY OF KENT 1 2 3 4 5 6
LID 353:  S. 228th St. Improvements 72nd Ave. Left Turn Lan BIDDER'S Road Construction Northwest Archer Construction Construct Company R.W. Scott Construction Johansen Excavating, Inc Nor Tec Construction

BID OPENING: Tuesday, Marach 25, 2008 NAME AND P.O. BOX 188 7855 S. 206th Street 1621  Pease Avenue 4005 West Valley Hwy. #A P.O. BOX 674 23444 30th Avenue S. #101

ADDRESS Renton, WA  98055-0188 Kent, WA  98032-1354 Sumner, WA  98390 Auburn, WA  98001 Buckley, WA  98321 Kent, WA  98032

TOTAL $493,155.00 $496,235.00 $536,454.00 $555,800.00 $564,365.00 $579,268.00

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SCHEDULE I - STREET

1000 Mobilization 1 LS $24,000.00 $24,000.00 $35,000.00 $35,000.00 $50,000.00 $50,000.00 $41,500.00 $41,500.00 $50,000.00 $50,000.00 $35,000.00 $35,000.00

1005 Clearing and Grubbing 1 LS $9,000.00 $9,000.00 $3,800.00 $3,800.00 $4,000.00 $4,000.00 $10,000.00 $10,000.00 $20,000.00 $20,000.00 $5,000.00 $5,000.00

1010 Remove Existing Asphalt Concrete Pavement 150 SY $13.00 $1,950.00 $10.00 $1,500.00 $22.00 $3,300.00 $10.00 $1,500.00 $15.00 $2,250.00 $10.00 $1,500.00

1015 Remove Existing Cement Concrete Pavement 250 SY $9.00 $2,250.00 $12.00 $3,000.00 $20.00 $5,000.00 $10.00 $2,500.00 $16.50 $4,125.00 $15.00 $3,750.00

1020 Remove Cement Concrete Sidewalk 50 SY $13.00 $650.00 $14.00 $700.00 $10.00 $500.00 $10.00 $500.00 $20.00 $1,000.00 $10.00 $500.00

1025 Remove Cement Concrete Curb and Gutter 1250 LF $3.00 $3,750.00 $8.00 $10,000.00 $11.00 $13,750.00 $5.00 $6,250.00 $3.00 $3,750.00 $6.00 $7,500.00

1040 Existing Irrigation System Removal, Repair and/or Modif 1 FA $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00

1045 Traffic Sign Relocation 2 EA $150.00 $300.00 $50.00 $100.00 $3,000.00 $6,000.00 $250.00 $500.00 $500.00 $1,000.00 $200.00 $400.00

1050 Saw Cut Existing Asphalt Concrete Pavement 2,000 LF $2.00 $4,000.00 $3.00 $6,000.00 $3.00 $6,000.00 $2.50 $5,000.00 $2.50 $5,000.00 $2.25 $4,500.00

1055 Saw Cut Existing Cement Concrete Pavement 75 LF $7.00 $525.00 $4.00 $300.00 $7.00 $525.00 $10.00 $750.00 $4.00 $300.00 $6.00 $450.00

1060 Roadway Excavation Including Haul 4,000 CY $11.00 $44,000.00 $15.00 $60,000.00 $20.00 $80,000.00 $20.00 $80,000.00 $15.00 $60,000.00 $18.00 $72,000.00

1065 Unsuitable Foundation Excavation Including Haul 25 CY $44.00 $1,100.00 $20.00 $500.00 $20.00 $500.00 $25.00 $625.00 $30.00 $750.00 $20.00 $500.00

1070 Geotextile Fabric, Non-Woven 100 SY $13.00 $1,300.00 $5.00 $500.00 $3.00 $300.00 $10.00 $1,000.00 $5.00 $500.00 $5.00 $500.00

1075 Gravel Borrow, Including Haul and Compaction 1,000 Ton $17.00 $17,000.00 $15.00 $15,000.00 $20.00 $20,000.00 $15.00 $15,000.00 $18.00 $18,000.00 $16.00 $16,000.00

1080 Crushed Surfacing Top Course, 5/8 Inch Minus 750 Ton $22.00 $16,500.00 $18.00 $13,500.00 $25.00 $18,750.00 $22.00 $16,500.00 $21.00 $15,750.00 $24.00 $18,000.00

1085 Crushed Surfacing Base Course, 1 1/4 Inch Minus 450 Ton $22.00 $9,900.00 $18.00 $8,100.00 $23.00 $10,350.00 $22.00 $9,900.00 $20.00 $9,000.00 $20.00 $9,000.00

1095 HMA, PG 64-22 550 Ton $90.00 $49,500.00 $105.00 $57,750.00 $84.00 $46,200.00 $90.00 $49,500.00 $90.00 $49,500.00 $90.91 $50,000.50

1140 Cement Concrete Commercial Driveway, 8 Inch Depth, R 100 SY $55.00 $5,500.00 $52.00 $5,200.00 $55.00 $5,500.00 $60.00 $6,000.00 $65.00 $6,500.00 $60.00 $6,000.00

1145 Cement Concrete Sidewalk 800 SY $22.00 $17,600.00 $24.00 $19,200.00 $25.00 $20,000.00 $24.00 $19,200.00 $36.00 $28,800.00 $40.00 $32,000.00

1170 Cement Concrete Sidewalk Ramp Type 2A 2 EA $1,400.00 $2,800.00 $1,200.00 $2,400.00 $1,200.00 $2,400.00 $1,250.00 $2,500.00 $1,500.00 $3,000.00 $1,000.00 $2,000.00

1205 Cement Concrete Curb and Gutter 1,225 LF $19.00 $23,275.00 $10.00 $12,250.00 $10.00 $12,250.00 $12.00 $14,700.00 $15.00 $18,375.00 $18.50 $22,662.50

1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate to 2 EA $400.00 $800.00 $250.00 $500.00 $400.00 $800.00 $500.00 $1,000.00 $500.00 $1,000.00 $300.00 $600.00

1230 Adjust Existing Valve Box Top Section and Lid to Finished 1 EA $400.00 $400.00 $120.00 $120.00 $300.00 $300.00 $400.00 $400.00 $400.00 $400.00 $250.00 $250.00

1250 Remove and Replace Hydrant Assembly 2 EA $3,700.00 $7,400.00 $5,000.00 $10,000.00 $2,000.00 $4,000.00 $7,000.00 $14,000.00 $4,500.00 $9,000.00 $5,500.00 $11,000.00

1300 Cornerstone Retaining Wall 1,500 SFWF $22.00 $33,000.00 $14.00 $21,000.00 $20.00 $30,000.00 $18.00 $27,000.00 $26.00 $39,000.00 $26.00 $39,000.00

1315 Pothole Utilities 10 EA $250.00 $2,500.00 $350.00 $3,500.00 $300.00 $3,000.00 $400.00 $4,000.00 $500.00 $5,000.00 $250.00 $2,500.00

1325 Remove Existing Landscape Tree 17 EA $150.00 $2,550.00 $250.00 $4,250.00 $130.00 $2,210.00 $500.00 $8,500.00 $100.00 $1,700.00 $100.00 $1,700.00

1330 Street Tree, Including Planting and Staking 17 EA $420.00 $7,140.00 $425.00 $7,225.00 $400.00 $6,800.00 $600.00 $10,200.00 $200.00 $3,400.00 $400.00 $6,800.00

1340 Removal of Raised Pavement Markers and Painted and/o 1 LS $1,000.00 $1,000.00 $2,700.00 $2,700.00 $900.00 $900.00 $1,500.00 $1,500.00 $1,200.00 $1,200.00 $1,200.00 $1,200.00

1345 Watering 100 HR $1.00 $100.00 $100.00 $10,000.00 $55.00 $5,500.00 $100.00 $10,000.00 $100.00 $10,000.00 $140.00 $14,000.00

TOTAL SCHEDULE I $309,790.00 $334,095.00 $378,835.00 $380,025.00 $388,300.00 $384,313.00

SCHEDULE II - STORM SEWER

4015 Storm Sewer Pipe, 12 Inch Diameter, Ductile Iron, Class 35 LF $75.00 $2,625.00 $60.00 $2,100.00 $66.00 $2,310.00 $75.00 $2,625.00 $60.00 $2,100.00 $100.00 $3,500.00

4080 Catch Basin, Type 1 3 EA $1,300.00 $3,900.00 $900.00 $2,700.00 $900.00 $2,700.00 $900.00 $2,700.00 $800.00 $2,400.00 $1,200.00 $3,600.00

4120 Vaned Catch Basin Frame and Locking Grate 3 EA $550.00 $1,650.00 $300.00 $900.00 $250.00 $750.00 $200.00 $600.00 $300.00 $900.00 $200.00 $600.00

4145 Remove Existing Catch Basin 4 EA $300.00 $1,200.00 $225.00 $900.00 $500.00 $2,000.00 $500.00 $2,000.00 $600.00 $2,400.00 $150.00 $600.00

4155 Foundation Material, Class I and II 10 Ton $44.00 $440.00 $20.00 $200.00 $33.00 $330.00 $30.00 $300.00 $50.00 $500.00 $35.00 $350.00

4170 Pipe Zone Bedding 10 Ton $44.00 $440.00 $20.00 $200.00 $45.00 $450.00 $25.00 $250.00 $65.00 $650.00 $25.00 $250.00

4180 Bank Run Gravel for Trench Backfill 10 Ton $44.00 $440.00 $18.00 $180.00 $39.00 $390.00 $25.00 $250.00 $50.00 $500.00 $16.00 $160.00

4210 Thermoplastic Storm Drain Stenciling 3 EA $25.00 $75.00 $130.00 $390.00 $28.00 $84.00 $50.00 $150.00 $75.00 $225.00 $35.00 $105.00

TOTAL SCHEDULE II $10,770.00 $7,570.00 $9,014.00 $8,875.00 $9,675.00 $9,165.00



CITY OF KENT 1 2 3 4 5 6
LID 353:  S. 228th St. Improvements 72nd Ave. Left Turn Lan BIDDER'S Road Construction Northwest Archer Construction Construct Company R.W. Scott Construction Johansen Excavating, Inc Nor Tec Construction

BID OPENING: Tuesday, Marach 25, 2008 NAME AND P.O. BOX 188 7855 S. 206th Street 1621  Pease Avenue 4005 West Valley Hwy. #A P.O. BOX 674 23444 30th Avenue S. #101

ADDRESS Renton, WA  98055-0188 Kent, WA  98032-1354 Sumner, WA  98390 Auburn, WA  98001 Buckley, WA  98321 Kent, WA  98032

TOTAL $493,155.00 $496,235.00 $536,454.00 $555,800.00 $564,365.00 $579,268.00

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SCHEDULE V - TRAFFIC CONTROL

5005 Traffic Control Labor 960 HR $41.00 $39,360.00 $39.00 $37,440.00 $37.00 $35,520.00 $40.00 $38,400.00 $42.00 $40,320.00 $50.00 $48,000.00

5015 Traffic Control Supervisor 480 HR $42.00 $20,160.00 $41.00 $19,680.00 $37.00 $17,760.00 $40.00 $19,200.00 $44.00 $21,120.00 $55.00 $26,400.00

5020 Temporary Traffic Control Devices 1 LS $5,000.00 $5,000.00 $500.00 $500.00 $3,000.00 $3,000.00 $5,000.00 $5,000.00 $2,500.00 $2,500.00 $5,000.00 $5,000.00

5035 Sequential Arrow Sign (SAS) 60 Day $300.00 $18,000.00 $60.00 $3,600.00 $25.00 $1,500.00 $15.00 $900.00 $50.00 $3,000.00 $125.00 $7,500.00

5136 Permanent Channelization 1 LS $4,200.00 $4,200.00 $5,500.00 $5,500.00 $4,000.00 $4,000.00 $5,000.00 $5,000.00 $4,500.00 $4,500.00 $5,000.00 $5,000.00

TOTAL SCHEDULE V $86,720.00 $66,720.00 $61,780.00 $68,500.00 $71,440.00 $91,900.00

6005 Illumination System 1 LS $39,000.00 $39,000.00 $47,000.00 $47,000.00 $48,000.00 $48,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $44,390.00 $44,390.00

6010 Traffic Signal Modification 1 LS $10,000.00 $10,000.00 $10,000.00 $10,000.00 $8,000.00 $8,000.00 $9,500.00 $9,500.00 $9,200.00 $9,200.00 $9,750.00 $9,750.00

TOTAL SCHEDULE VI $49,000.00 $57,000.00 $56,000.00 $59,500.00 $59,200.00 $54,140.00

7000 Straw Mulch - Hand Applied 100 SY $3.00 $300.00 $2.00 $200.00 $2.00 $200.00 $2.00 $200.00 $3.00 $300.00 $10.00 $1,000.00

7005 Filter Fabric Fence 50 LF $7.00 $350.00 $4.00 $200.00 $4.00 $200.00 $10.00 $500.00 $6.00 $300.00 $10.00 $500.00

7015 Inlet Protection 10 EA $55.00 $550.00 $45.00 $450.00 $50.00 $500.00 $70.00 $700.00 $90.00 $900.00 $50.00 $500.00

7020 Temporary Erosion/Water Pollution Control 1 FA $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00

7025 ESC Lead 60 Day $150.00 $9,000.00 $20.00 $1,200.00 $10.00 $600.00 $100.00 $6,000.00 $50.00 $3,000.00 $100.00 $6,000.00

TOTAL SCHEDULE VII $30,200.00 $22,050.00 $21,500.00 $27,400.00 $24,500.00 $28,000.00

8001 Seeding, Fertilizing, and Mulching 1 AC $900.00 $900.00 $3,200.00 $3,200.00 $3,000.00 $3,000.00 $4,500.00 $4,500.00 $2,500.00 $2,500.00 $2,500.00 $2,500.00

8005 Topsoil Type A 125 CY $33.00 $4,125.00 $32.00 $4,000.00 $37.00 $4,625.00 $40.00 $5,000.00 $50.00 $6,250.00 $50.00 $6,250.00

8015 Bark or Wood Chip Mulch 50 CY $33.00 $1,650.00 $32.00 $1,600.00 $34.00 $1,700.00 $40.00 $2,000.00 $50.00 $2,500.00 $60.00 $3,000.00

TOTAL SCHEDULE VIII $6,675.00 $8,800.00 $9,325.00 $11,500.00 $11,250.00 $11,750.00

COST SUMMARY

Schedule I - Street $309,790.00 $334,095.00 $378,835.00 $380,025.00 $388,300.00 $384,313.00

Schedule IV - Storm Sewer $10,770.00 $7,570.00 $9,014.00 $8,875.00 $9,675.00 $9,165.00

Schedule V - Traffic Control $86,720.00 $66,720.00 $61,780.00 $68,500.00 $71,440.00 $91,900.00

Schedule VI - Electrical $49,000.00 $57,000.00 $56,000.00 $59,500.00 $59,200.00 $54,140.00

Schedule VII - Temporary Erosion & Sedimentation Control $30,200.00 $22,050.00 $21,500.00 $27,400.00 $24,500.00 $28,000.00

Schedule VIII - Roadside Restoration $6,675.00 $8,800.00 $9,325.00 $11,500.00 $11,250.00 $11,750.00

CONSTRUCTION CONTRACT TOTAL $493,155.00 $496,235.00 $536,454.00 $555,800.00 $564,365.00 $579,268.00

GRAND TOTAL $493,155.00 $496,235.00 $536,454.00 $555,800.00 $564,365.00 $579,268.00

SCHEDULE VI-ELECTRICAL

SCHEDULE VII-TEMPORARY EROSION AND SEDIMENTATION CO

SCHEDULE VIII-ROADSIDE RESTORATION



CITY OF KENT
LID 353:  S. 228th St. Improvements 72nd Ave. Left Turn Lan BIDDER'S

BID OPENING: Tuesday, Marach 25, 2008 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

SCHEDULE I - STREET

1000 Mobilization 1 LS

1005 Clearing and Grubbing 1 LS

1010 Remove Existing Asphalt Concrete Pavement 150 SY

1015 Remove Existing Cement Concrete Pavement 250 SY

1020 Remove Cement Concrete Sidewalk 50 SY

1025 Remove Cement Concrete Curb and Gutter 1250 LF

1040 Existing Irrigation System Removal, Repair and/or Modif 1 FA

1045 Traffic Sign Relocation 2 EA

1050 Saw Cut Existing Asphalt Concrete Pavement 2,000 LF

1055 Saw Cut Existing Cement Concrete Pavement 75 LF

1060 Roadway Excavation Including Haul 4,000 CY

1065 Unsuitable Foundation Excavation Including Haul 25 CY

1070 Geotextile Fabric, Non-Woven 100 SY

1075 Gravel Borrow, Including Haul and Compaction 1,000 Ton

1080 Crushed Surfacing Top Course, 5/8 Inch Minus 750 Ton

1085 Crushed Surfacing Base Course, 1 1/4 Inch Minus 450 Ton

1095 HMA, PG 64-22 550 Ton

1140 Cement Concrete Commercial Driveway, 8 Inch Depth, R 100 SY

1145 Cement Concrete Sidewalk 800 SY

1170 Cement Concrete Sidewalk Ramp Type 2A 2 EA

1205 Cement Concrete Curb and Gutter 1,225 LF

1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate to 2 EA

1230 Adjust Existing Valve Box Top Section and Lid to Finished 1 EA

1250 Remove and Replace Hydrant Assembly 2 EA

1300 Cornerstone Retaining Wall 1,500 SFWF

1315 Pothole Utilities 10 EA

1325 Remove Existing Landscape Tree 17 EA

1330 Street Tree, Including Planting and Staking 17 EA

1340 Removal of Raised Pavement Markers and Painted and/o 1 LS

1345 Watering 100 HR

TOTAL SCHEDULE I

SCHEDULE II - STORM SEWER

4015 Storm Sewer Pipe, 12 Inch Diameter, Ductile Iron, Class 35 LF

4080 Catch Basin, Type 1 3 EA

4120 Vaned Catch Basin Frame and Locking Grate 3 EA

4145 Remove Existing Catch Basin 4 EA

4155 Foundation Material, Class I and II 10 Ton

4170 Pipe Zone Bedding 10 Ton

4180 Bank Run Gravel for Trench Backfill 10 Ton

4210 Thermoplastic Storm Drain Stenciling 3 EA

TOTAL SCHEDULE II

7 8 9 10 11
Rodarte Construction Merlino Bros., LLC Pivetta Brothers Construction GMT, Inc. Dennis R. Craig Construction Chad Bieren

P.O. BOX 1875 14201 SE Petrovistsky Rd. P.O. BOX 370 P.O. BOX 82002 P.O. BOX 595

Auburn, WA  98071-1875 Renton, WA  98058 Sumner, WA  98390 Kenmore, WA  98028 Redmond, WA  98073

$581,725.00 $583,218.75 $591,590.00 $596,680.00 $604,661.80 $574,375.00

TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$45,000.00 $45,000.00 $43,000.00 $43,000.00 $31,270.00 $31,270.00 $7,700.00 $7,700.00 $47,332.00 $47,332.00 $52,000.00 $52,000.00

$5,000.00 $5,000.00 $16,000.00 $16,000.00 $52,114.00 $52,114.00 $30,000.00 $30,000.00 $10,470.00 $10,470.00 $10,000.00 $10,000.00

$10.00 $1,500.00 $13.00 $1,950.00 $5.00 $750.00 $24.00 $3,600.00 $9.80 $1,470.00 $7.00 $1,050.00

$15.00 $3,750.00 $13.00 $3,250.00 $7.00 $1,750.00 $24.00 $6,000.00 $23.85 $5,962.50 $12.00 $3,000.00

$15.00 $750.00 $13.00 $650.00 $7.00 $350.00 $24.00 $1,200.00 $6.75 $337.50 $10.00 $500.00

$8.00 $10,000.00 $4.00 $5,000.00 $2.00 $2,500.00 $7.00 $8,750.00 $3.95 $4,937.50 $5.00 $6,250.00

$20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00

$250.00 $500.00 $250.00 $500.00 $175.00 $350.00 $250.00 $500.00 $157.80 $315.60 $100.00 $200.00

$2.00 $4,000.00 $2.00 $4,000.00 $3.00 $6,000.00 $4.00 $8,000.00 $1.85 $3,700.00 $4.00 $8,000.00

$4.00 $300.00 $3.25 $243.75 $8.00 $600.00 $5.00 $375.00 $3.25 $243.75 $5.00 $375.00

$22.00 $88,000.00 $19.00 $76,000.00 $21.00 $84,000.00 $29.00 $116,000.00 $18.70 $74,800.00 $20.00 $80,000.00

$45.00 $1,125.00 $20.00 $500.00 $30.00 $750.00 $40.00 $1,000.00 $52.50 $1,312.50 $15.00 $375.00

$5.00 $500.00 $6.20 $620.00 $6.00 $600.00 $20.00 $2,000.00 $2.35 $235.00 $4.00 $400.00

$22.00 $22,000.00 $19.00 $19,000.00 $21.00 $21,000.00 $28.00 $28,000.00 $22.60 $22,600.00 $20.00 $20,000.00

$28.00 $21,000.00 $22.00 $16,500.00 $22.50 $16,875.00 $32.00 $24,000.00 $30.60 $22,950.00 $20.00 $15,000.00

$28.00 $12,600.00 $22.00 $9,900.00 $22.50 $10,125.00 $32.00 $14,400.00 $30.30 $13,635.00 $20.00 $9,000.00

$100.00 $55,000.00 $86.50 $47,575.00 $94.00 $51,700.00 $90.00 $49,500.00 $92.50 $50,875.00 $80.00 $44,000.00

$65.00 $6,500.00 $79.00 $7,900.00 $65.00 $6,500.00 $65.00 $6,500.00 $84.40 $8,440.00 $85.00 $8,500.00

$28.00 $22,400.00 $35.00 $28,000.00 $28.00 $22,400.00 $28.00 $22,400.00 $33.30 $26,640.00 $35.00 $28,000.00

$1,200.00 $2,400.00 $1,500.00 $3,000.00 $1,760.00 $3,520.00 $1,400.00 $2,800.00 $1,449.25 $2,898.50 $1,400.00 $2,800.00

$18.00 $22,050.00 $14.00 $17,150.00 $13.00 $15,925.00 $14.00 $17,150.00 $15.25 $18,681.25 $20.00 $24,500.00

$300.00 $600.00 $360.00 $720.00 $308.00 $616.00 $400.00 $800.00 $195.40 $390.80 $400.00 $800.00

$300.00 $300.00 $220.00 $220.00 $252.00 $252.00 $500.00 $500.00 $248.80 $248.80 $500.00 $500.00

$1,200.00 $2,400.00 $5,100.00 $10,200.00 $3,923.00 $7,846.00 $3,300.00 $6,600.00 $7,296.50 $14,593.00 $4,000.00 $8,000.00

$20.00 $30,000.00 $19.50 $29,250.00 $18.00 $27,000.00 $16.00 $24,000.00 $26.95 $40,425.00 $25.00 $37,500.00

$250.00 $2,500.00 $340.00 $3,400.00 $332.00 $3,320.00 $200.00 $2,000.00 $399.50 $3,995.00 $500.00 $5,000.00

$450.00 $7,650.00 $150.00 $2,550.00 $328.00 $5,576.00 $200.00 $3,400.00 $184.45 $3,135.65 $200.00 $3,400.00

$600.00 $10,200.00 $260.00 $4,420.00 $482.00 $8,194.00 $300.00 $5,100.00 $347.70 $5,910.90 $400.00 $6,800.00

$1,200.00 $1,200.00 $1,000.00 $1,000.00 $2,705.00 $2,705.00 $1,100.00 $1,100.00 $1,366.40 $1,366.40 $1,000.00 $1,000.00

$120.00 $12,000.00 $120.00 $12,000.00 $5.00 $500.00 $40.00 $4,000.00 $81.20 $8,120.00 $100.00 $10,000.00

$411,225.00 $384,498.75 $405,088.00 $417,375.00 $416,021.65 $406,950.00

$100.00 $3,500.00 $100.00 $3,500.00 $189.00 $6,615.00 $65.00 $2,275.00 $48.00 $1,680.00 $70.00 $2,450.00

$1,000.00 $3,000.00 $800.00 $2,400.00 $890.00 $2,670.00 $900.00 $2,700.00 $1,038.00 $3,114.00 $1,100.00 $3,300.00

$300.00 $900.00 $260.00 $780.00 $297.00 $891.00 $350.00 $1,050.00 $344.10 $1,032.30 $350.00 $1,050.00

$200.00 $800.00 $350.00 $1,400.00 $125.00 $500.00 $500.00 $2,000.00 $456.80 $1,827.20 $500.00 $2,000.00

$80.00 $800.00 $60.00 $600.00 $18.00 $180.00 $40.00 $400.00 $36.80 $368.00 $20.00 $200.00

$25.00 $250.00 $60.00 $600.00 $12.00 $120.00 $30.00 $300.00 $36.80 $368.00 $20.00 $200.00

$40.00 $400.00 $60.00 $600.00 $12.00 $120.00 $30.00 $300.00 $35.80 $358.00 $15.00 $150.00

$75.00 $225.00 $40.00 $120.00 $140.00 $420.00 $50.00 $150.00 $140.00 $420.00 $50.00 $150.00

$9,875.00 $10,000.00 $11,516.00 $9,175.00 $9,167.50 $9,500.00



CITY OF KENT
LID 353:  S. 228th St. Improvements 72nd Ave. Left Turn Lan BIDDER'S

BID OPENING: Tuesday, Marach 25, 2008 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

SCHEDULE V - TRAFFIC CONTROL

5005 Traffic Control Labor 960 HR

5015 Traffic Control Supervisor 480 HR

5020 Temporary Traffic Control Devices 1 LS

5035 Sequential Arrow Sign (SAS) 60 Day

5136 Permanent Channelization 1 LS

TOTAL SCHEDULE V

6005 Illumination System 1 LS

6010 Traffic Signal Modification 1 LS

TOTAL SCHEDULE VI

7000 Straw Mulch - Hand Applied 100 SY

7005 Filter Fabric Fence 50 LF

7015 Inlet Protection 10 EA

7020 Temporary Erosion/Water Pollution Control 1 FA

7025 ESC Lead 60 Day

TOTAL SCHEDULE VII

8001 Seeding, Fertilizing, and Mulching 1 AC

8005 Topsoil Type A 125 CY

8015 Bark or Wood Chip Mulch 50 CY

TOTAL SCHEDULE VIII

COST SUMMARY

Schedule I - Street

Schedule IV - Storm Sewer

Schedule V - Traffic Control

Schedule VI - Electrical

Schedule VII - Temporary Erosion & Sedimentation Control

Schedule VIII - Roadside Restoration

CONSTRUCTION CONTRACT TOTAL

GRAND TOTAL

SCHEDULE VI-ELECTRICAL

SCHEDULE VII-TEMPORARY EROSION AND SEDIMENTATION CO

SCHEDULE VIII-ROADSIDE RESTORATION

7 8 9 10 11
Rodarte Construction Merlino Bros., LLC Pivetta Brothers Construction GMT, Inc. Dennis R. Craig Construction Chad Bieren

P.O. BOX 1875 14201 SE Petrovistsky Rd. P.O. BOX 370 P.O. BOX 82002 P.O. BOX 595

Auburn, WA  98071-1875 Renton, WA  98058 Sumner, WA  98390 Kenmore, WA  98028 Redmond, WA  98073

$581,725.00 $583,218.75 $591,590.00 $596,680.00 $604,661.80 $574,375.00

TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$45.00 $43,200.00 $42.50 $40,800.00 $40.00 $38,400.00 $42.00 $40,320.00 $43.70 $41,952.00 $40.00 $38,400.00

$45.00 $21,600.00 $45.50 $21,840.00 $42.50 $20,400.00 $42.00 $20,160.00 $46.30 $22,224.00 $45.00 $21,600.00

$1,200.00 $1,200.00 $6,500.00 $6,500.00 $5,000.00 $5,000.00 $3,000.00 $3,000.00 $5,289.60 $5,289.60 $2,000.00 $2,000.00

$15.00 $900.00 $85.00 $5,100.00 $52.00 $3,120.00 $100.00 $6,000.00 $21.15 $1,269.00 $70.00 $4,200.00

$4,000.00 $4,000.00 $4,200.00 $4,200.00 $5,648.00 $5,648.00 $4,200.00 $4,200.00 $5,648.00 $5,648.00 $1,500.00 $1,500.00

$70,900.00 $78,440.00 $72,568.00 $73,680.00 $76,382.60 $67,700.00

$45,000.00 $45,000.00 $64,500.00 $64,500.00 $49,398.00 $49,398.00 $47,000.00 $47,000.00 $50,147.20 $50,147.20 $40,000.00 $40,000.00

$10,000.00 $10,000.00 $9,500.00 $9,500.00 $9,707.00 $9,707.00 $10,000.00 $10,000.00 $9,146.00 $9,146.00 $3,500.00 $3,500.00

$55,000.00 $74,000.00 $59,105.00 $57,000.00 $59,293.20 $43,500.00

$4.00 $400.00 $4.00 $400.00 $1.00 $100.00 $15.00 $1,500.00 $12.90 $1,290.00 $5.00 $500.00

$4.00 $200.00 $10.00 $500.00 $3.00 $150.00 $5.00 $250.00 $5.00 $250.00 $7.00 $350.00

$100.00 $1,000.00 $68.00 $680.00 $54.00 $540.00 $75.00 $750.00 $93.95 $939.50 $125.00 $1,250.00

$20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00

$50.00 $3,000.00 $100.00 $6,000.00 $236.00 $14,160.00 $100.00 $6,000.00 $171.15 $10,269.00 $225.00 $13,500.00

$24,600.00 $27,580.00 $34,950.00 $28,500.00 $32,748.50 $35,600.00

$2,000.00 $2,000.00 $1,700.00 $1,700.00 $2,688.00 $2,688.00 $2,200.00 $2,200.00 $1,490.85 $1,490.85 $2,500.00 $2,500.00

$45.00 $5,625.00 $40.00 $5,000.00 $37.00 $4,625.00 $50.00 $6,250.00 $54.70 $6,837.50 $55.00 $6,875.00

$50.00 $2,500.00 $40.00 $2,000.00 $21.00 $1,050.00 $50.00 $2,500.00 $54.40 $2,720.00 $35.00 $1,750.00

$10,125.00 $8,700.00 $8,363.00 $10,950.00 $11,048.35 $11,125.00

$411,225.00 $384,498.75 $405,088.00 $417,375.00 $416,021.65 $406,950.00

$9,875.00 $10,000.00 $11,516.00 $9,175.00 $9,167.50 $9,500.00

$70,900.00 $78,440.00 $72,568.00 $73,680.00 $76,382.60 $67,700.00

$55,000.00 $74,000.00 $59,105.00 $57,000.00 $59,293.20 $43,500.00

$24,600.00 $27,580.00 $34,950.00 $28,500.00 $32,748.50 $35,600.00

$10,125.00 $8,700.00 $8,363.00 $10,950.00 $11,048.35 $11,125.00

$581,725.00 $583,218.75 $591,590.00 $596,680.00 $604,661.80 $574,375.00

$581,725.00 $583,218.75 $591,590.00 $596,680.00 $604,661.80 $574,375.00


