
City of Kent
Project Name:  2011 Sewer Improvements BIDDER'S MidMountain Contractors, Inc. Rodarte Construction, Inc. Ceccanti, Inc. Titan Earthwork, LLC DPK, Inc. Engineer's Estimate

Bid Opening:  May 31, 2011, 11:00 AM NAME AND P.O. BOX 2909 17 East Valley Highway East 4116 Brookdale Road E. 13806 - 16th Street East 7829 S. 206th Street Nick Horn

ADDRESS Kirkland, WA  98083-2909 Auburn, WA  98092 Tacoma, WA  98448 Sumner, WA  98390 Kent, WA  98032

TOTAL $2,363,636.01 $2,385,010.36 $2,818,873.83 $2,874,621.65 $2,904,014.24 $2,496,280.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QTY UNIT AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SCHEDULE I - STREET

1000 Mobilization 1 LS 50,000.00 $50,000.00 183,500.00 $183,500.00 250,000.00 $250,000.00 175,000.00 $175,000.00 262,000.00 $262,000.00 182,000.00 $182,000.00

1005 Clearing and Grubbing 1 LS 25,000.00 $25,000.00 6,000.00 $6,000.00 25,000.00 $25,000.00 15,500.00 $15,500.00 30,000.00 $30,000.00 7,000.00 $7,000.00

1020 Remove Cement Concrete Sidewalk and Driveway 24 SY 12.60 $302.40 12.00 $288.00 20.00 $480.00 28.00 $672.00 10.00 $240.00 7.00 $168.00

1025 Remove Cement Concrete Curb and Gutter 40 LF 3.37 $134.80 8.00 $320.00 10.00 $400.00 11.00 $440.00 5.00 $200.00 4.00 $160.00

1035 Remove Existing Tree Greater Than 12 Inch Diameter 10 EA 125.00 $1,250.00 700.00 $7,000.00 450.00 $4,500.00 1,100.00 $11,000.00 700.00 $7,000.00 400.00 $4,000.00

1050 Saw Cut Existing Asphalt Concrete Pavement 10,102 LF 3.00 $30,306.00 2.00 $20,204.00 3.00 $30,306.00 1.50 $15,153.00 2.00 $20,204.00 2.00 $20,204.00

1075 Gravel Borrow, Including Haul and Compaction 20 TON 2.50 $50.00 25.00 $500.00 20.00 $400.00 15.00 $300.00 40.00 $800.00 15.00 $300.00

1080 Crushed Surfacing Top Course, 5/8 Inch Minus 758 TON 28.00 $21,224.00 22.00 $16,676.00 25.00 $18,950.00 26.00 $19,708.00 28.00 $21,224.00 18.00 $13,644.00

1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 1,267 TON 28.00 $35,476.00 22.00 $27,874.00 25.00 $31,675.00 24.00 $30,408.00 26.00 $32,942.00 18.00 $22,806.00

1095 HMA Class 1/2", PG 64-22 918 TON 175.00 $160,650.00 105.00 $96,390.00 100.00 $91,800.00 165.00 $151,470.00 135.00 $123,930.00 100.00 $91,800.00

1125 Cold Plant Mix for Temporary Pavement Patch 681 TON 125.00 $85,125.00 120.00 $81,720.00 20.00 $13,620.00 100.00 $68,100.00 65.00 $44,265.00 75.00 $51,075.00

1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 13 SY 85.00 $1,105.00 125.00 $1,625.00 100.00 $1,300.00 95.00 $1,235.00 300.00 $3,900.00 75.00 $975.00

1145 Cement Concrete Sidewalk 11 SY 50.00 $550.00 90.00 $990.00 100.00 $1,100.00 85.00 $935.00 250.00 $2,750.00 45.00 $495.00

1205 Cement Concrete Curb and Gutter 75 LF 30.00 $2,250.00 40.00 $3,000.00 20.00 $1,500.00 65.00 $4,875.00 50.00 $3,750.00 35.00 $2,625.00
1230 Adjust Existing Valve, Meter, Monument or Junction Box to Grade 6 EA 195.00 $1,170.00 250.00 $1,500.00 350.00 $2,100.00 500.00 $3,000.00 400.00 $2,400.00 275.00 $1,650.00

1266 Remove and Restore Chain Link Fence 40 LF 25.00 $1,000.00 32.00 $1,280.00 30.00 $1,200.00 27.00 $1,080.00 50.00 $2,000.00 24.50 $980.00

1268 Remove and Restore Wooden Fence 708 LF 25.00 $17,700.00 11.00 $7,788.00 30.00 $21,240.00 27.00 $19,116.00 30.00 $21,240.00 22.00 $15,576.00

1270 Temporary Fencing 840 LF 6.00 $5,040.00 2.25 $1,890.00 2.00 $1,680.00 6.00 $5,040.00 5.00 $4,200.00 5.00 $4,200.00

1285 Remove and Restore Existing Mailbox Support, Type 1 5 EA 265.00 $1,325.00 250.00 $1,250.00 400.00 $2,000.00 550.00 $2,750.00 130.00 $650.00 250.00 $1,250.00

1315 Pothole Utilities 40 EA 1,000.00 $40,000.00 275.00 $11,000.00 500.00 $20,000.00 450.00 $18,000.00 450.00 $18,000.00 275.00 $11,000.00

1320 Project Sign Installation 9 EA 650.00 $5,850.00 400.00 $3,600.00 350.00 $3,150.00 550.00 $4,950.00 700.00 $6,300.00 500.00 $4,500.00

1355 Minor Changes 1 CALC 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

1365 Quarry Spalls 50 TON 40.00 $2,000.00 40.00 $2,000.00 40.00 $2,000.00 25.00 $1,250.00 45.00 $2,250.00 28.00 $1,400.00

1375 Relocation/Demolition of Existing Storage Sheds 1 LS 18,500.00 $18,500.00 10,000.00 $10,000.00 4,500.00 $4,500.00 7,800.00 $7,800.00 8,000.00 $8,000.00 3,000.00 $3,000.00

TOTAL SCHEDULE I $521,008.20 $501,395.00 $543,901.00 $572,782.00 $633,245.00 $455,808.00

Sales Tax 9.5%  $49,495.78 $47,632.53 $51,670.60 $54,414.29 $60,158.28 $43,301.76

TOTAL $570,503.98 $549,027.53 $595,571.60 $627,196.29 $693,403.28 $499,109.76

SCHEDULE III A - SEWER (CHICAGO ST.)

3005A* PVC Sewer Pipe,  8 Inch Diameter 1,642 LF 75.00 $123,150.00 65.00 $106,730.00 100.00 $164,200.00 95.00 $155,990.00 65.00 $106,730.00 65.00 $106,730.00

3035A* PVC Side Sewer Pipe, 6 Inch Diameter 975 LF 40.00 $39,000.00 50.00 $48,750.00 100.00 $97,500.00 50.00 $48,750.00 45.00 $43,875.00 30.00 $29,250.00

3050A* Manhole Under 12 Feet, Type 1 48 Inch Diameter 4 EA 3,500.00 $14,000.00 3,400.00 $13,600.00 5,000.00 $20,000.00 3,000.00 $12,000.00 5,000.00 $20,000.00 3,500.00 $14,000.00
3060A* Manhole 12 Feet to 20 Feet, Type 1 48 Inch Diameter 3 EA 4,000.00 $12,000.00 3,400.00 $10,200.00 5,000.00 $15,000.00 3,000.00 $9,000.00 7,000.00 $21,000.00 5,500.00 $16,500.00

3085A* Locking Manhole Frame and Cover 7 EA 450.00 $3,150.00 300.00 $2,100.00 500.00 $3,500.00 700.00 $4,900.00 300.00 $2,100.00 350.00 $2,450.00

3100A* Sewer Cleanout 30 EA 400.00 $12,000.00 275.00 $8,250.00 150.00 $4,500.00 500.00 $15,000.00 350.00 $10,500.00 350.00 $10,500.00

3110A* Remove Existing Catch Basin or Manhole 7 EA 400.00 $2,800.00 150.00 $1,050.00 200.00 $1,400.00 200.00 $1,400.00 500.00 $3,500.00 500.00 $3,500.00
3112A Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 5,000.00 $5,000.00 5,000.00 $5,000.00 16,400.00 $16,400.00 16,000.00 $16,000.00 8,500.00 $8,500.00 10,000.00 $10,000.00

3115A* Shoring or Extra Excavation, Class B 27,393 SF 1.00 $27,393.00 0.05 $1,369.65 1.00 $27,393.00 0.25 $6,848.25 0.10 $2,739.30 0.50 $13,696.50

3120A* Foundation Material, Class I and II 322 TON 8.00 $2,576.00 12.00 $3,864.00 15.00 $4,830.00 10.00 $3,220.00 22.00 $7,084.00 18.00 $5,796.00

3135A* Pipe Zone Bedding 1,060 TON 26.00 $27,560.00 20.00 $21,200.00 15.00 $15,900.00 19.00 $20,140.00 14.00 $14,840.00 18.00 $19,080.00

3145A* Bank Run Gravel for Trench Backfill 12,139 TON 2.50 $30,347.50 10.00 $121,390.00 4.00 $48,556.00 8.00 $97,112.00 13.00 $157,807.00 12.00 $145,668.00

3185A Temporary Sewer Bypass System 1 LS 7,500.00 $7,500.00 5,000.00 $5,000.00 5,000.00 $5,000.00 31,000.00 $31,000.00 21,000.00 $21,000.00 8,000.00 $8,000.00

TOTAL SCHEDULE III A $306,476.50 $348,503.65 $424,179.00 $421,360.25 $419,675.30 $385,170.50

Sales Tax 9.5%  $29,115.27 $33,107.85 $40,297.01 $40,029.22 $39,869.15 $36,591.20

TOTAL $335,591.77 $381,611.50 $464,476.01 $461,389.47 $459,544.45 $421,761.70

1 2 3 4 5



City of Kent
Project Name:  2011 Sewer Improvements BIDDER'S MidMountain Contractors, Inc. Rodarte Construction, Inc. Ceccanti, Inc. Titan Earthwork, LLC DPK, Inc. Engineer's Estimate

Bid Opening:  May 31, 2011, 11:00 AM NAME AND P.O. BOX 2909 17 East Valley Highway East 4116 Brookdale Road E. 13806 - 16th Street East 7829 S. 206th Street Nick Horn

ADDRESS Kirkland, WA  98083-2909 Auburn, WA  98092 Tacoma, WA  98448 Sumner, WA  98390 Kent, WA  98032

TOTAL $2,363,636.01 $2,385,010.36 $2,818,873.83 $2,874,621.65 $2,904,014.24 $2,496,280.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QTY UNIT AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1 2 3 4 5

SCHEDULE III B - SEWER (REITEN RD.)

3005B* PVC Sewer Pipe,  8 Inch Diameter 1,570 LF 75.00 $117,750.00 65.00 $102,050.00 100.00 $157,000.00 95.00 $149,150.00 65.00 $102,050.00 65.00 $102,050.00
3035B* PVC Side Sewer Pipe, 6 Inch Diameter 935 LF 40.00 $37,400.00 50.00 $46,750.00 100.00 $93,500.00 50.00 $46,750.00 45.00 $42,075.00 30.00 $28,050.00

3050B* Manhole Under 12 Feet, Type 1 48 Inch Diameter 2 EA 3,500.00 $7,000.00 3,400.00 $6,800.00 5,000.00 $10,000.00 3,000.00 $6,000.00 5,000.00 $10,000.00 3,500.00 $7,000.00
3060B* Manhole 12 Feet to 20 Feet, Type 1 48 Inch Diameter 2 EA 4,000.00 $8,000.00 3,400.00 $6,800.00 5,000.00 $10,000.00 3,000.00 $6,000.00 7,000.00 $14,000.00 5,500.00 $11,000.00

3085B* Locking Manhole Frame and Cover 4 EA 450.00 $1,800.00 300.00 $1,200.00 500.00 $2,000.00 700.00 $2,800.00 300.00 $1,200.00 350.00 $1,400.00

3090B Watertight Manhole Frame and Cover 1 EA 400.00 $400.00 350.00 $350.00 550.00 $550.00 950.00 $950.00 350.00 $350.00 350.00 $350.00

3100B* Sewer Cleanout 30 EA 400.00 $12,000.00 275.00 $8,250.00 150.00 $4,500.00 500.00 $15,000.00 350.00 $10,500.00 350.00 $10,500.00

3110B* Remove Existing Catch Basin or Manhole 4 EA 400.00 $1,600.00 150.00 $600.00 200.00 $800.00 200.00 $800.00 500.00 $2,000.00 450.00 $1,800.00
3112B Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 10,000.00 $10,000.00 4,000.00 $4,000.00 15,700.00 $15,700.00 17,000.00 $17,000.00 8,000.00 $8,000.00 10,000.00 $10,000.00

3115B* Shoring or Extra Excavation, Class B 18,255 SF 1.00 $18,255.00 0.05 $912.75 1.00 $18,255.00 0.25 $4,563.75 0.10 $1,825.50 0.50 $9,127.50

3120B* Foundation Material, Class I and II 300 TON 8.00 $2,400.00 12.00 $3,600.00 15.00 $4,500.00 10.00 $3,000.00 22.00 $6,600.00 18.00 $5,400.00

3135B* Pipe Zone Bedding 972 TON 26.00 $25,272.00 20.00 $19,440.00 15.00 $14,580.00 19.00 $18,468.00 14.00 $13,608.00 18.00 $17,496.00

3145B* Bank Run Gravel for Trench Backfill 10,258 TON 2.50 $25,645.00 10.00 $102,580.00 4.00 $41,032.00 8.00 $82,064.00 13.00 $133,354.00 12.00 $123,096.00

3185B Temporary Sewer Bypass System 1 LS 7,500.00 $7,500.00 4,000.00 $4,000.00 5,000.00 $5,000.00 15,000.00 $15,000.00 18,000.00 $18,000.00 8,000.00 $8,000.00

TOTAL SCHEDULE III B $275,022.00 $307,332.75 $377,417.00 $367,545.75 $363,562.50 $335,269.50

Sales Tax 9.5%  $26,127.09 $29,196.61 $35,854.62 $34,916.85 $34,538.44 $31,850.60

TOTAL $301,149.09 $336,529.36 $413,271.62 $402,462.60 $398,100.94 $367,120.10

SCHEDULE III C - SEWER (MAPLE/WALNUT ALLEY)

3005C* PVC Sewer Pipe,  8 Inch Diameter 965 LF 75.00 $72,375.00 65.00 $62,725.00 100.00 $96,500.00 95.00 $91,675.00 65.00 $62,725.00 65.00 $62,725.00
3035C* PVC Side Sewer Pipe, 6 Inch Diameter 375 LF 40.00 $15,000.00 50.00 $18,750.00 100.00 $37,500.00 50.00 $18,750.00 45.00 $16,875.00 30.00 $11,250.00

3050C* Manhole Under 12 Feet, Type 1 48 Inch Diameter 3 EA 3,500.00 $10,500.00 3,400.00 $10,200.00 5,000.00 $15,000.00 3,000.00 $9,000.00 5,000.00 $15,000.00 3,500.00 $10,500.00

3060C* Manhole 12 Feet to 20 Feet, Type 1 48 Inch Diameter 1 EA 4,000.00 $4,000.00 3,400.00 $3,400.00 5,000.00 $5,000.00 3,000.00 $3,000.00 7,000.00 $7,000.00 5,500.00 $5,500.00

3085C* Locking Manhole Frame and Cover 4 EA 450.00 $1,800.00 300.00 $1,200.00 500.00 $2,000.00 700.00 $2,800.00 300.00 $1,200.00 350.00 $1,400.00

3100C* Sewer Cleanout 28 EA 400.00 $11,200.00 275.00 $7,700.00 150.00 $4,200.00 500.00 $14,000.00 350.00 $9,800.00 350.00 $9,800.00

3110C* Remove Existing Catch Basin or Manhole 4 EA 400.00 $1,600.00 150.00 $600.00 200.00 $800.00 200.00 $800.00 500.00 $2,000.00 450.00 $1,800.00
3112C Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 10,000.00 $10,000.00 2,000.00 $2,000.00 8,400.00 $8,400.00 30,000.00 $30,000.00 5,000.00 $5,000.00 7,000.00 $7,000.00

3115C* Shoring or Extra Excavation, Class B 13,863 SF 1.00 $13,863.00 0.05 $693.15 1.00 $13,863.00 0.25 $3,465.75 0.10 $1,386.30 0.50 $6,931.50

3120C* Foundation Material, Class I and II 172 TON 8.00 $1,376.00 12.00 $2,064.00 15.00 $2,580.00 10.00 $1,720.00 22.00 $3,784.00 18.00 $3,096.00

3135C* Pipe Zone Bedding 552 TON 26.00 $14,352.00 20.00 $11,040.00 15.00 $8,280.00 19.00 $10,488.00 14.00 $7,728.00 18.00 $9,936.00

3145C* Bank Run Gravel for Trench Backfill 4,959 TON 2.50 $12,397.50 10.00 $49,590.00 4.00 $19,836.00 8.00 $39,672.00 13.00 $64,467.00 12.00 $59,508.00

3185C Temporary Sewer Bypass System 1 LS 10,000.00 $10,000.00 2,000.00 $2,000.00 5,000.00 $5,000.00 45,000.00 $45,000.00 18,000.00 $18,000.00 8,000.00 $8,000.00

TOTAL SCHEDULE III C $178,463.50 $171,962.15 $218,959.00 $270,370.75 $214,965.30 $197,446.50

Sales Tax 9.5%  $16,954.03 $16,336.40 $20,801.11 $25,685.22 $20,421.70 $18,757.42

TOTAL $195,417.53 $188,298.55 $239,760.11 $296,055.97 $235,387.00 $216,203.92

SCHEDULE III D - SEWER (GARFIELD AVE./EAST LANE)

30005D* PVC Sewer Pipe, 8 Inch Diameter 810 LF 75.00 $60,750.00 65.00 $52,650.00 100.00 $81,000.00 95.00 $76,950.00 65.00 $52,650.00 65.00 $52,650.00
3035D* PVC Side Sewer Pipe, 6 Inch Diameter 344 LF 40.00 $13,760.00 50.00 $17,200.00 100.00 $34,400.00 50.00 $17,200.00 45.00 $15,480.00 30.00 $10,320.00

3040D Special Shallow Manhole, 48 Inch Diameter 1 EA 3,500.00 $3,500.00 3,000.00 $3,000.00 4,000.00 $4,000.00 2,500.00 $2,500.00 1,000.00 $1,000.00 2,000.00 $2,000.00

3050D* Manhole Under 12 Feet, Type 1 48 Inch Diameter 4 EA 3,500.00 $14,000.00 3,400.00 $13,600.00 5,000.00 $20,000.00 3,000.00 $12,000.00 5,000.00 $20,000.00 3,500.00 $14,000.00

3060D* Manhole 12 Feet to 20 Feet, Type 1 48 Inch Diameter 2 EA 4,000.00 $8,000.00 3,400.00 $6,800.00 5,000.00 $10,000.00 3,000.00 $6,000.00 7,000.00 $14,000.00 5,500.00 $11,000.00

3085D* Locking Manhole Frame and Cover 7 EA 450.00 $3,150.00 300.00 $2,100.00 500.00 $3,500.00 700.00 $4,900.00 300.00 $2,100.00 350.00 $2,450.00

3100D* Sewer Cleanout 20 EA 400.00 $8,000.00 275.00 $5,500.00 150.00 $3,000.00 500.00 $10,000.00 350.00 $7,000.00 350.00 $7,000.00

3110D* Remove Existing Catch Basin or Manhole 5 EA 400.00 $2,000.00 150.00 $750.00 200.00 $1,000.00 200.00 $1,000.00 500.00 $2,500.00 450.00 $2,250.00
3112D Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 8,500.00 $8,500.00 1,500.00 $1,500.00 7,300.00 $7,300.00 4,300.00 $4,300.00 5,000.00 $5,000.00 6,000.00 $6,000.00

3115D* Shoring or Extra Excavation, Class B 8,200 SF 1.00 $8,200.00 0.05 $410.00 1.00 $8,200.00 0.25 $2,050.00 0.10 $820.00 0.50 $4,100.00



City of Kent
Project Name:  2011 Sewer Improvements BIDDER'S MidMountain Contractors, Inc. Rodarte Construction, Inc. Ceccanti, Inc. Titan Earthwork, LLC DPK, Inc. Engineer's Estimate

Bid Opening:  May 31, 2011, 11:00 AM NAME AND P.O. BOX 2909 17 East Valley Highway East 4116 Brookdale Road E. 13806 - 16th Street East 7829 S. 206th Street Nick Horn

ADDRESS Kirkland, WA  98083-2909 Auburn, WA  98092 Tacoma, WA  98448 Sumner, WA  98390 Kent, WA  98032

TOTAL $2,363,636.01 $2,385,010.36 $2,818,873.83 $2,874,621.65 $2,904,014.24 $2,496,280.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QTY UNIT AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1 2 3 4 5

3120D* Foundation Material, Class I and II 139 TON 8.00 $1,112.00 12.00 $1,668.00 15.00 $2,085.00 10.00 $1,390.00 22.00 $3,058.00 18.00 $2,502.00

3135D* Pipe Zone Bedding 457 TON 26.00 $11,882.00 20.00 $9,140.00 15.00 $6,855.00 19.00 $8,683.00 14.00 $6,398.00 18.00 $8,226.00

3145D* Bank Run Gravel for Trench Backfill 2,851 TON 2.50 $7,127.50 10.00 $28,510.00 4.00 $11,404.00 8.00 $22,808.00 13.00 $37,063.00 12.00 $34,212.00

3185D Temporary Sewer Bypass System 1 LS 7,500.00 $7,500.00 2,000.00 $2,000.00 5,000.00 $5,000.00 5,200.00 $5,200.00 19,000.00 $19,000.00 5,000.00 $5,000.00

TOTAL SCHEDULE III D $157,481.50 $144,828.00 $197,744.00 $174,981.00 $186,069.00 $161,710.00

Sales Tax 9.5%  $14,960.74 $13,758.66 $18,785.68 $16,623.20 $17,676.56 $15,362.45

TOTAL $172,442.24 $158,586.66 $216,529.68 $191,604.20 $203,745.56 $177,072.45

SCHEDULE III E - SEWER (CENTRAL AVE. N./RAILROAD AVE. N. ALLEY)

3005E* PVC Sewer Pipe,  8 Inch Diameter 630 LF 75.00 $47,250.00 65.00 $40,950.00 100.00 $63,000.00 95.00 $59,850.00 65.00 $40,950.00 65.00 $40,950.00
3035E* PVC Side Sewer Pipe, 6 Inch Diameter 117 LF 40.00 $4,680.00 50.00 $5,850.00 100.00 $11,700.00 50.00 $5,850.00 45.00 $5,265.00 30.00 $3,510.00

3050E* Manhole Under 12 Feet, Type 1 48 Inch Diameter 3 EA 3,500.00 $10,500.00 3,400.00 $10,200.00 5,000.00 $15,000.00 3,000.00 $9,000.00 5,000.00 $15,000.00 3,500.00 $10,500.00

3085E* Locking Manhole Frame and Cover 3 EA 450.00 $1,350.00 300.00 $900.00 500.00 $1,500.00 700.00 $2,100.00 300.00 $900.00 350.00 $1,050.00

3100E* Sewer Cleanout 20 EA 400.00 $8,000.00 275.00 $5,500.00 150.00 $3,000.00 500.00 $10,000.00 350.00 $7,000.00 350.00 $7,000.00

3110E* Remove Existing Catch Basin or Manhole 2 EA 400.00 $800.00 150.00 $300.00 200.00 $400.00 200.00 $400.00 500.00 $1,000.00 450.00 $900.00
3112E Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 6,500.00 $6,500.00 1,000.00 $1,000.00 4,700.00 $4,700.00 15,000.00 $15,000.00 4,000.00 $4,000.00 5,000.00 $5,000.00

3115E* Shoring or Extra Excavation, Class B 5,582 SF 1.00 $5,582.00 0.05 $279.10 1.00 $5,582.00 0.25 $1,395.50 0.10 $558.20 0.50 $2,791.00

3120E* Foundation Material, Class I and II 99 TON 8.00 $792.00 12.00 $1,188.00 15.00 $1,485.00 10.00 $990.00 22.00 $2,178.00 18.00 $1,782.00

3135E* Pipe Zone Bedding 324 TON 26.00 $8,424.00 20.00 $6,480.00 15.00 $4,860.00 19.00 $6,156.00 14.00 $4,536.00 18.00 $5,832.00

3145E* Bank Run Gravel for Trench Backfill 2,025 TON 2.50 $5,062.50 10.00 $20,250.00 4.00 $8,100.00 8.00 $16,200.00 13.00 $26,325.00 15.00 $30,375.00

3185E Temporary Sewer Bypass System 1 LS 8,500.00 $8,500.00 1,000.00 $1,000.00 5,000.00 $5,000.00 20,000.00 $20,000.00 18,000.00 $18,000.00 5,000.00 $5,000.00

TOTAL SCHEDULE III E $107,440.50 $93,897.10 $124,327.00 $146,941.50 $125,712.20 $114,690.00

Sales Tax 9.5%  $10,206.85 $8,920.22 $11,811.07 $13,959.44 $11,942.66 $10,895.55

TOTAL $117,647.35 $102,817.32 $136,138.07 $160,900.94 $137,654.86 $125,585.55

SCHEDULE III F - SEWER (74TH AVE. METRO DROP CONNECTION)

3010F Ductile Iron Sewer Pipe, 8 Inch Diameter 46 LF 350.00 $16,100.00 100.00 $4,600.00 100.00 $4,600.00 500.00 $23,000.00 750.00 $34,500.00 90.00 $4,140.00

3095F* Sewer Drop Connection, 8 Inch Diameter 14 VF 600.00 $8,400.00 2,500.00 $35,000.00 200.00 $2,800.00 800.00 $11,200.00 600.00 $8,400.00 250.00 $3,500.00

3100F* Sewer Cleanout 1 EA 400.00 $400.00 275.00 $275.00 150.00 $150.00 500.00 $500.00 350.00 $350.00 350.00 $350.00
3112F Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 3,500.00 $3,500.00 100.00 $100.00 400.00 $400.00 400.00 $400.00 1,000.00 $1,000.00 8,000.00 $8,000.00

3115F* Shoring or Extra Excavation, Class B 882 SF 1.00 $882.00 0.05 $44.10 1.00 $882.00 0.25 $220.50 0.10 $88.20 0.50 $441.00

3120F* Foundation Material, Class I and II 6 TON 8.00 $48.00 12.00 $72.00 15.00 $90.00 10.00 $60.00 22.00 $132.00 18.00 $108.00

3135F* Pipe Zone Bedding 21 TON 26.00 $546.00 20.00 $420.00 15.00 $315.00 19.00 $399.00 14.00 $294.00 18.00 $378.00

3145F* Bank Run Gravel for Trench Backfill 405 TON 2.50 $1,012.50 10.00 $4,050.00 4.00 $1,620.00 8.00 $3,240.00 13.00 $5,265.00 12.00 $4,860.00

3185F Temporary Sewer Bypass System 1 LS 8,500.00 $8,500.00 500.00 $500.00 5,000.00 $5,000.00 800.00 $800.00 8,000.00 $8,000.00 8,000.00 $8,000.00

TOTAL SCHEDULE III F $39,388.50 $45,061.10 $15,857.00 $39,819.50 $58,029.20 $29,777.00

Sales Tax 9.5%  $3,741.91 $4,280.80 $1,506.42 $3,782.85 $5,512.77 $2,828.82

TOTAL $43,130.41 $49,341.90 $17,363.42 $43,602.35 $63,541.97 $32,605.82

SCHEDULE III G - SEWER (E MACLYN ST.)

3005G* PVC Sewer Pipe,  8 Inch Diameter 775 LF 75.00 $58,125.00 65.00 $50,375.00 100.00 $77,500.00 95.00 $73,625.00 65.00 $50,375.00 65.00 $50,375.00
3035G* PVC Side Sewer Pipe, 6 Inch Diameter 575 LF 40.00 $23,000.00 50.00 $28,750.00 100.00 $57,500.00 50.00 $28,750.00 45.00 $25,875.00 30.00 $17,250.00

3050G* Manhole Under 12 Feet, Type 1 48 Inch Diameter 3 EA 3,500.00 $10,500.00 3,400.00 $10,200.00 5,000.00 $15,000.00 3,000.00 $9,000.00 5,000.00 $15,000.00 3,500.00 $10,500.00

3085G* Locking Manhole Frame and Cover 4 EA 450.00 $1,800.00 300.00 $1,200.00 500.00 $2,000.00 700.00 $2,800.00 300.00 $1,200.00 350.00 $1,400.00

3095G* Sewer Drop Connection, 8 Inch Diameter 8 VF 600.00 $4,800.00 2,500.00 $20,000.00 200.00 $1,600.00 800.00 $6,400.00 600.00 $4,800.00 250.00 $2,000.00

3100G* Sewer Cleanout 19 EA 400.00 $7,600.00 275.00 $5,225.00 150.00 $2,850.00 500.00 $9,500.00 350.00 $6,650.00 350.00 $6,650.00

3110G* Remove Existing Catch Basin or Manhole 2 EA 400.00 $800.00 150.00 $300.00 200.00 $400.00 200.00 $400.00 500.00 $1,000.00 450.00 $900.00
3112G Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 10,000.00 $10,000.00 1,500.00 $1,500.00 8,500.00 $8,500.00 3,500.00 $3,500.00 5,000.00 $5,000.00 6,000.00 $6,000.00



City of Kent
Project Name:  2011 Sewer Improvements BIDDER'S MidMountain Contractors, Inc. Rodarte Construction, Inc. Ceccanti, Inc. Titan Earthwork, LLC DPK, Inc. Engineer's Estimate

Bid Opening:  May 31, 2011, 11:00 AM NAME AND P.O. BOX 2909 17 East Valley Highway East 4116 Brookdale Road E. 13806 - 16th Street East 7829 S. 206th Street Nick Horn

ADDRESS Kirkland, WA  98083-2909 Auburn, WA  98092 Tacoma, WA  98448 Sumner, WA  98390 Kent, WA  98032

TOTAL $2,363,636.01 $2,385,010.36 $2,818,873.83 $2,874,621.65 $2,904,014.24 $2,496,280.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QTY UNIT AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1 2 3 4 5

3115G* Shoring or Extra Excavation, Class B 12,615 SF 1.00 $12,615.00 0.05 $630.75 1.00 $12,615.00 0.25 $3,153.75 0.10 $1,261.50 0.50 $6,307.50

3120G* Foundation Material, Class I and II 165 TON 8.00 $1,320.00 12.00 $1,980.00 15.00 $2,475.00 10.00 $1,650.00 22.00 $3,630.00 18.00 $2,970.00

3135G* Pipe Zone Bedding 529 TON 26.00 $13,754.00 20.00 $10,580.00 15.00 $7,935.00 19.00 $10,051.00 14.00 $7,406.00 18.00 $9,522.00

3145G* Bank Run Gravel for Trench Backfill 5,234 TON 2.50 $13,085.00 10.00 $52,340.00 4.00 $20,936.00 8.00 $41,872.00 13.00 $68,042.00 12.00 $62,808.00

3185G Temporary Sewer Bypass System 1 LS 8,000.00 $8,000.00 1,200.00 $1,200.00 5,000.00 $5,000.00 8,000.00 $8,000.00 13,000.00 $13,000.00 5,000.00 $5,000.00

TOTAL SCHEDULE III G $165,399.00 $184,280.75 $214,311.00 $198,701.75 $203,239.50 $181,682.50

Sales Tax 9.5%  $15,712.91 $17,506.67 $20,359.55 $18,876.67 $19,307.75 $17,259.84

TOTAL $181,111.91 $201,787.42 $234,670.55 $217,578.42 $222,547.25 $198,942.34

SCHEDULE III H - SEWER (ALEXANDER AVE.)

3005H* PVC Sewer Pipe,  8 Inch Diameter 286 LF 75.00 $21,450.00 65.00 $18,590.00 100.00 $28,600.00 95.00 $27,170.00 65.00 $18,590.00 65.00 $18,590.00
3035H* PVC Side Sewer Pipe, 6 Inch Diameter 127 LF 40.00 $5,080.00 50.00 $6,350.00 100.00 $12,700.00 50.00 $6,350.00 45.00 $5,715.00 30.00 $3,810.00
3060H* Manhole 12 Feet to 20 Feet, Type 1 48 Inch Diameter 2 EA 4,000.00 $8,000.00 3,400.00 $6,800.00 5,000.00 $10,000.00 3,000.00 $6,000.00 7,000.00 $14,000.00 5,500.00 $11,000.00

3085H* Locking Manhole Frame and Cover 2 EA 450.00 $900.00 300.00 $600.00 500.00 $1,000.00 700.00 $1,400.00 300.00 $600.00 350.00 $700.00

3100H* Sewer Cleanout 5 EA 400.00 $2,000.00 275.00 $1,375.00 150.00 $750.00 500.00 $2,500.00 350.00 $1,750.00 350.00 $1,750.00

3110H* Remove Existing Catch Basin or Manhole 2 EA 400.00 $800.00 150.00 $300.00 200.00 $400.00 200.00 $400.00 500.00 $1,000.00 450.00 $900.00
3112H Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 3,500.00 $3,500.00 500.00 $500.00 2,600.00 $2,600.00 5,500.00 $5,500.00 3,000.00 $3,000.00 5,000.00 $5,000.00

3115H* Shoring or Extra Excavation, Class B 5,860 SF 1.00 $5,860.00 0.05 $293.00 1.00 $5,860.00 0.25 $1,465.00 0.10 $586.00 0.50 $2,930.00

3120H* Foundation Material, Class I and II 67 TON 8.00 $536.00 12.00 $804.00 15.00 $1,005.00 10.00 $670.00 22.00 $1,474.00 18.00 $1,206.00

3135H* Pipe Zone Bedding 212 TON 26.00 $5,512.00 20.00 $4,240.00 15.00 $3,180.00 19.00 $4,028.00 14.00 $2,968.00 18.00 $3,816.00

3145H* Bank Run Gravel for Trench Backfill 2,506 TON 2.50 $6,265.00 10.00 $25,060.00 4.00 $10,024.00 8.00 $20,048.00 13.00 $32,578.00 12.00 $30,072.00

3185H Temporary Sewer Bypass System 1 LS 5,000.00 $5,000.00 500.00 $500.00 5,000.00 $5,000.00 9,000.00 $9,000.00 8,000.00 $8,000.00 5,000.00 $5,000.00

TOTAL SCHEDULE III H $64,903.00 $65,412.00 $81,119.00 $84,531.00 $90,261.00 $84,774.00

Sales Tax 9.5%  $6,165.79 $6,214.14 $7,706.31 $8,030.45 $8,574.80 $8,053.53

TOTAL $71,068.79 $71,626.14 $88,825.31 $92,561.45 $98,835.80 $92,827.53

SCHEDULE III I - SEWER (SEATTLE ST./VIEW PL.)

3005I* PVC Sewer Pipe,  8 Inch Diameter 422 LF 75.00 $31,650.00 65.00 $27,430.00 100.00 $42,200.00 95.00 $40,090.00 65.00 $27,430.00 65.00 $27,430.00
3035I* PVC Side Sewer Pipe, 6 Inch Diameter 170 LF 40.00 $6,800.00 50.00 $8,500.00 100.00 $17,000.00 50.00 $8,500.00 45.00 $7,650.00 30.00 $5,100.00

3050I*  Manhole Under 12 Feet, Type 1 48 Inch Diameter 2 EA 3,500.00 $7,000.00 3,400.00 $6,800.00 5,000.00 $10,000.00 3,000.00 $6,000.00 5,000.00 $10,000.00 3,500.00 $7,000.00
3060I* Manhole 12 Feet to 20 Feet, Type 1 48 Inch Diameter 1 EA 4,000.00 $4,000.00 3,400.00 $3,400.00 5,000.00 $5,000.00 3,000.00 $3,000.00 7,000.00 $7,000.00 5,500.00 $5,500.00

3085I* Locking Manhole Frame and Cover 3 EA 450.00 $1,350.00 300.00 $900.00 500.00 $1,500.00 700.00 $2,100.00 300.00 $900.00 350.00 $1,050.00

3100I* Sewer Cleanout 7 EA 400.00 $2,800.00 275.00 $1,925.00 150.00 $1,050.00 500.00 $3,500.00 350.00 $2,450.00 350.00 $2,450.00

3110I* Remove Existing Catch Basin or Manhole 3 EA 400.00 $1,200.00 150.00 $450.00 200.00 $600.00 200.00 $600.00 500.00 $1,500.00 450.00 $1,350.00
3112I Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 5,000.00 $5,000.00 500.00 $500.00 3,800.00 $3,800.00 1,000.00 $1,000.00 4,000.00 $4,000.00 5,000.00 $5,000.00

3115I* Shoring or Extra Excavation, Class B 5,377 SF 1.00 $5,377.00 0.05 $268.85 1.00 $5,377.00 0.25 $1,344.25 0.10 $537.70 0.50 $2,688.50

3120I* Foundation Material, Class I and II 76 TON 8.00 $608.00 12.00 $912.00 15.00 $1,140.00 10.00 $760.00 22.00 $1,672.00 18.00 $1,368.00

3135I* Pipe Zone Bedding 250 TON 26.00 $6,500.00 20.00 $5,000.00 15.00 $3,750.00 19.00 $4,750.00 14.00 $3,500.00 18.00 $4,500.00

3145I* Bank Run Gravel for Trench Backfill 2,391 TON 2.50 $5,977.50 10.00 $23,910.00 4.00 $9,564.00 8.00 $19,128.00 13.00 $31,083.00 12.00 $28,692.00

3185I Temporary Sewer Bypass System 1 LS 5,000.00 $5,000.00 500.00 $500.00 5,000.00 $5,000.00 2,500.00 $2,500.00 11,000.00 $11,000.00 5,000.00 $5,000.00

TOTAL SCHEDULE III I $83,262.50 $80,495.85 $105,981.00 $93,272.25 $108,722.70 $97,128.50

Sales Tax 9.5%  $7,909.94 $7,647.11 $10,068.20 $8,860.86 $10,328.66 $9,227.21

TOTAL $91,172.44 $88,142.96 $116,049.20 $102,133.11 $119,051.36 $106,355.71

SCHEDULE III J - SEWER (CREST AVE.)

3005J* PVC Sewer Pipe,  8 Inch Diameter 343 LF 75.00 $25,725.00 65.00 $22,295.00 100.00 $34,300.00 95.00 $32,585.00 65.00 $22,295.00 65.00 $22,295.00
3035J* PVC Side Sewer Pipe, 6 Inch Diameter 145 LF 40.00 $5,800.00 50.00 $7,250.00 100.00 $14,500.00 50.00 $7,250.00 45.00 $6,525.00 30.00 $4,350.00
3060J* Manhole 12 Feet to 20 Feet, Type 1 48 Inch Diameter 1 EA 4,000.00 $4,000.00 3,400.00 $3,400.00 5,000.00 $5,000.00 3,000.00 $3,000.00 7,000.00 $7,000.00 5,500.00 $5,500.00



City of Kent
Project Name:  2011 Sewer Improvements BIDDER'S MidMountain Contractors, Inc. Rodarte Construction, Inc. Ceccanti, Inc. Titan Earthwork, LLC DPK, Inc. Engineer's Estimate

Bid Opening:  May 31, 2011, 11:00 AM NAME AND P.O. BOX 2909 17 East Valley Highway East 4116 Brookdale Road E. 13806 - 16th Street East 7829 S. 206th Street Nick Horn

ADDRESS Kirkland, WA  98083-2909 Auburn, WA  98092 Tacoma, WA  98448 Sumner, WA  98390 Kent, WA  98032

TOTAL $2,363,636.01 $2,385,010.36 $2,818,873.83 $2,874,621.65 $2,904,014.24 $2,496,280.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QTY UNIT AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1 2 3 4 5

3085J* Locking Manhole Frame and Cover 1 EA 450.00 $450.00 300.00 $300.00 500.00 $500.00 700.00 $700.00 300.00 $300.00 350.00 $350.00

3100J* Sewer Cleanout 5 EA 400.00 $2,000.00 275.00 $1,375.00 150.00 $750.00 500.00 $2,500.00 350.00 $1,750.00 350.00 $1,750.00

3110J* Remove Existing Catch Basin or Manhole 1 EA 400.00 $400.00 150.00 $150.00 200.00 $200.00 200.00 $200.00 500.00 $500.00 450.00 $450.00
3112J Removal and Disposal of Existing Sanitary Sewer System, 

Complete
1 LS 5,000.00 $5,000.00 500.00 $500.00 3,100.00 $3,100.00 4,100.00 $4,100.00 3,000.00 $3,000.00 4,000.00 $4,000.00

3115J* Shoring or Extra Excavation, Class B 5,116 SF 1.00 $5,116.00 0.05 $255.80 1.00 $5,116.00 0.25 $1,279.00 0.10 $511.60 0.50 $2,558.00

3120J* Foundation Material, Class I and II 60 TON 8.00 $480.00 12.00 $720.00 15.00 $900.00 10.00 $600.00 22.00 $1,320.00 18.00 $1,080.00

3135J* Pipe Zone Bedding 198 TON 26.00 $5,148.00 20.00 $3,960.00 15.00 $2,970.00 19.00 $3,762.00 14.00 $2,772.00 18.00 $3,564.00

3145J* Bank Run Gravel for Trench Backfill 3,076 TON 2.50 $7,690.00 10.00 $30,760.00 4.00 $12,304.00 8.00 $24,608.00 13.00 $39,988.00 12.00 $36,912.00

3185J Temporary Sewer Bypass System 1 LS 5,000.00 $5,000.00 500.00 $500.00 5,000.00 $5,000.00 9,500.00 $9,500.00 8,000.00 $8,000.00 5,000.00 $5,000.00

TOTAL SCHEDULE III J $66,809.00 $71,465.80 $84,640.00 $90,084.00 $93,961.60 $87,809.00

Sales Tax 9.5%  $6,346.86 $6,789.25 $8,040.80 $8,557.98 $8,926.35 $8,341.86

TOTAL $73,155.86 $78,255.05 $92,680.80 $98,641.98 $102,887.95 $96,150.86

SCHEDULE V - TRAFFIC CONTROL

5005 Traffic Control Labor 1,792 HR 45.00 $80,640.00 45.00 $80,640.00 41.00 $73,472.00 46.00 $82,432.00 40.00 $71,680.00 40.00 $71,680.00

5010 Construction Signs Class A 162 SF 25.00 $4,050.00 15.00 $2,430.00 16.00 $2,592.00 40.00 $6,480.00 18.00 $2,916.00 10.00 $1,620.00

5015 Traffic Control Supervisor 336 HR 80.00 $26,880.00 45.00 $15,120.00 60.00 $20,160.00 55.00 $18,480.00 46.00 $15,456.00 45.00 $15,120.00

5020 Temporary Traffic Control Devices 1 LS 20,000.00 $20,000.00 2,000.00 $2,000.00 47,000.00 $47,000.00 2,400.00 $2,400.00 3,000.00 $3,000.00 2,000.00 $2,000.00

5030 Portable Changeable Message Sign (PCMS) 30 DAY 125.00 $3,750.00 125.00 $3,750.00 30.00 $900.00 150.00 $4,500.00 106.00 $3,180.00 90.00 $2,700.00

5035 Sequential Arrow Sign (SAS) 31 DAY 100.00 $3,100.00 25.00 $775.00 20.00 $620.00 86.00 $2,666.00 10.00 $310.00 65.00 $2,015.00

5100 White Edge Line Paint Stripe 1,350 LF 1.00 $1,350.00 1.00 $1,350.00 1.00 $1,350.00 0.25 $337.50 1.00 $1,350.00 1.50 $2,025.00

5105 Double Yellow Center Paint Stripe 1,450 LF 0.75 $1,087.50 1.25 $1,812.50 1.00 $1,450.00 0.60 $870.00 0.75 $1,087.50 0.55 $797.50

5115 Plastic Stop Line 70 LF 10.00 $700.00 3.50 $245.00 7.00 $490.00 16.00 $1,120.00 7.00 $490.00 7.00 $490.00

5120 Plastic Crosswalk Line 20 SF 35.00 $700.00 3.50 $70.00 26.00 $520.00 55.00 $1,100.00 26.00 $520.00 7.00 $140.00

TOTAL SCHEDULE V $142,257.50 $108,192.50 $148,554.00 $120,385.50 $99,989.50 $98,587.50

Sales Tax 9.5%  $13,514.46 $10,278.29 $14,112.63 $11,436.62 $9,499.00 $9,365.81

TOTAL $155,771.96 $118,470.79 $162,666.63 $131,822.12 $109,488.50 $107,953.31

SCHEDULE VII - TEMPORARY EROSION AND SEDIMENTATION CONTROL

7000 Seeding, Fertilizing, and Mulching 1.0 AC 2,800.00 $2,800.00 2,200.00 $2,200.00 2,200.00 $2,200.00 2,300.00 $2,300.00 3,610.00 $3,610.00 2,500.00 $2,500.00

7005 Filter Fabric Fence 1,000 LF 6.00 $6,000.00 4.00 $4,000.00 4.00 $4,000.00 4.50 $4,500.00 5.00 $5,000.00 4.50 $4,500.00

7010 Straw Wattles for Drainage Way Barrier 450 LF 8.00 $3,600.00 7.00 $3,150.00 4.00 $1,800.00 4.50 $2,025.00 7.00 $3,150.00 3.50 $1,575.00

7015 Inlet Protection 20 EA 85.00 $1,700.00 50.00 $1,000.00 70.00 $1,400.00 55.00 $1,100.00 75.00 $1,500.00 75.00 $1,500.00

7020 Straw Mulch 1,850 SY 0.50 $925.00 2.00 $3,700.00 0.50 $925.00 1.00 $1,850.00 3.50 $6,475.00 3.50 $6,475.00

7025 Clear Plastic Covering 270 SY 2.00 $540.00 2.00 $540.00 2.00 $540.00 2.50 $675.00 6.00 $1,620.00 2.50 $675.00

7030 ESC Lead 100 DAY 40.00 $4,000.00 75.00 $7,500.00 1.00 $100.00 45.00 $4,500.00 65.00 $6,500.00 30.00 $3,000.00

7035 Street Cleaning 95 HR 95.00 $9,025.00 150.00 $14,250.00 110.00 $10,450.00 95.00 $9,025.00 110.00 $10,450.00 100.00 $9,500.00

7055 Temporary Erosion/Water Pollution Control 1 FA 3,000.00 $3,000.00 3,000.00 $3,000.00 3,000.00 $3,000.00 3,000.00 $3,000.00 3,000.00 $3,000.00 3,000.00 $3,000.00

TOTAL SCHEDULE VII $31,590.00 $39,340.00 $24,415.00 $28,975.00 $41,305.00 $32,725.00

Sales Tax 9.5%  $3,001.05 $3,737.30 $2,319.43 $2,752.63 $3,923.98 $3,108.88

TOTAL $34,591.05 $43,077.30 $26,734.43 $31,727.63 $45,228.98 $35,833.88



City of Kent
Project Name:  2011 Sewer Improvements BIDDER'S MidMountain Contractors, Inc. Rodarte Construction, Inc. Ceccanti, Inc. Titan Earthwork, LLC DPK, Inc. Engineer's Estimate

Bid Opening:  May 31, 2011, 11:00 AM NAME AND P.O. BOX 2909 17 East Valley Highway East 4116 Brookdale Road E. 13806 - 16th Street East 7829 S. 206th Street Nick Horn

ADDRESS Kirkland, WA  98083-2909 Auburn, WA  98092 Tacoma, WA  98448 Sumner, WA  98390 Kent, WA  98032

TOTAL $2,363,636.01 $2,385,010.36 $2,818,873.83 $2,874,621.65 $2,904,014.24 $2,496,280.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QTY UNIT AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1 2 3 4 5

SCHEDULE VIII - ROADSIDE RESTORATION

8005 Topsoil Type A 65 CY 70.00 $4,550.00 45.00 $2,925.00 30.00 $1,950.00 65.00 $4,225.00 42.00 $2,730.00 32.00 $2,080.00

8010 Sod Installation 500 SY 9.00 $4,500.00 8.00 $4,000.00 7.00 $3,500.00 10.00 $5,000.00 6.00 $3,000.00 12.50 $6,250.00

8015 Bark or Wood Chip Mulch 50 CY 68.00 $3,400.00 50.00 $2,500.00 30.00 $1,500.00 55.00 $2,750.00 40.00 $2,000.00 40.00 $2,000.00
8020 Street Tree Planting and Staking 12 EA 385.00 $4,620.00 375.00 $4,500.00 330.00 $3,960.00 125.00 $1,500.00 300.00 $3,600.00 400.00 $4,800.00

8030 Existing Irrigation System Removal and Modification 1 FA 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00

TOTAL SCHEDULE VIII $19,070.00 $15,925.00 $12,910.00 $15,475.00 $13,330.00 $17,130.00

Sales Tax 9.5%  $1,811.65 $1,512.88 $1,226.45 $1,470.13 $1,266.35 $1,627.35

TOTAL $20,881.65 $17,437.88 $14,136.45 $16,945.13 $14,596.35 $18,757.35

SUMMARY

Total Schedule I (Street) $570,503.98 $549,027.53 $595,571.60 $627,196.29 $693,403.28 $499,109.76

Total Schedule III-A (Sewer - Chicago St.) $335,591.77 $381,611.50 $464,476.01 $461,389.47 $459,544.45 $421,761.70

Total Schedule III-B (Sanitary - Reiten Rd.) $301,149.09 $336,529.36 $413,271.62 $402,462.60 $398,100.94 $367,120.10

Total Schedule III-C (Sanitary - Maple/Walnut Alley) $195,417.53 $188,298.55 $239,760.11 $296,055.97 $235,387.00 $216,203.92

Total Schedule III-D (Sanitary - Garfield Ave./East Lane) $172,442.24 $158,586.66 $216,529.68 $191,604.20 $203,745.56 $177,072.45

Total Schedule III-E (Sanitary - Central Ave. N./Railroad Ave. N. Alley) $117,647.35 $102,817.32 $136,138.07 $160,900.94 $137,654.86 $125,585.55

Total Schedule III-F (Sanitary - 74th Ave. Metro Drop Connection) $43,130.41 $49,341.90 $17,363.42 $43,602.35 $63,541.97 $32,605.82

Total Schedule III-G (Sanitary - E. Maclyn St.) $181,111.91 $201,787.42 $234,670.55 $217,578.42 $222,547.25 $198,942.34

Total Schedule III-H (Sanitary - Alexander Ave.) $71,068.79 $71,626.14 $88,825.31 $92,561.45 $98,835.80 $92,827.53

Total Schedule III-I (Sanitary - Seattle St./View Pl.) $91,172.44 $88,142.96 $116,049.20 $102,133.11 $119,051.36 $106,355.71

Total Schedule III-J (Sanitary - Crest Ave.) $73,155.86 $78,255.05 $92,680.80 $98,641.98 $102,887.95 $96,150.86

Total Schedule V (Traffic Control) $155,771.96 $118,470.79 $162,666.63 $131,822.12 $109,488.50 $107,953.31

Total Schedule VII (Erosion and Sediment Control) $34,591.05 $43,077.30 $26,734.43 $31,727.63 $45,228.98 $35,833.88

Total Schedule VIII (Roadside Restoration) $20,881.65 $17,437.88 $14,136.45 $16,945.13 $14,596.35 $18,757.35

CONSTRUCTION CONTRACT TOTAL $2,363,636.01 $2,385,010.36 $2,818,873.83 $2,874,621.65 $2,904,014.24 $2,496,280.26


