
Woodford Ave. N. Drainage Improvements
 
Bid Opening: June 27, 2017, 2:00 PM Northwest Cascade, Inc. Road Construction Northwest, Inc. R.W. Scott Construction Co. Engineer's Estimate

 PO Box 73399 PO Box 2228 4005 West Valley Highway, Suite A Richard Schleicher
 Puyallup, WA 98373 Renton, WA 98056 Auburn, WA 98001  

  
TOTAL $207,912.65 $257,378.00 $259,193.00 $181,269.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 18,800.00 $18,800.00 23,000.00 $23,000.00 23,000.00 $23,000.00 12,750.00 $12,750.00
1010 Remove Existing Asphalt Concrete Pavement 290 SY 24.00 $6,960.00 20.00 $5,800.00 25.00 $7,250.00 20.00 $5,800.00
1050 Saw Cut Existing Asphalt Concrete Pavement 480 LF 4.50 $2,160.00 6.00 $2,880.00 6.00 $2,880.00 5.00 $2,400.00
1055 Saw Cut Existing Cement Concrete Pavement 50 LF 14.00 $700.00 10.00 $500.00 15.00 $750.00 8.00 $400.00
1060 Roadway Excavation Incl. Haul 400 CY 40.00 $16,000.00 5.00 $2,000.00 75.00 $30,000.00 50.00 $20,000.00
1070 Geotextile Fabric, Woven 5 SY 31.00 $155.00 5.00 $25.00 50.00 $250.00 7.00 $35.00
1080 Crushed Surfacing Base Course 65 TON 111.00 $7,215.00 90.00 $5,850.00 100.00 $6,500.00 35.00 $2,275.00
1085 Mechanically Embedded Riprap 5 TON 153.00 $765.00 100.00 $500.00 200.00 $1,000.00 70.00 $350.00
1086 Street Restoration 11 TON 480.00 $5,280.00 125.00 $1,375.00 250.00 $2,750.00 35.00 $385.00
1095 Commercial HMA, PG 64-22 77 TON 227.00 $17,479.00 250.00 $19,250.00 300.00 $23,100.00 120.00 $9,240.00
1145 Cement Concrete Sidewalk 10 SY 525.00 $5,250.00 250.00 $2,500.00 300.00 $3,000.00 65.00 $650.00
1146 Cement Conc. Driveway Entrance Type KSP 6-43 6 SY 570.00 $3,420.00 450.00 $2,700.00 300.00 $1,800.00 80.00 $480.00
1315 Pothole Utilities 5 EA 700.00 $3,500.00 700.00 $3,500.00 750.00 $3,750.00 600.00 $3,000.00
1355 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

SUB TOTAL $92,684.00 $74,880.00 $111,030.00 $62,765.00
10% SALES TAX $9,268.40 $7,488.00 $11,103.00 $6,276.50
SCHEDULE I TOTAL $101,952.40 $82,368.00 $122,133.00 $69,041.50

SCHEDULE III: SEWER
3000 Ductile Iron Sewer Pipe 4 In. Diam. 50 LF 125.00 $6,250.00 75.00 $3,750.00 225.00 $11,250.00 70.00 $3,500.00

SUB TOTAL $6,250.00 $3,750.00 $11,250.00 $3,500.00
10% SALES TAX $625.00 $375.00 $1,125.00 $350.00
SCHEDULE III TOTAL $6,875.00 $4,125.00 $12,375.00 $3,850.00

SCHEDULE IV: STORM SEWER
4015 Solid Wall PVC Storm Sewer Pipe, 12 In. Diam. 75 LF 95.00 $7,125.00 150.00 $11,250.00 125.00 $9,375.00 75.00 $5,625.00
4025 Solid Wall PVC Storm Sewer Pipe, 18 In. Diam. 350 LF 55.00 $19,250.00 286.00 $100,100.00 115.00 $40,250.00 95.00 $33,250.00
4120 Vaned Catch Basin Frame & Grate 4 EA 700.00 $2,800.00 750.00 $3,000.00 500.00 $2,000.00 800.00 $3,200.00
4135 Remove Existing Storm Sewer Pipe 130 LF 16.00 $2,080.00 20.00 $2,600.00 20.00 $2,600.00 35.00 $4,550.00
4140 Plugging Existing Pipe 2 EA 350.00 $700.00 650.00 $1,300.00 150.00 $300.00 500.00 $1,000.00
4141 Cap Existing Cast Iron Pipe 4 EA 425.00 $1,700.00 650.00 $2,600.00 500.00 $2,000.00 700.00 $2,800.00
4145 Remove Existing Catch Basin or Manhole 3 EA 700.00 $2,100.00 900.00 $2,700.00 400.00 $1,200.00 500.00 $1,500.00
4150 Shoring or Extra Excavation Class B 2,750 SF 0.25 $687.50 0.10 $275.00 0.50 $1,375.00 0.60 $1,650.00
4170 Pipe Zone Bedding 650 TON 31.50 $20,475.00 0.50 $325.00 34.00 $22,100.00 30.00 $19,500.00
4172 Catch Basin Type 1L 3 EA 1,100.00 $3,300.00 1,700.00 $5,100.00 1,750.00 $5,250.00 1,000.00 $3,000.00
4181 Catch Basin Type 1 1 EA 1,000.00 $1,000.00 1,500.00 $1,500.00 1,600.00 $1,600.00 2,200.00 $2,200.00

SUB TOTAL $61,217.50 $130,750.00 $88,050.00 $78,275.00
10% SALES TAX $6,121.75 $13,075.00 $8,805.00 $7,827.50
SCHEDULE IV TOTAL $67,339.25 $143,825.00 $96,855.00 $86,102.50
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SCHEDULE V: TRAFFIC CONTROL
5005 Project Temporary Traffic Control 1 LS 21,400.00 $21,400.00 20,000.00 $20,000.00 20,000.00 $20,000.00 15,000.00 $15,000.00
5105 Double Yellow Center Paint Stripe 420 LF 3.00 $1,260.00 5.00 $2,100.00 5.00 $2,100.00 2.50 $1,050.00

SUB TOTAL $22,660.00 $22,100.00 $22,100.00 $16,050.00
10% SALES TAX $2,266.00 $2,210.00 $2,210.00 $1,605.00
SCHEDULE V TOTAL $24,926.00 $24,310.00 $24,310.00 $17,655.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7015 Inlet Protection 10 EA 100.00 $1,000.00 95.00 $950.00 80.00 $800.00 60.00 $600.00
7025 Clear Plastic Covering 20 SY 80.00 $1,600.00 2.50 $50.00 10.00 $200.00 5.00 $100.00
7030 Street Cleaning 20 HR 180.00 $3,600.00 75.00 $1,500.00 110.00 $2,200.00 175.00 $3,500.00

SUB TOTAL $6,200.00 $2,500.00 $3,200.00 $4,200.00
10% SALES TAX $620.00 $250.00 $320.00 $420.00
SCHEDULE VII TOTAL $6,820.00 $2,750.00 $3,520.00 $4,620.00

SUMMARY:     
SCHEDULE I TOTAL $101,952.40 $82,368.00 $122,133.00 $69,041.50
SCHEDULE III TOTAL $6,875.00 $4,125.00 $12,375.00 $3,850.00
SCHEDULE IV TOTAL $67,339.25 $143,825.00 $96,855.00 $86,102.50
SCHEDULE V TOTAL $24,926.00 $24,310.00 $24,310.00 $17,655.00
SCHEDULE VII TOTAL $6,820.00 $2,750.00 $3,520.00 $4,620.00

CONSTRUCTION CONTRACT TOTAL $207,912.65 $257,378.00 $259,193.00 $181,269.00


