

| 2026 New Guardrail Installation | | | | 1 | | 2 | | 3 | | 4 | |
|--|---|-----|------|--|--------------------|--|--------------------|--|--------------|--|--------------|
| Bid Opening: December 9 , 2025, 11:00 AM | | | | | | | | | | | |
| Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending. | | | | Columbia River Contractors, Inc PO Box 1070 Clackamas, OR 97015 | | Coral Construction Company PO Box 347 Wilsonville, OR 97070 | | Petersen Brothers, Inc. 2008 East Valley Hwy Sumner, WA 98390 | | Dirt & Aggregate Interchange, Inc. 20905 NE Sandy Blvd Fairview, OR 97024 | |
| TOTAL | | | | \$101,821.00 | | \$107,746.00 | | \$112,861.21 | | \$115,815.00 | |
| ITEM NO. | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| SCHEDULE I: SE 240th Street | | | | | | | | | | | |
| 1000 | Mobilization (Schedule I) | 1 | LS | 6,000.00 | \$6,000.00 | 6,467.00 | \$6,467.00 | 1,967.22 | \$1,967.22 | 10,000.00 | \$10,000.00 |
| 1005 | Remove Guardrail Anchor | 1 | EA | 920.00 | \$920.00 | 250.00 | \$250.00 | 334.66 | \$334.66 | 925.00 | \$925.00 |
| 1010 | * Beam Guardrail Type 31 | 494 | LF | 42.00 | \$20,748.00 | 58.00 | \$28,652.00 | 55.39 | \$27,362.66 | 40.00 | \$19,760.00 |
| 1015 | Beam Guardrail Type 31 - 8 Ft. Long Post | 232 | LF | 59.00 | \$13,688.00 | 60.00 | \$13,920.00 | 60.93 | \$14,135.76 | 45.00 | \$10,440.00 |
| 1020 | * Beam Guardrail Type 31 - Non-Flared Terminal MSKT-SP-MGS (TL-2) | 1 | EA | 3,825.00 | \$3,825.00 | 3,950.00 | \$3,950.00 | 3,544.73 | \$3,544.73 | 3,500.00 | \$3,500.00 |
| 1025 | * High Impact Guardrail Mount Reflector | 122 | EA | 21.00 | \$2,562.00 | 20.00 | \$2,440.00 | 45.60 | \$5,563.20 | 30.00 | \$3,660.00 |
| 1030 | Project Temporary Traffic Control (Schedule I) | 1 | LS | 5,680.00 | \$5,680.00 | 6,000.00 | \$6,000.00 | 13,128.76 | \$13,128.76 | 9,500.00 | \$9,500.00 |
| 1032 | SPCC Plan | 1 | LS | 500.00 | \$500.00 | 1,000.00 | \$1,000.00 | 584.41 | \$584.41 | 1,000.00 | \$1,000.00 |
| 1035 | Minor Changes | 1 | CALC | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 |
| SCHEDULE I TOTAL | | | | | \$55,923.00 | \$64,679.00 | \$68,621.40 | \$60,785.00 | | | |
| SCHEDULE II: E SMITH ST AND SUMMIT AVE N | | | | | | | | | | | |
| 2000 | Mobilization (Schedule II) | 1 | LS | 6,000.00 | \$6,000.00 | 1,863.00 | \$1,863.00 | 743.46 | \$743.46 | 7,000.00 | \$7,000.00 |
| 2010 | * Beam Guardrail Type 31 | 82 | LF | 42.00 | \$3,444.00 | 58.00 | \$4,756.00 | 55.39 | \$4,541.98 | 40.00 | \$3,280.00 |
| 2011 | Beam Guardrail Anchor Type 11 | 1 | EA | 1,940.00 | \$1,940.00 | 2,975.00 | \$2,975.00 | 1,779.77 | \$1,779.77 | 2,080.00 | \$2,080.00 |
| 2020 | * Beam Guardrail Type 31 - Non-Flared Terminal MSKT-SP-MGS (TL-2) | 1 | EA | 3,825.00 | \$3,825.00 | 3,950.00 | \$3,950.00 | 3,544.73 | \$3,544.73 | 3,500.00 | \$3,500.00 |
| 2025 | * High Impact Guardrail Mount Reflector | 22 | EA | 21.00 | \$462.00 | 20.00 | \$440.00 | 45.60 | \$1,003.20 | 30.00 | \$660.00 |
| 2027 | * Pothole Utilities | 3 | EA | 300.00 | \$900.00 | 150.00 | \$450.00 | 237.56 | \$712.68 | 350.00 | \$1,050.00 |
| 2030 | Project Temporary Traffic Control (Schedule II) | 1 | LS | 1,500.00 | \$1,500.00 | 2,200.00 | \$2,200.00 | 2,909.84 | \$2,909.84 | 5,300.00 | \$5,300.00 |
| 2035 | Minor Changes | 1 | CALC | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 |
| SCHEDULE II TOTAL | | | | | \$20,071.00 | \$18,634.00 | \$17,235.66 | \$24,870.00 | | | |
| SCHEDULE III: 94TH AVENUE S AND S 228TH STREET | | | | | | | | | | | |
| 3005 | Mobilization (Schedule III) | 1 | LS | 6,000.00 | \$6,000.00 | 2,443.00 | \$2,443.00 | 1,386.62 | \$1,386.62 | 7,000.00 | \$7,000.00 |
| 3010 | * Beam Guardrail Type 31 | 150 | LF | 42.00 | \$6,300.00 | 58.00 | \$8,700.00 | 55.39 | \$8,308.50 | 40.00 | \$6,000.00 |
| 3020 | * Beam Guardrail Type 31 - Non-Flared Terminal MSKT-SP-MGS (TL-2) | 2 | EA | 3,825.00 | \$7,650.00 | 3,950.00 | \$7,900.00 | 3,544.73 | \$7,089.46 | 3,500.00 | \$7,000.00 |
| 3025 | * High Impact Guardrail Mount Reflector | 37 | EA | 21.00 | \$777.00 | 20.00 | \$740.00 | 45.60 | \$1,687.20 | 30.00 | \$1,110.00 |
| 3027 | * Pothole Utilities | 3 | EA | 300.00 | \$900.00 | 150.00 | \$450.00 | 237.56 | \$712.68 | 350.00 | \$1,050.00 |
| 3030 | Project Temporary Traffic Control (Schedule III) | 1 | LS | 2,200.00 | \$2,200.00 | 2,200.00 | \$2,200.00 | 5,819.69 | \$5,819.69 | 6,000.00 | \$6,000.00 |
| 3035 | Minor Changes | 1 | CALC | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 |
| SCHEDULE III TOTAL | | | | | \$25,827.00 | \$24,433.00 | \$27,004.15 | \$30,160.00 | | | |
| SUMMARY: | | | | | | | | | | | |
| SCHEDULE I TOTAL | | | | | \$55,923.00 | \$64,679.00 | \$68,621.40 | \$60,785.00 | | | |
| SCHEDULE II TOTAL | | | | | \$20,071.00 | \$18,634.00 | \$17,235.66 | \$24,870.00 | | | |
| SCHEDULE III TOTAL | | | | | \$25,827.00 | \$24,433.00 | \$27,004.15 | \$30,160.00 | | | |

| 2026 New Guardrail Installation | | | | 1 | | 2 | | 3 | | 4 | |
|--|-------------|-----|------|---|--------------|---|--------------|---|--------------|---|--------------|
| Bid Opening: December 9 , 2025, 11:00 AM | | | | | | | | | | | |
| Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending. | | | | Columbia River Contractors, Inc PO Box 1070 Clackamas, OR 97015 | | Coral Construction Company PO Box 347 Wilsonville, OR 97070 | | Petersen Brothers, Inc. 2008 East Valley Hwy Sumner, WA 98390 | | Dirt & Aggregate Interchange, Inc. 20905 NE Sandy Blvd Fairview, OR 97024 | |
| TOTAL | | | | \$101,821.00 | | \$107,746.00 | | \$112,861.21 | | \$115,815.00 | |
| ITEM NO. | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| CONSTRUCTION CONTRACT TOTAL | | | | \$101,821.00 | | \$107,746.00 | | \$112,861.21 | | \$115,815.00 | |

| 2026 New Guardrail Installation | | | | 5 | | Engineer's Estimate Joseph Araucto | |
|--|---|-----|------|--|--------------------|---------------------------------------|--------------------|
| Bid Opening: December 9 , 2025, 11:00 AM | | | | PNW Heavy Civil Construction, LLC 2236C Fairview Ave E Seattle, WA 98102 | | | |
| Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending. | | | | | | | |
| TOTAL | | | | \$117,988.00 | | \$154,815.00 | |
| ITEM NO. | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| SCHEDULE I: SE 240th Street | | | | | | | |
| 1000 | Mobilization (Schedule I) | 1 | LS | 3,549.00 | \$3,549.00 | 3,500.00 | \$3,500.00 |
| 1005 | Remove Guardrail Anchor | 1 | EA | 791.00 | \$791.00 | 250.00 | \$250.00 |
| 1010 | * Beam Guardrail Type 31 | 494 | LF | 31.00 | \$15,314.00 | 80.00 | \$39,520.00 |
| 1015 | Beam Guardrail Type 31 - 8 Ft. Long Post | 232 | LF | 40.00 | \$9,280.00 | 100.00 | \$23,200.00 |
| 1020 | * Beam Guardrail Type 31 - Non-Flared Terminal MSKT-SP-MGS (TL-2) | 1 | EA | 3,042.00 | \$3,042.00 | 7,200.00 | \$7,200.00 |
| 1025 | * High Impact Guardrail Mount Reflector | 122 | EA | 7.00 | \$854.00 | 50.00 | \$6,100.00 |
| 1030 | Project Temporary Traffic Control (Schedule I) | 1 | LS | 16,599.00 | \$16,599.00 | 6,000.00 | \$6,000.00 |
| 1032 | SPCC Plan | 1 | LS | 1.00 | \$1.00 | 1,000.00 | \$1,000.00 |
| 1035 | Minor Changes | 1 | CALC | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 |
| SCHEDULE I TOTAL | | | | | \$51,430.00 | | \$88,770.00 |
| SCHEDULE II: E SMITH ST AND SUMMIT AVE N | | | | | | | |
| 2000 | Mobilization (Schedule II) | 1 | LS | 3,549.00 | \$3,549.00 | 3,500.00 | \$3,500.00 |
| 2010 | * Beam Guardrail Type 31 | 82 | LF | 31.00 | \$2,542.00 | 80.00 | \$6,560.00 |
| 2011 | Beam Guardrail Anchor Type 11 | 1 | EA | 1,913.00 | \$1,913.00 | 2,300.00 | \$2,300.00 |
| 2020 | * Beam Guardrail Type 31 - Non-Flared Terminal MSKT-SP-MGS (TL-2) | 1 | EA | 3,042.00 | \$3,042.00 | 7,200.00 | \$7,200.00 |
| 2025 | * High Impact Guardrail Mount Reflector | 22 | EA | 7.00 | \$154.00 | 50.00 | \$1,100.00 |
| 2027 | * Pothole Utilities | 3 | EA | 603.00 | \$1,809.00 | 300.00 | \$900.00 |
| 2030 | Project Temporary Traffic Control (Schedule II) | 1 | LS | 16,599.00 | \$16,599.00 | 5,000.00 | \$5,000.00 |
| 2035 | Minor Changes | 1 | CALC | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 |
| SCHEDULE II TOTAL | | | | | \$31,608.00 | | \$28,560.00 |
| SCHEDULE III: 94TH AVENUE S AND S 228TH STREET | | | | | | | |
| 3005 | Mobilization (Schedule III) | 1 | LS | 3,549.00 | \$3,549.00 | 3,500.00 | \$3,500.00 |
| 3010 | * Beam Guardrail Type 31 | 150 | LF | 31.00 | \$4,650.00 | 80.00 | \$12,000.00 |
| 3020 | * Beam Guardrail Type 31 - Non-Flared Terminal MSKT-SP-MGS (TL-2) | 2 | EA | 3,042.00 | \$6,084.00 | 7,200.00 | \$14,400.00 |
| 3025 | * High Impact Guardrail Mount Reflector | 37 | EA | 7.00 | \$259.00 | 5.00 | \$185.00 |
| 3027 | * Pothole Utilities | 3 | EA | 603.00 | \$1,809.00 | 300.00 | \$900.00 |
| 3030 | Project Temporary Traffic Control (Schedule III) | 1 | LS | 16,599.00 | \$16,599.00 | 4,500.00 | \$4,500.00 |
| 3035 | Minor Changes | 1 | CALC | 2,000.00 | \$2,000.00 | 2,000.00 | \$2,000.00 |
| SCHEDULE III TOTAL | | | | | \$34,950.00 | | \$37,485.00 |
| SUMMARY: | | | | | | | |
| SCHEDULE I TOTAL | | | | | \$51,430.00 | | \$88,770.00 |
| SCHEDULE II TOTAL | | | | | \$31,608.00 | | \$28,560.00 |
| SCHEDULE III TOTAL | | | | | \$34,950.00 | | \$37,485.00 |

| | | | | | | | |
|--|-------------|-----|------|--|--------------|---------------------------------------|--------------|
| 2026 New Guardrail Installation | | | | 5 | | | |
| Bid Opening: December 9 , 2025, 11:00 AM | | | | PNW Heavy Civil Construction, LLC 2236C Fairview Ave E Seattle, WA 98102 | | Engineer's Estimate Joseph Araucto | |
| Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending. | | | | | | | |
| TOTAL | | | | \$117,988.00 | | \$154,815.00 | |
| ITEM NO. | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| CONSTRUCTION CONTRACT TOTAL | | | | \$117,988.00 | | \$154,815.00 | |