
CITY OF KENT 1 2 3 4
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY) R.W. Scott Construction Rodarte Construction DPK Construct Company
BID OPENING: JUNE 30, 2009 BIDDER'S 4005 West Valley Highway #A PO Box 1875 7829 S. 206th Street 1621 Pease Avenue

NAME AND Auburn, Washington  98001 Auburn, Washington  98071-1875 Kent, Washington  98032 Sumner, Washington  98380

 ADDRESS

ALT A TOTAL: $3,596,417.93 $3,612,420.60 $4,389,236.25 $4,445,991.47

ALT B TOTAL: $3,773,054.43 $3,780,570.60 $4,682,786.25 $4,514,971.47

ITEM TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

Schedule I - STREET

1000 Mobilization 1 LS $385,200.00 $385,200.00 $255,000.00 $255,000.00 $331,000.00 $331,000.00 $183,000.00 $183,000.00

1002 Field Trailer 1 LS $12,500.00 $12,500.00 $30,000.00 $30,000.00 $25,000.00 $25,000.00 $13,200.00 $13,200.00

1005 Clearing and Grubbing 1 LS $20,000.00 $20,000.00 $14,000.00 $14,000.00 $15,000.00 $15,000.00 $37,000.00 $37,000.00

1006 Removal of Structure and Obstruction 1 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $20.00 $20.00 $3,500.00 $3,500.00

1015 Remove Existing Cement Concrete Pavement 15 SY $20.00 $300.00 $10.00 $150.00 $32.00 $480.00 $8.00 $120.00

1018 Remove Existing Tree >12" Diameter 23 EA $450.00 $10,350.00 $500.00 $11,500.00 $600.00 $13,800.00 $425.00 $9,775.00

1020 Remove Cement Concrete Sidewalk & Driveway Approaches 1600 SY $5.00 $8,000.00 $7.00 $11,200.00 $9.00 $14,400.00 $10.00 $16,000.00

1025 Remove Cement Concrete Curb and Gutter 4850 LF $3.00 $14,550.00 $5.00 $24,250.00 $7.00 $33,950.00 $7.00 $33,950.00

1030 Remove Cement Concrete Extruded Curb 700 LF $1.00 $700.00 $3.50 $2,450.00 $3.00 $2,100.00 $7.00 $4,900.00

1035 Removal of Traffic Islands and/or Traffic Curb 1 LS $1,500.00 $1,500.00 $4,000.00 $4,000.00 $3,000.00 $3,000.00 $1,500.00 $1,500.00

1040 Removal of RPMs 1 LS $5,700.00 $5,700.00 $1,000.00 $1,000.00 $5,600.00 $5,600.00 $5,900.00 $5,900.00

1041 Removal of Thermoplastic Traffic Markings 1 LS $6,200.00 $6,200.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00

1045 Removal of Traffic Signs 1 LS $1,000.00 $1,000.00 $750.00 $750.00 $2,000.00 $2,000.00 $6,300.00 $6,300.00

1055 Saw Cut Existing Cement Concrete Pavement 700 LF $5.00 $3,500.00 $4.00 $2,800.00 $6.00 $4,200.00 $7.50 $5,250.00

1061 Contaminated Soil Ex.,Transportation & Disposal 100 TON $85.00 $8,500.00 $75.00 $7,500.00 $120.00 $12,000.00 $71.00 $7,100.00

1062 Soil Testing for Contamination 1 FA $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00

1065 Unsuitable Foundation Excavation & Haul 500 CY $15.00 $7,500.00 $20.00 $10,000.00 $22.00 $11,000.00 $33.00 $16,500.00

1075 Gravel Borrow, Inc. Haul and Compaction 1200 TON $13.44 $16,128.00 $20.00 $24,000.00 $18.00 $21,600.00 $30.00 $36,000.00

1105 HMA for Preleveling Class 3/8", PG 64-22 800 TON $75.50 $60,400.00 $80.00 $64,000.00 $75.00 $60,000.00 $79.00 $63,200.00

1125 Cold Plant Mix for Temporary Pavement Patch 500 TON $110.00 $55,000.00 $115.00 $57,500.00 $70.00 $35,000.00 $139.00 $69,500.00

1130 Remove and Relocate Existing Business Signs 1 LS $28,000.00 $28,000.00 $20,000.00 $20,000.00 $30,000.00 $30,000.00 $31,500.00 $31,500.00

1140 Cement Concrete D/W, 8 inch Depth, Reinforced 1520 SY $40.50 $61,560.00 $45.00 $68,400.00 $50.00 $76,000.00 $48.00 $72,960.00

1145 Cement Concrete Sidewalk 2740 SY $18.00 $49,320.00 $20.00 $54,800.00 $25.00 $68,500.00 $24.00 $65,760.00

1150 Cement Concrete Sidewalk Ramp WSDOT Type 1 2 EA $650.00 $1,300.00 $900.00 $1,800.00 $1,000.00 $2,000.00 $1,094.00 $2,188.00

1155 Cement Concrete Sidewalk w/Reinf. Raised Back 60 SY $59.00 $3,540.00 $80.00 $4,800.00 $250.00 $15,000.00 $328.00 $19,680.00

1170 Cement Concrete Sidewalk Ramp WSDOT Type 2 20 EA $600.00 $12,000.00 $900.00 $18,000.00 $1,000.00 $20,000.00 $1,094.00 $21,880.00

1175 Cement Conc. Sidewalk Ramp WSDOT Type 3A 1 EA $1,100.00 $1,100.00 $900.00 $900.00 $1,000.00 $1,000.00 $1,094.00 $1,094.00

1190 Cement Conc. Sidewalk Ramp WSDOT Type 4C 2 EA $1,030.00 $2,060.00 $900.00 $1,800.00 $1,000.00 $2,000.00 $1,094.00 $2,188.00

1195 Cement Conc. Sidewalk Ramp WSDOT Type 4B 7 EA $655.00 $4,585.00 $900.00 $6,300.00 $1,000.00 $7,000.00 $1,094.00 $7,658.00

1200 Cement Conc. Sidewalk Ramp WSDOT Type 4A 7 EA $600.00 $4,200.00 $900.00 $6,300.00 $2,200.00 $15,400.00 $1,094.00 $7,658.00

1205 Cement Concrete Curb and Gutter 5100 LF $8.50 $43,350.00 $10.00 $51,000.00 $13.00 $66,300.00 $13.00 $66,300.00

1206 Cement Concrete Swale Gutter 165 LF $35.00 $5,775.00 $28.00 $4,620.00 $30.00 $4,950.00 $26.00 $4,290.00

1210 Cement Concrete Extruded Curb, Type 6 250 LF $9.00 $2,250.00 $10.00 $2,500.00 $8.00 $2,000.00 $8.00 $2,000.00
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1215 Adjust Ex. Fire Vault to Finished Grade 1 EA $1,800.00 $1,800.00 $500.00 $500.00 $2,500.00 $2,500.00 $811.00 $811.00

1220 Adjust Ex. CB Grate or Curb Inlet Grate to Finished Grade 20 EA $300.00 $6,000.00 $225.00 $4,500.00 $450.00 $9,000.00 $685.00 $13,700.00

1225 Adjust Ex. MH Cover to Finished Grade 39 EA $300.00 $11,700.00 $225.00 $8,775.00 $450.00 $17,550.00 $811.00 $31,629.00

1230 Adjust Ex. Valve Box Top Section & Lid to Finished Grade 5 EA $250.00 $1,250.00 $150.00 $750.00 $400.00 $2,000.00 $208.00 $1,040.00

1235 Adjust Ex. Meter Box to Finished Grade 4 EA $150.00 $600.00 $150.00 $600.00 $300.00 $1,200.00 $208.00 $832.00

1242 Adjust Ex. Junction Box to Finished Grade (S. 212th) 3 EA $200.00 $600.00 $200.00 $600.00 $300.00 $900.00 $184.00 $552.00

1245 Adjust Ex. Monument, Case & Cover to Finished Grade 2 EA $250.00 $500.00 $225.00 $450.00 $500.00 $1,000.00 $473.00 $946.00

1250 Adjust Ex. Oil/Water Separator Cover to Finished Grade 1 EA $500.00 $500.00 $500.00 $500.00 $500.00 $500.00 $208.00 $208.00

1252 Adjust Ex. Monitoring Well Lid 5 EA $300.00 $1,500.00 $225.00 $1,125.00 $400.00 $2,000.00 $6.00 $30.00

1255 Remove Fence 135 LF $5.00 $675.00 $10.00 $1,350.00 $9.00 $1,215.00 $6.00 $810.00

1260 Remove and Relocate Fence 400 LF $9.80 $3,920.00 $6.50 $2,600.00 $10.00 $4,000.00 $13.00 $5,200.00

1265 Remove and Restore Fence 55 LF $18.90 $1,039.50 $20.00 $1,100.00 $22.00 $1,210.00 $17.00 $935.00

1275 Install New 4' Chain Link Fence, Including Gate 70 LF $25.37 $1,775.90 $35.00 $2,450.00 $40.00 $2,800.00 $26.00 $1,820.00

1280 Install New 6' Chain Link Fence, Including Gate 570 LF $23.31 $13,286.70 $18.00 $10,260.00 $22.00 $12,540.00 $25.00 $14,250.00

1285 Mailbox Support, Type 1 15 EA $250.00 $3,750.00 $250.00 $3,750.00 $300.00 $4,500.00 $152.00 $2,280.00

1295 High Early Strength Cl. 3000 Concrete 40 CY $250.00 $10,000.00 $160.00 $6,400.00 $160.00 $6,400.00 $249.00 $9,960.00

1300 Remove and Relocate Private Light Poles 3 EA $1,200.00 $3,600.00 $1,200.00 $3,600.00 $2,000.00 $6,000.00 $1,300.00 $3,900.00

1302 Gravity Block Retaining Wall (Keystone or Approved =) 2280 SF $20.00 $45,600.00 $24.00 $54,720.00 $25.00 $57,000.00 $18.00 $41,040.00

1305 Sound Barrier, 8' Height w/Foundation, Complete 155 LF $160.00 $24,800.00 $150.00 $23,250.00 $220.00 $34,100.00 $15.00 $2,325.00

1310 Berm Wall, (Kelley Block or Approved Equal) 1330 SF $19.00 $25,270.00 $17.00 $22,610.00 $23.00 $30,590.00 $15.00 $19,950.00

1315 Pothole Utilities 50 EA $250.00 $12,500.00 $250.00 $12,500.00 $300.00 $15,000.00 $144.00 $7,200.00

1320 Project Sign 2 EA $600.00 $1,200.00 $400.00 $800.00 $800.00 $1,600.00 $680.00 $1,360.00

1330 Controlled Density Fill 150 CY $89.00 $13,350.00 $120.00 $18,000.00 $75.00 $11,250.00 $96.00 $14,400.00

1335 Controlled Density Fill for Utility Encasement 100 CY $100.00 $10,000.00 $125.00 $12,500.00 $75.00 $7,500.00 $96.00 $9,600.00

1355 Minor Changes 1 FA $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00 $6,000.00

TOTAL  SCHEDULE I - Street $1,048,285.10 $978,010.00 $1,150,655.00 $1,020,629.00

Schedule II - WATER

2005 8" Connection to Ex. 16" Conc. Cyclinder Water Main 3 EA $5,830.00 $17,490.00 $6,000.00 $18,000.00 $25,000.00 $75,000.00 $5,600.00 $16,800.00

2010 2" Connection to Ex. 16" Conc. Cyclinder Water Main 24 EA $3,000.00 $72,000.00 $2,000.00 $48,000.00 $6,000.00 $144,000.00 $1,800.00 $43,200.00

2020 6 Inch Dia. Ductile Iron, Cl 52 Water Main Pipe 204 LF $40.00 $8,160.00 $40.00 $8,160.00 $75.00 $15,300.00 $102.00 $20,808.00

2025 8 Inch Dia. Ductile Iron, Cl 52 Water Main Pipe 130 LF $90.00 $11,700.00 $45.00 $5,850.00 $100.00 $13,000.00 $124.00 $16,120.00

2060 Replace Ex. Valve Box Top Section and Lid 28 EA $300.00 $8,400.00 $175.00 $4,900.00 $300.00 $8,400.00 $207.00 $5,796.00

2080 Hydrant Assembly 6 EA $4,850.00 $29,100.00 $4,000.00 $24,000.00 $7,500.00 $45,000.00 $8,000.00 $48,000.00
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2085 6 inch Blowoff Assembly 4 EA $3,200.00 $12,800.00 $2,500.00 $10,000.00 $3,000.00 $12,000.00 $3,100.00 $12,400.00

2105 Abandon Existing Water Service 3 EA $500.00 $1,500.00 $200.00 $600.00 $500.00 $1,500.00 $207.00 $621.00

2115 Service Connection 1 Inch Diameter 24 EA $750.00 $18,000.00 $650.00 $15,600.00 $2,300.00 $55,200.00 $669.69 $16,072.56

2125 Service Connection 2 Inch Diameter 2 EA $2,250.00 $4,500.00 $2,500.00 $5,000.00 $5,000.00 $10,000.00 $1,705.80 $3,411.60

2145 Water Service Line 1 inch Diameter 1195 LF $25.00 $29,875.00 $12.00 $14,340.00 $1.00 $1,195.00 $3.00 $3,585.00

2150 Water Service Line 1-1/2 inch Diameter 70 LF $35.00 $2,450.00 $25.00 $1,750.00 $60.00 $4,200.00 $4.00 $280.00

2245 Relocating Water Meter Assembly 2 EA $550.00 $1,100.00 $300.00 $600.00 $1,200.00 $2,400.00 $614.00 $1,228.00

2255 Shoring or Extra Excavation Class B 1000 SF $1.00 $1,000.00 $0.10 $100.00 $1.00 $1,000.00 $6.00 $6,000.00

2260 Foundation Material, Classs I and II for Water Main 25 TON $22.00 $550.00 $25.00 $625.00 $40.00 $1,000.00 $23.00 $575.00

2275 Pipe Zone Bedding for Water Main 20 TON $22.00 $440.00 $18.00 $360.00 $18.00 $360.00 $21.00 $420.00
2280* Crushed Surfacing Top Course, 5/8 Inch Minus 20 TON $14.50 $290.00 $18.00 $360.00 $22.00 $440.00 $22.00 $440.00

2285 Bank Run Gravel for Trench Backfill for Water Main 25 TON $22.00 $550.00 $25.00 $625.00 $9.00 $225.00 $12.50 $312.50

2295 Cold Plant Mix for Temporary Pavement Patch 30 TON $110.00 $3,300.00 $110.00 $3,300.00 $70.00 $2,100.00 $132.00 $3,960.00

SUB TOTAL $223,205.00 $162,170.00 $392,320.00 $200,029.66

9.5% wa State Sales Tax $21,204.48 $15,406.15 $37,270.40 $19,002.82

TOTAL  SCHEDULE II - Water $244,409.48 $177,576.15 $429,590.40 $219,032.48

Schedule III - SEWER

3005 PVC Sewer Pipe, 8 inch Diameter 360 LF $84.00 $30,240.00 $50.00 $18,000.00 $150.00 $54,000.00 $114.00 $41,040.00

3035 Side Sewer Pipe, 6 inch Diameter 155 LF $60.00 $9,300.00 $35.00 $5,425.00 $100.00 $15,500.00 $67.00 $10,385.00

3050 Manhole Under 12 Feet, Type 1 - 48 inch Dia. 3 EA $3,200.00 $9,600.00 $2,600.00 $7,800.00 $7,500.00 $22,500.00 $2,200.00 $6,600.00

3060 Manhole 12 Feet to 20 Feet, Type 1 - 48 inch Dia. 1 EA $4,000.00 $4,000.00 $3,000.00 $3,000.00 $25,000.00 $25,000.00 $1,100.00 $1,100.00

3085 Locking Manhole Frame and Cover 4 EA $350.00 $1,400.00 $200.00 $800.00 $500.00 $2,000.00 $290.00 $1,160.00

3095 Sewer Drop Connection, 8 Inch Diameter 20 VF $250.00 $5,000.00 $200.00 $4,000.00 $500.00 $10,000.00 $1,700.00 $34,000.00

3100 Sewer Cleanout - 6 Inch 7 EA $750.00 $5,250.00 $75.00 $525.00 $700.00 $4,900.00 $201.00 $1,407.00

3110 Remove Ex. Sanitary Sewer Cleanout 1 EA $300.00 $300.00 $100.00 $100.00 $500.00 $500.00 $70.00 $70.00

3115 Shoring or Extra Excavation, Class B 3000 SF $1.00 $3,000.00 $0.05 $150.00 $1.00 $3,000.00 $1.00 $3,000.00

3120 Foundation Material, Class I and II 140 TON $22.00 $3,080.00 $25.00 $3,500.00 $23.00 $3,220.00 $24.00 $3,360.00

3135 Pipe Zone Bedding 320 TON $12.00 $3,840.00 $18.00 $5,760.00 $18.00 $5,760.00 $21.00 $6,720.00

3145 Bank Run Gravel for Trench Backfill 250 TON $16.00 $4,000.00 $25.00 $6,250.00 $9.00 $2,250.00 $12.50 $3,125.00

SUB TOTAL $79,010.00 $55,310.00 $148,630.00 $111,967.00

9.5% WA State Sales Tax $7,505.95 $5,254.45 $14,119.85 $10,636.87

TOTAL SCHEDULE III  - Sewer $86,515.95 $60,564.45 $162,749.85 $122,603.87
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Schedule IV - STORM

4005 Storm Sewer Pipe, 6 Inch Diameter 6 LF $60.00 $360.00 $125.00 $750.00 $225.00 $1,350.00 $67.00 $402.00

4010 Storm Sewer Pipe, 8 Inch Diameter 50 LF $50.00 $2,500.00 $65.00 $3,250.00 $225.00 $11,250.00 $68.00 $3,400.00

4015 Storm Sewer Pipe, 12 Inch Diameter 820 LF $50.00 $41,000.00 $45.00 $36,900.00 $90.00 $73,800.00 $70.00 $57,400.00

4075 Concrete Inlet 2 EA $600.00 $1,200.00 $600.00 $1,200.00 $900.00 $1,800.00 $812.00 $1,624.00

4080 Catch Basin, Type 1 22 EA $750.00 $16,500.00 $700.00 $15,400.00 $1,200.00 $26,400.00 $950.00 $20,900.00

4085 Storm Drain Catch Basin, Type 2 - 48 inch Diam. 6 EA $3,200.00 $19,200.00 $2,000.00 $12,000.00 $2,000.00 $12,000.00 $2,200.00 $13,200.00

4090 Storm Drain Catch Basin, Type 2 - 54 inch Diam. 2 EA $5,000.00 $10,000.00 $3,000.00 $6,000.00 $3,500.00 $7,000.00 $3,100.00 $6,200.00

4095 Oil-Water Separator Vault 1 EA $9,000.00 $9,000.00 $12,000.00 $12,000.00 $30,000.00 $30,000.00 $18,000.00 $18,000.00

4100 Storm Drain Catch Basin - Type 2-96" w/Pumps & Telemetry 1 LS $111,130.00 $111,130.00 $50,000.00 $50,000.00 $177,000.00 $177,000.00 $198,000.00 $198,000.00

4110 Solid Round Locking Catch Basin Frame and Cover 48 EA $400.00 $19,200.00 $200.00 $9,600.00 $450.00 $21,600.00 $303.00 $14,544.00

4120 Vaned Catch Basin Frame and Grate 11 EA $400.00 $4,400.00 $200.00 $2,200.00 $400.00 $4,400.00 $303.00 $3,333.00

4125 Thru-Curb Inlet Frame and Grate 17 EA $400.00 $6,800.00 $200.00 $3,400.00 $500.00 $8,500.00 $1,400.00 $23,800.00

4130 Abandon Existing Storm Sewer Pipe 4 EA $250.00 $1,000.00 $350.00 $1,400.00 $600.00 $2,400.00 $180.00 $720.00

4145 Remove Existing Catch Basin or Manhole 13 EA $450.00 $5,850.00 $150.00 $1,950.00 $450.00 $5,850.00 $278.00 $3,614.00

4150 Shoring or Extra Excavation, Class B 500 SF $3.50 $1,750.00 $0.05 $25.00 $1.00 $500.00 $2.00 $1,000.00

4155 Foundation Material, Class I and II 45 TON $22.00 $990.00 $25.00 $1,125.00 $23.00 $1,035.00 $25.00 $1,125.00

4165 Quarry Spalls 4" - 8" 120 TON $18.00 $2,160.00 $25.00 $3,000.00 $34.00 $4,080.00 $21.00 $2,520.00

4170 Pipe Zone Bedding 100 TON $12.00 $1,200.00 $18.00 $1,800.00 $18.00 $1,800.00 $30.00 $3,000.00
4175* Crushed Surfacing Top Course, 5/8 inch Minus 180 TON $14.50 $2,610.00 $18.00 $3,240.00 $22.00 $3,960.00 $22.00 $3,960.00

4180 Bank Run Gravel for Trench Backfill 220 TON $19.00 $4,180.00 $25.00 $5,500.00 $9.00 $1,980.00 $12.50 $2,750.00

4185 Stormwater Pond Excavation Including Haul 3000 CY $10.00 $30,000.00 $9.00 $27,000.00 $18.00 $54,000.00 $35.00 $105,000.00

4210 Thermoplastic Storm Drain Stenciling 55 EA $50.00 $2,750.00 $50.00 $2,750.00 $41.00 $2,255.00 $61.00 $3,355.00

Total  SCHEDULE  IV - Storm $293,780.00 $200,490.00 $452,960.00 $487,847.00

Schedule V - TRAFFIC

5005 Traffic Control Labor 2080 HR $42.00 $87,360.00 $42.00 $87,360.00 $39.00 $81,120.00 $39.00 $81,120.00

5010 Construction Signs Class A 192 SF $18.00 $3,456.00 $15.00 $2,880.00 $13.00 $2,496.00 $9.00 $1,728.00

5015 Traffic Control Supervisor 1000 HR $10.00 $10,000.00 $42.00 $42,000.00 $42.00 $42,000.00 $45.00 $45,000.00

5020 Temporary Traffic Control Devices 1 LS $15,000.00 $15,000.00 $4,000.00 $4,000.00 $5,000.00 $5,000.00 $1,000.00 $1,000.00

5030 Portable Changeable Message Sign (PCMS) 170 DAY $60.00 $10,200.00 $60.00 $10,200.00 $177.00 $30,090.00 $100.00 $17,000.00

5035 Sequential Arrow Sign (SAS) 330 DAY $20.00 $6,600.00 $20.00 $6,600.00 $20.00 $6,600.00 $10.00 $3,300.00

5040 Traffic Safety Drum 100 EA $70.00 $7,000.00 $25.00 $2,500.00 $10.00 $1,000.00 $550.00 $55,000.00
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BID OPENING: JUNE 30, 2009 BIDDER'S 4005 West Valley Highway #A PO Box 1875 7829 S. 206th Street 1621 Pease Avenue

NAME AND Auburn, Washington  98001 Auburn, Washington  98071-1875 Kent, Washington  98032 Sumner, Washington  98380

 ADDRESS

ALT A TOTAL: $3,596,417.93 $3,612,420.60 $4,389,236.25 $4,445,991.47

ALT B TOTAL: $3,773,054.43 $3,780,570.60 $4,682,786.25 $4,514,971.47

ITEM TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

5075 Permanent Channelization 1 LS $30,000.00 $30,000.00 $25,000.00 $25,000.00 $20,280.00 $20,280.00 $21,300.00 $21,300.00

5080 Temporary Paint Pavement Marking 10000 LF $0.40 $4,000.00 $0.25 $2,500.00 $0.55 $5,500.00 $0.60 $6,000.00

5100 Parking Lot Restriping 1100 LF $0.50 $550.00 $0.25 $275.00 $2.75 $3,025.00 $3.00 $3,300.00

5135 Permanent Signing 1 LS $5,000.00 $5,000.00 $4,000.00 $4,000.00 $3,800.00 $3,800.00 $4,000.00 $4,000.00

TOTAL SCHEDULE V - Traffic $179,166.00 $187,315.00 $200,911.00 $238,748.00

Schedule VI - ELECTRICAL

6000 Traffic Signal at S. 216th Street 1 LS $155,000.00 $155,000.00 $180,000.00 $180,000.00 $175,000.00 $175,000.00 $179,333.78 $179,333.78

6001 Traffic Signal at S. 220th Street 1 LS $105,000.00 $105,000.00 $130,000.00 $130,000.00 $125,000.00 $125,000.00 $126,588.55 $126,588.55

6002 Traffic Signal at S. 224th Street 1 LS $180,000.00 $180,000.00 $200,000.00 $200,000.00 $190,000.00 $190,000.00 $194,629.90 $194,629.90

6003 Trafffic Loop Replacement at S. 212th and SR 167 1 LS $55,000.00 $55,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $58,019.75 $58,019.75

6005 Illumination System 1 LS $148,000.00 $148,000.00 $170,000.00 $170,000.00 $160,000.00 $160,000.00 $160,345.50 $160,345.50

6010 Shallow Illumination Base - If Needed 5 EA $1,000.00 $5,000.00 $500.00 $2,500.00 $750.00 $3,750.00 $791.18 $3,955.90

6015 Joint Utility Trench Excavation 12 Inch Wide 760 LF $23.00 $17,480.00 $10.00 $7,600.00 $15.00 $11,400.00 $55.59 $42,248.40

6021 Sand for Conduit Bedding 45 TONS $14.00 $630.00 $30.00 $1,350.00 $30.00 $1,350.00 $27.63 $1,243.35

TOTAL SCHEDULE VI  - Electrical $666,110.00 $751,450.00 $726,500.00 $766,365.13

Schedule VII - TESCP

7000 Seeding, Fertilizing, and Multching 0.5 AC $3,000.00 $1,500.00 $2,500.00 $1,250.00 $2,500.00 $1,250.00 $3,700.00 $1,850.00

7005 Filter Fabric Fence 310 LF $7.00 $2,170.00 $4.00 $1,240.00 $6.00 $1,860.00 $5.00 $1,550.00

7010 10' Straw Wattles for Drainage Way Barrier 10 EA $40.00 $400.00 $55.00 $550.00 $85.00 $850.00 $2.00 $20.00

7015 Inlet Protection 48 EA $65.00 $3,120.00 $50.00 $2,400.00 $80.00 $3,840.00 $49.00 $2,352.00

7020 Straw Mulch 250 SY $1.50 $375.00 $1.50 $375.00 $5.00 $1,250.00 $3.00 $750.00

7025 Clear Plastic Covering 2000 SY $1.50 $3,000.00 $1.25 $2,500.00 $2.00 $4,000.00 $0.15 $300.00

7030 ESC Lead 330 DAY $25.00 $8,250.00 $35.00 $11,550.00 $60.00 $19,800.00 $44.00 $14,520.00

7035 Street Cleaning 300 HR $120.00 $36,000.00 $125.00 $37,500.00 $105.00 $31,500.00 $115.00 $34,500.00

7045 Sod Installation 100 SY $5.00 $500.00 $6.00 $600.00 $9.00 $900.00 $6.00 $600.00

7050 Spill Prevention Control and Countermeasure Plan 1 LS $700.00 $700.00 $300.00 $300.00 $500.00 $500.00 $519.00 $519.00

7055 Temporary Erosion/Water Pollution Control 1 FA $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00

7060 Stormwater Tanker Truck 1 FA $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

7065 Baker Sand Filtration System 1 FA $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00

TOTAL SCHEDULE VII - TESCP $96,015.00 $98,265.00 $105,750.00 $96,961.00



CITY OF KENT 1 2 3 4
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY) R.W. Scott Construction Rodarte Construction DPK Construct Company
BID OPENING: JUNE 30, 2009 BIDDER'S 4005 West Valley Highway #A PO Box 1875 7829 S. 206th Street 1621 Pease Avenue

NAME AND Auburn, Washington  98001 Auburn, Washington  98071-1875 Kent, Washington  98032 Sumner, Washington  98380

 ADDRESS

ALT A TOTAL: $3,596,417.93 $3,612,420.60 $4,389,236.25 $4,445,991.47

ALT B TOTAL: $3,773,054.43 $3,780,570.60 $4,682,786.25 $4,514,971.47

ITEM TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

Schedule VIII - ROADSIDE RESTORATION

8000 Street Tree Planting and Staking 24 EA $460.00 $11,040.00 $450.00 $10,800.00 $320.00 $7,680.00 $1,200.00 $28,800.00

8001 Tree Planting and Staking for Property Restoration 17 EA $345.00 $5,865.00 $350.00 $5,950.00 $320.00 $5,440.00 $1,300.00 $22,100.00

8005 Topsoil Type A 100 CY $30.00 $3,000.00 $40.00 $4,000.00 $50.00 $5,000.00 $42.00 $4,200.00

8010 Existing Irrigation System Removal and Modif. 1 FA $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

8015 Bark or Wood Chip Mulch 100 CY $30.00 $3,000.00 $40.00 $4,000.00 $45.00 $4,500.00 $55.00 $5,500.00

8020 5-Gallon Shrub Planting 15 EA $30.00 $450.00 $30.00 $450.00 $50.00 $750.00 $37.00 $555.00

TOTAL SCHEDULE VIII  - Roadside Restoration $28,355.00 $30,200.00 $28,370.00 $66,155.00

SCHEDULE IX - ERNIE'S FUEL STOP

9000 Improvements Adjacent to Ernie's Fuel Stop 1 LS $84,820.00 $84,820.00 $110,000.00 $110,000.00 $200,000.00 $200,000.00 $250,000.00 $250,000.00

9.5% WA State Sales Tax $8,057.90 $10,450.00 $19,000.00 $23,750.00

TOTAL SCHEDULE IX - Ernie's Fuel Stop $92,877.90 $120,450.00 $219,000.00 $273,750.00

Schedule X - ALTERNATE A: ASPHALT ROADWAY

1000 Mobilization 1 LS $5,000.00 $5,000.00 $90,000.00 $90,000.00 $4,000.00 $4,000.00 $80,000.00 $80,000.00

1010 Remove Existing Asphalt Conc. Pavement 6025 SY $3.50 $21,087.50 $8.00 $48,200.00 $2.00 $12,050.00 $8.00 $48,200.00

1050 Saw Cut Ex. Asphalt Concrete Pavement 7500 LF $2.50 $18,750.00 $2.00 $15,000.00 $2.00 $15,000.00 $2.00 $15,000.00

1060 Roadway Excavation Including Haul 5300 CY $12.90 $68,370.00 $16.00 $84,800.00 $8.00 $42,400.00 $25.00 $132,500.00

1070 Geotextile Fabric, Tensar BX1200 Biaxial or Equal 8000 SY $5.00 $40,000.00 $1.50 $12,000.00 $1.00 $8,000.00 $10.00 $80,000.00

1075 Gravel Borrow, Including Haul & Compaction 3400 TON $13.44 $45,696.00 $16.00 $54,400.00 $18.00 $61,200.00 $22.00 $74,800.00
1080* Crushed Surfacing Top Course, 5/8 inch Minus 1500 TON $14.50 $21,750.00 $18.00 $27,000.00 $22.00 $33,000.00 $22.00 $33,000.00
1085* Crushed Surfacing Base Course, 1 1/4inch Minus 900 TON $14.50 $13,050.00 $18.00 $16,200.00 $29.00 $26,100.00 $21.00 $18,900.00

1095 HMA Class 3/4", PG 64-22 1300 TON $111.00 $144,300.00 $110.00 $143,000.00 $130.00 $169,000.00 $114.00 $148,200.00

1100 HMA Class 1/2", PG 64-22 for Full Width Overlay 5800 TON $69.00 $400,200.00 $70.00 $406,000.00 $75.00 $435,000.00 $71.00 $411,800.00

1110 Planing Bituminous Pavement 4500 SY $3.00 $13,500.00 $7.00 $31,500.00 $6.00 $27,000.00 $7.00 $31,500.00

1115 Fabric Reinforcement, Petromat or Equal 40000 SY $1.73 $69,200.00 $2.00 $80,000.00 $2.00 $80,000.00 $2.00 $80,000.00

Alternate A Sub Total $860,903.50 $1,008,100.00 $912,750.00 $1,153,900.00



CITY OF KENT 1 2 3 4
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY) R.W. Scott Construction Rodarte Construction DPK Construct Company
BID OPENING: JUNE 30, 2009 BIDDER'S 4005 West Valley Highway #A PO Box 1875 7829 S. 206th Street 1621 Pease Avenue

NAME AND Auburn, Washington  98001 Auburn, Washington  98071-1875 Kent, Washington  98032 Sumner, Washington  98380

 ADDRESS

ALT A TOTAL: $3,596,417.93 $3,612,420.60 $4,389,236.25 $4,445,991.47

ALT B TOTAL: $3,773,054.43 $3,780,570.60 $4,682,786.25 $4,514,971.47

ITEM TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

Schedule XI - ALTERNATE  B: CONCRETE ROADWAY (Curb Lane)

1000 Mobilization 1 EA $5,000.00 $5,000.00 $80,000.00 $80,000.00 $28,000.00 $28,000.00 $74,000.00 $74,000.00

1010 Remove Existing Asphalt Conc. Pavement 6100 SY $4.00 $24,400.00 $8.00 $48,800.00 $2.00 $12,200.00 $8.00 $48,800.00

1050 Saw Cut Ex. Asphalt Concrete Pavement 8600 LF $3.50 $30,100.00 $2.00 $17,200.00 $2.00 $17,200.00 $1.50 $12,900.00

1060 Roadway Excavation Including Haul 4300 CY $12.90 $55,470.00 $16.00 $68,800.00 $8.00 $34,400.00 $24.00 $103,200.00

1066 Cement Concrete Pavement (Including Dowels) 2500 CY $204.00 $510,000.00 $200.00 $500,000.00 $250.00 $625,000.00 $210.00 $525,000.00

1070 Geotextile Fabric, Tensar BX1200 Biaxial or Equal 250 SY $5.00 $1,250.00 $3.00 $750.00 $1.00 $250.00 $2.00 $500.00
1085* Crushed Surfacing Base Course, 1 1/4inch Minus 2800 TON $14.50 $40,600.00 $18.00 $50,400.00 $29.00 $81,200.00 $21.00 $58,800.00

1095 HMA Class 3/4", PG 64-22 70 TON $135.00 $9,450.00 $145.00 $10,150.00 $130.00 $9,100.00 $134.00 $9,380.00

1100 HMA Class 1/2", PG 64-22 for Full Width Overlay 4300 TON $69.00 $296,700.00 $75.00 $322,500.00 $75.00 $322,500.00 $71.00 $305,300.00

1110 Planing Bituminous Pavement 1200 SY $4.50 $5,400.00 $7.00 $8,400.00 $6.00 $7,200.00 $6.00 $7,200.00

1115 Fabric Reinforcement - Petromat or Equal 29000 SY $1.73 $50,170.00 $2.00 $58,000.00 $2.00 $58,000.00 $2.00 $58,000.00

4140 Temporary Drainage Pipe for Concrete Paving 450 LF $20.00 $9,000.00 $25.00 $11,250.00 $25.00 $11,250.00 $44.00 $19,800.00

Alternate 2 Sub Total $1,037,540.00 $1,176,250.00 $1,206,300.00 $1,222,880.00

SUMMARY

Schedule I - Street $1,048,285.10 $978,010.00 $1,150,655.00 $1,020,629.00

Schedule II - Water (9.5% Sales Tax) $244,409.48 $177,576.15 $429,590.40 $219,032.48

Schedule III - Sanitary (9.5% Sales Tax) $86,515.95 $60,564.45 $162,749.85 $122,603.87

Schedule IV - Storm $293,780.00 $200,490.00 $452,960.00 $487,847.00

Schedule V - Traffic $179,166.00 $187,315.00 $200,911.00 $238,748.00

Schedule VI - Electrical $666,110.00 $751,450.00 $726,500.00 $766,365.13

Schedule VII - TESCP $96,015.00 $98,265.00 $105,750.00 $96,961.00

Schedule VIII - Roadside Restoration $28,355.00 $30,200.00 $28,370.00 $66,155.00

Schedule IX - Construction Adjacent to Ernie's Fuel $92,877.90 $120,450.00 $219,000.00 $273,750.00

TOTAL $2,735,514.43 $2,604,320.60 $3,476,486.25 $3,292,091.47

Schedule X - Alternate A - Asphalt Roadway $860,903.50 $1,008,100.00 $912,750.00 $1,153,900.00

Schedule XI - Alternate B - Concrete Roadway (curb lane) $1,037,540.00 $1,176,250.00 $1,206,300.00 $1,222,880.00



CITY OF KENT
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY)
BID OPENING: JUNE 30, 2009 BIDDER'S

NAME AND

 ADDRESS

ALT A TOTAL:

ALT B TOTAL:

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

Schedule I - STREET

1000 Mobilization 1 LS

1002 Field Trailer 1 LS

1005 Clearing and Grubbing 1 LS

1006 Removal of Structure and Obstruction 1 LS

1015 Remove Existing Cement Concrete Pavement 15 SY

1018 Remove Existing Tree >12" Diameter 23 EA

1020 Remove Cement Concrete Sidewalk & Driveway Approaches 1600 SY

1025 Remove Cement Concrete Curb and Gutter 4850 LF

1030 Remove Cement Concrete Extruded Curb 700 LF

1035 Removal of Traffic Islands and/or Traffic Curb 1 LS

1040 Removal of RPMs 1 LS

1041 Removal of Thermoplastic Traffic Markings 1 LS

1045 Removal of Traffic Signs 1 LS

1055 Saw Cut Existing Cement Concrete Pavement 700 LF

1061 Contaminated Soil Ex.,Transportation & Disposal 100 TON

1062 Soil Testing for Contamination 1 FA

1065 Unsuitable Foundation Excavation & Haul 500 CY

1075 Gravel Borrow, Inc. Haul and Compaction 1200 TON

1105 HMA for Preleveling Class 3/8", PG 64-22 800 TON

1125 Cold Plant Mix for Temporary Pavement Patch 500 TON

1130 Remove and Relocate Existing Business Signs 1 LS

1140 Cement Concrete D/W, 8 inch Depth, Reinforced 1520 SY

1145 Cement Concrete Sidewalk 2740 SY

1150 Cement Concrete Sidewalk Ramp WSDOT Type 1 2 EA

1155 Cement Concrete Sidewalk w/Reinf. Raised Back 60 SY

1170 Cement Concrete Sidewalk Ramp WSDOT Type 2 20 EA

1175 Cement Conc. Sidewalk Ramp WSDOT Type 3A 1 EA

1190 Cement Conc. Sidewalk Ramp WSDOT Type 4C 2 EA

1195 Cement Conc. Sidewalk Ramp WSDOT Type 4B 7 EA

1200 Cement Conc. Sidewalk Ramp WSDOT Type 4A 7 EA

1205 Cement Concrete Curb and Gutter 5100 LF

1206 Cement Concrete Swale Gutter 165 LF

1210 Cement Concrete Extruded Curb, Type 6 250 LF

5  
Tri-State Construction, Inc
P.O. BOX 3686 Nick Horn

Bellevue, Washington  98009 Engineer

$5,011,978.45 $3,439,371.03

$5,232,340.95 $3,600,000.03

TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$500,000.00 $500,000.00 $113,355.43 $113,355.43

$20,000.00 $20,000.00 $18,000.00 $18,000.00

$15,000.00 $15,000.00 $20,000.00 $20,000.00

$50,000.00 $50,000.00 $2,000.00 $2,000.00

$12.00 $180.00 $12.00 $180.00

$320.00 $7,360.00 $250.00 $5,750.00

$4.50 $7,200.00 $15.00 $24,000.00

$3.00 $14,550.00 $10.00 $48,500.00

$2.25 $1,575.00 $2.00 $1,400.00

$1,250.00 $1,250.00 $5,000.00 $5,000.00

$5,700.00 $5,700.00 $1,000.00 $1,000.00

$6,100.00 $6,100.00 $500.00 $500.00

$500.00 $500.00 $1,000.00 $1,000.00

$4.00 $2,800.00 $7.00 $4,900.00

$145.00 $14,500.00 $70.00 $7,000.00

$6,000.00 $6,000.00 $5,000.00 $5,000.00

$23.00 $11,500.00 $25.00 $12,500.00

$16.00 $19,200.00 $20.00 $24,000.00

$74.00 $59,200.00 $70.00 $56,000.00

$115.00 $57,500.00 $70.00 $35,000.00

$7,000.00 $7,000.00 $50,000.00 $50,000.00

$75.00 $114,000.00 $50.00 $76,000.00

$37.00 $101,380.00 $30.00 $82,200.00

$1,150.00 $2,300.00 $660.00 $1,320.00

$68.00 $4,080.00 $50.00 $3,000.00

$1,200.00 $24,000.00 $1,275.00 $25,500.00

$1,200.00 $1,200.00 $1,135.00 $1,135.00

$1,250.00 $2,500.00 $900.00 $1,800.00

$1,200.00 $8,400.00 $850.00 $5,950.00

$1,200.00 $8,400.00 $900.00 $6,300.00

$27.00 $137,700.00 $15.00 $76,500.00

$26.00 $4,290.00 $16.00 $2,640.00

$8.00 $2,000.00 $5.50 $1,375.00



CITY OF KENT
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY)
BID OPENING: JUNE 30, 2009 BIDDER'S

NAME AND

 ADDRESS

ALT A TOTAL:

ALT B TOTAL:

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

1215 Adjust Ex. Fire Vault to Finished Grade 1 EA

1220 Adjust Ex. CB Grate or Curb Inlet Grate to Finished Grade 20 EA

1225 Adjust Ex. MH Cover to Finished Grade 39 EA

1230 Adjust Ex. Valve Box Top Section & Lid to Finished Grade 5 EA

1235 Adjust Ex. Meter Box to Finished Grade 4 EA

1242 Adjust Ex. Junction Box to Finished Grade (S. 212th) 3 EA

1245 Adjust Ex. Monument, Case & Cover to Finished Grade 2 EA

1250 Adjust Ex. Oil/Water Separator Cover to Finished Grade 1 EA

1252 Adjust Ex. Monitoring Well Lid 5 EA

1255 Remove Fence 135 LF

1260 Remove and Relocate Fence 400 LF

1265 Remove and Restore Fence 55 LF

1275 Install New 4' Chain Link Fence, Including Gate 70 LF

1280 Install New 6' Chain Link Fence, Including Gate 570 LF

1285 Mailbox Support, Type 1 15 EA

1295 High Early Strength Cl. 3000 Concrete 40 CY

1300 Remove and Relocate Private Light Poles 3 EA

1302 Gravity Block Retaining Wall (Keystone or Approved =) 2280 SF

1305 Sound Barrier, 8' Height w/Foundation, Complete 155 LF

1310 Berm Wall, (Kelley Block or Approved Equal) 1330 SF

1315 Pothole Utilities 50 EA

1320 Project Sign 2 EA

1330 Controlled Density Fill 150 CY

1335 Controlled Density Fill for Utility Encasement 100 CY

1355 Minor Changes 1 FA

TOTAL  SCHEDULE I - Street

Schedule II - WATER

2005 8" Connection to Ex. 16" Conc. Cyclinder Water Main 3 EA

2010 2" Connection to Ex. 16" Conc. Cyclinder Water Main 24 EA

2020 6 Inch Dia. Ductile Iron, Cl 52 Water Main Pipe 204 LF

2025 8 Inch Dia. Ductile Iron, Cl 52 Water Main Pipe 130 LF

2060 Replace Ex. Valve Box Top Section and Lid 28 EA

2080 Hydrant Assembly 6 EA

5  
Tri-State Construction, Inc
P.O. BOX 3686 Nick Horn

Bellevue, Washington  98009 Engineer

$5,011,978.45 $3,439,371.03

$5,232,340.95 $3,600,000.03

TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$2,800.00 $2,800.00 $2,175.00 $2,175.00

$325.00 $6,500.00 $280.00 $5,600.00

$325.00 $12,675.00 $300.00 $11,700.00

$165.00 $825.00 $275.00 $1,375.00

$100.00 $400.00 $290.00 $1,160.00

$150.00 $450.00 $500.00 $1,500.00

$600.00 $1,200.00 $460.00 $920.00

$400.00 $400.00 $750.00 $750.00

$165.00 $825.00 $350.00 $1,750.00

$4.50 $607.50 $3.50 $472.50

$12.50 $5,000.00 $20.00 $8,000.00

$17.00 $935.00 $20.00 $1,100.00

$26.00 $1,820.00 $17.00 $1,190.00

$25.00 $14,250.00 $25.00 $14,250.00

$200.00 $3,000.00 $250.00 $3,750.00

$190.00 $7,600.00 $150.00 $6,000.00

$1,400.00 $4,200.00 $300.00 $900.00

$43.00 $98,040.00 $20.00 $45,600.00

$230.00 $35,650.00 $175.00 $27,125.00

$15.00 $19,950.00 $17.00 $22,610.00

$500.00 $25,000.00 $400.00 $20,000.00

$1,750.00 $3,500.00 $800.00 $1,600.00

$125.00 $18,750.00 $100.00 $15,000.00

$125.00 $12,500.00 $100.00 $10,000.00

$6,000.00 $6,000.00 $6,000.00 $6,000.00

$1,500,242.50 $929,332.93

$13,000.00 $39,000.00 $2,500.00 $7,500.00

$8,500.00 $204,000.00 $2,000.00 $48,000.00

$110.00 $22,440.00 $40.00 $8,160.00

$155.00 $20,150.00 $60.00 $7,800.00

$200.00 $5,600.00 $400.00 $11,200.00

$6,250.00 $37,500.00 $4,000.00 $24,000.00



CITY OF KENT
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY)
BID OPENING: JUNE 30, 2009 BIDDER'S

NAME AND

 ADDRESS

ALT A TOTAL:

ALT B TOTAL:

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

2085 6 inch Blowoff Assembly 4 EA

2105 Abandon Existing Water Service 3 EA

2115 Service Connection 1 Inch Diameter 24 EA

2125 Service Connection 2 Inch Diameter 2 EA

2145 Water Service Line 1 inch Diameter 1195 LF

2150 Water Service Line 1-1/2 inch Diameter 70 LF

2245 Relocating Water Meter Assembly 2 EA

2255 Shoring or Extra Excavation Class B 1000 SF

2260 Foundation Material, Classs I and II for Water Main 25 TON

2275 Pipe Zone Bedding for Water Main 20 TON
2280* Crushed Surfacing Top Course, 5/8 Inch Minus 20 TON

2285 Bank Run Gravel for Trench Backfill for Water Main 25 TON

2295 Cold Plant Mix for Temporary Pavement Patch 30 TON

SUB TOTAL

9.5% wa State Sales Tax 

TOTAL  SCHEDULE II - Water

Schedule III - SEWER

3005 PVC Sewer Pipe, 8 inch Diameter 360 LF

3035 Side Sewer Pipe, 6 inch Diameter 155 LF

3050 Manhole Under 12 Feet, Type 1 - 48 inch Dia. 3 EA

3060 Manhole 12 Feet to 20 Feet, Type 1 - 48 inch Dia. 1 EA

3085 Locking Manhole Frame and Cover 4 EA

3095 Sewer Drop Connection, 8 Inch Diameter 20 VF

3100 Sewer Cleanout - 6 Inch 7 EA

3110 Remove Ex. Sanitary Sewer Cleanout 1 EA

3115 Shoring or Extra Excavation, Class B 3000 SF

3120 Foundation Material, Class I and II 140 TON

3135 Pipe Zone Bedding 320 TON

3145 Bank Run Gravel for Trench Backfill 250 TON

SUB TOTAL

9.5% WA State Sales Tax

TOTAL SCHEDULE III  - Sewer

5  
Tri-State Construction, Inc
P.O. BOX 3686 Nick Horn

Bellevue, Washington  98009 Engineer

$5,011,978.45 $3,439,371.03

$5,232,340.95 $3,600,000.03

TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$4,750.00 $19,000.00 $2,350.00 $9,400.00

$1,200.00 $3,600.00 $400.00 $1,200.00

$1,900.00 $45,600.00 $525.00 $12,600.00

$4,200.00 $8,400.00 $950.00 $1,900.00

$60.00 $71,700.00 $30.00 $35,850.00

$70.00 $4,900.00 $125.00 $8,750.00

$4,000.00 $8,000.00 $470.00 $940.00

$1.00 $1,000.00 $1.25 $1,250.00

$40.00 $1,000.00 $17.00 $425.00

$44.00 $880.00 $25.00 $500.00

$28.00 $560.00 $20.00 $400.00

$22.00 $550.00 $12.00 $300.00

$115.00 $3,450.00 $85.00 $2,550.00

$497,330.00 $182,725.00

$47,246.35 $17,358.88

$544,576.35 $200,083.88

$130.00 $46,800.00 $55.00 $19,800.00

$180.00 $27,900.00 $40.00 $6,200.00

$10,000.00 $30,000.00 $3,000.00 $9,000.00

$13,500.00 $13,500.00 $4,500.00 $4,500.00

$550.00 $2,200.00 $400.00 $1,600.00

$575.00 $11,500.00 $615.00 $12,300.00

$1,200.00 $8,400.00 $525.00 $3,675.00

$500.00 $500.00 $300.00 $300.00

$1.00 $3,000.00 $1.25 $3,750.00

$40.00 $5,600.00 $17.00 $2,380.00

$44.00 $14,080.00 $25.00 $8,000.00

$22.00 $5,500.00 $15.00 $3,750.00

$168,980.00 $75,255.00

$16,053.10 $7,149.23

$185,033.10 $82,404.23



CITY OF KENT
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY)
BID OPENING: JUNE 30, 2009 BIDDER'S

NAME AND

 ADDRESS

ALT A TOTAL:

ALT B TOTAL:

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

Schedule IV - STORM

4005 Storm Sewer Pipe, 6 Inch Diameter 6 LF

4010 Storm Sewer Pipe, 8 Inch Diameter 50 LF

4015 Storm Sewer Pipe, 12 Inch Diameter 820 LF

4075 Concrete Inlet 2 EA

4080 Catch Basin, Type 1 22 EA

4085 Storm Drain Catch Basin, Type 2 - 48 inch Diam. 6 EA

4090 Storm Drain Catch Basin, Type 2 - 54 inch Diam. 2 EA

4095 Oil-Water Separator Vault 1 EA

4100 Storm Drain Catch Basin - Type 2-96" w/Pumps & Telemetry 1 LS

4110 Solid Round Locking Catch Basin Frame and Cover 48 EA

4120 Vaned Catch Basin Frame and Grate 11 EA

4125 Thru-Curb Inlet Frame and Grate 17 EA

4130 Abandon Existing Storm Sewer Pipe 4 EA

4145 Remove Existing Catch Basin or Manhole 13 EA

4150 Shoring or Extra Excavation, Class B 500 SF

4155 Foundation Material, Class I and II 45 TON

4165 Quarry Spalls 4" - 8" 120 TON

4170 Pipe Zone Bedding 100 TON
4175* Crushed Surfacing Top Course, 5/8 inch Minus 180 TON

4180 Bank Run Gravel for Trench Backfill 220 TON

4185 Stormwater Pond Excavation Including Haul 3000 CY

4210 Thermoplastic Storm Drain Stenciling 55 EA

Total  SCHEDULE  IV - Storm

Schedule V - TRAFFIC

5005 Traffic Control Labor 2080 HR

5010 Construction Signs Class A 192 SF

5015 Traffic Control Supervisor 1000 HR

5020 Temporary Traffic Control Devices 1 LS

5030 Portable Changeable Message Sign (PCMS) 170 DAY

5035 Sequential Arrow Sign (SAS) 330 DAY

5040 Traffic Safety Drum 100 EA

5  
Tri-State Construction, Inc
P.O. BOX 3686 Nick Horn

Bellevue, Washington  98009 Engineer

$5,011,978.45 $3,439,371.03

$5,232,340.95 $3,600,000.03

TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$130.00 $780.00 $40.00 $240.00

$85.00 $4,250.00 $48.00 $2,400.00

$85.00 $69,700.00 $48.00 $39,360.00

$850.00 $1,700.00 $500.00 $1,000.00

$1,150.00 $25,300.00 $900.00 $19,800.00

$2,500.00 $15,000.00 $2,400.00 $14,400.00

$4,100.00 $8,200.00 $2,950.00 $5,900.00

$29,000.00 $29,000.00 $6,500.00 $6,500.00

$310,000.00 $310,000.00 $75,000.00 $75,000.00

$525.00 $25,200.00 $300.00 $14,400.00

$400.00 $4,400.00 $425.00 $4,675.00

$400.00 $6,800.00 $355.00 $6,035.00

$325.00 $1,300.00 $300.00 $1,200.00

$600.00 $7,800.00 $325.00 $4,225.00

$1.00 $500.00 $1.25 $625.00

$40.00 $1,800.00 $17.00 $765.00

$40.00 $4,800.00 $30.00 $3,600.00

$44.00 $4,400.00 $25.00 $2,500.00

$28.00 $5,040.00 $20.00 $3,600.00

$22.00 $4,840.00 $15.00 $3,300.00

$19.00 $57,000.00 $7.00 $21,000.00

$60.00 $3,300.00 $65.00 $3,575.00

$591,110.00 $234,100.00

$44.00 $91,520.00 $35.00 $72,800.00

$17.00 $3,264.00 $14.00 $2,688.00

$70.00 $70,000.00 $40.00 $40,000.00

$10,000.00 $10,000.00 $3,000.00 $3,000.00

$225.00 $38,250.00 $110.00 $18,700.00

$65.00 $21,450.00 $25.00 $8,250.00

$90.00 $9,000.00 $85.00 $8,500.00



CITY OF KENT
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY)
BID OPENING: JUNE 30, 2009 BIDDER'S

NAME AND

 ADDRESS

ALT A TOTAL:

ALT B TOTAL:

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

5075 Permanent Channelization 1 LS

5080 Temporary Paint Pavement Marking 10000 LF

5100 Parking Lot Restriping 1100 LF

5135 Permanent Signing 1 LS

TOTAL SCHEDULE V - Traffic

Schedule VI - ELECTRICAL

6000 Traffic Signal at S. 216th Street 1 LS

6001 Traffic Signal at S. 220th Street 1 LS

6002 Traffic Signal at S. 224th Street 1 LS

6003 Trafffic Loop Replacement at S. 212th and SR 167 1 LS

6005 Illumination System 1 LS

6010 Shallow Illumination Base - If Needed 5 EA

6015 Joint Utility Trench Excavation 12 Inch Wide 760 LF

6021 Sand for Conduit Bedding 45 TONS

TOTAL SCHEDULE VI  - Electrical

Schedule VII - TESCP

7000 Seeding, Fertilizing, and Multching 0.5 AC

7005 Filter Fabric Fence 310 LF

7010 10' Straw Wattles for Drainage Way Barrier 10 EA

7015 Inlet Protection 48 EA

7020 Straw Mulch 250 SY

7025 Clear Plastic Covering 2000 SY

7030 ESC Lead 330 DAY

7035 Street Cleaning 300 HR

7045 Sod Installation 100 SY

7050 Spill Prevention Control and Countermeasure Plan 1 LS

7055 Temporary Erosion/Water Pollution Control 1 FA

7060 Stormwater Tanker Truck 1 FA

7065 Baker Sand Filtration System 1 FA

TOTAL SCHEDULE VII - TESCP

5  
Tri-State Construction, Inc
P.O. BOX 3686 Nick Horn

Bellevue, Washington  98009 Engineer

$5,011,978.45 $3,439,371.03

$5,232,340.95 $3,600,000.03

TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$21,000.00 $21,000.00 $20,000.00 $20,000.00

$0.55 $5,500.00 $0.65 $6,500.00

$3.00 $3,300.00 $3.50 $3,850.00

$3,000.00 $3,000.00 $10,000.00 $10,000.00

$276,284.00 $194,288.00

$155,000.00 $155,000.00 $120,000.00 $120,000.00

$85,000.00 $85,000.00 $130,000.00 $130,000.00

$180,000.00 $180,000.00 $125,000.00 $125,000.00

$33,000.00 $33,000.00 $15,000.00 $15,000.00

$175,000.00 $175,000.00 $150,000.00 $150,000.00

$375.00 $1,875.00 $1,350.00 $6,750.00

$20.00 $15,200.00 $5.00 $3,800.00

$50.00 $2,250.00 $22.00 $990.00

$647,325.00 $551,540.00

$2,400.00 $1,200.00 $1,700.00 $850.00

$4.00 $1,240.00 $6.00 $1,860.00

$105.00 $1,050.00 $65.00 $650.00

$75.00 $3,600.00 $65.00 $3,120.00

$3.00 $750.00 $4.00 $1,000.00

$2.00 $4,000.00 $2.25 $4,500.00

$1.00 $330.00 $100.00 $33,000.00

$115.00 $34,500.00 $100.00 $30,000.00

$11.00 $1,100.00 $22.00 $2,200.00

$5,000.00 $5,000.00 $4,000.00 $4,000.00

$10,000.00 $10,000.00 $10,000.00 $10,000.00

$5,000.00 $5,000.00 $5,000.00 $5,000.00

$25,000.00 $25,000.00 $25,000.00 $25,000.00

$92,770.00 $121,180.00



CITY OF KENT
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY)
BID OPENING: JUNE 30, 2009 BIDDER'S

NAME AND

 ADDRESS

ALT A TOTAL:

ALT B TOTAL:

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

Schedule VIII - ROADSIDE RESTORATION

8000 Street Tree Planting and Staking 24 EA

8001 Tree Planting and Staking for Property Restoration 17 EA

8005 Topsoil Type A 100 CY

8010 Existing Irrigation System Removal and Modif. 1 FA

8015 Bark or Wood Chip Mulch 100 CY

8020 5-Gallon Shrub Planting 15 EA

TOTAL SCHEDULE VIII  - Roadside Restoration

SCHEDULE IX - ERNIE'S FUEL STOP

9000 Improvements Adjacent to Ernie's Fuel Stop 1 LS

9.5% WA State Sales Tax 

TOTAL SCHEDULE IX - Ernie's Fuel Stop

Schedule X - ALTERNATE A: ASPHALT ROADWAY

1000 Mobilization 1 LS

1010 Remove Existing Asphalt Conc. Pavement 6025 SY

1050 Saw Cut Ex. Asphalt Concrete Pavement 7500 LF

1060 Roadway Excavation Including Haul 5300 CY

1070 Geotextile Fabric, Tensar BX1200 Biaxial or Equal 8000 SY

1075 Gravel Borrow, Including Haul & Compaction 3400 TON
1080* Crushed Surfacing Top Course, 5/8 inch Minus 1500 TON
1085* Crushed Surfacing Base Course, 1 1/4inch Minus 900 TON

1095 HMA Class 3/4", PG 64-22 1300 TON

1100 HMA Class 1/2", PG 64-22 for Full Width Overlay 5800 TON

1110 Planing Bituminous Pavement 4500 SY

1115 Fabric Reinforcement, Petromat or Equal 40000 SY

Alternate A Sub Total

5  
Tri-State Construction, Inc
P.O. BOX 3686 Nick Horn

Bellevue, Washington  98009 Engineer

$5,011,978.45 $3,439,371.03

$5,232,340.95 $3,600,000.03

TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$1,200.00 $28,800.00 $400.00 $9,600.00

$1,200.00 $20,400.00 $400.00 $6,800.00

$41.00 $4,100.00 $55.00 $5,500.00

$5,000.00 $5,000.00 $5,000.00 $5,000.00

$53.00 $5,300.00 $35.00 $3,500.00

$35.00 $525.00 $70.00 $1,050.00

$64,125.00 $31,450.00

$125,000.00 $125,000.00 $50,000.00 $50,000.00

$11,875.00 $4,750.00

$136,875.00 $54,750.00

$10,000.00 $10,000.00 $72,817.00 $72,817.00

$5.50 $33,137.50 $7.00 $42,175.00

$4.00 $30,000.00 $5.50 $41,250.00

$20.00 $106,000.00 $15.00 $79,500.00

$4.00 $32,000.00 $4.50 $36,000.00

$16.00 $54,400.00 $20.00 $68,000.00

$28.00 $42,000.00 $20.00 $30,000.00

$23.00 $20,700.00 $20.00 $18,000.00

$110.00 $143,000.00 $80.00 $104,000.00

$68.00 $394,400.00 $70.00 $406,000.00

$8.00 $36,000.00 $5.00 $22,500.00

$1.80 $72,000.00 $3.00 $120,000.00

$973,637.50 $1,040,242.00



CITY OF KENT
84TH AVE. S. IMPROVEMENTS (EAST VALLEY HIGHWAY)
BID OPENING: JUNE 30, 2009 BIDDER'S

NAME AND

 ADDRESS

ALT A TOTAL:

ALT B TOTAL:

ITEM

NO.                    DESCRIPTION                                   QUANTITY UNIT

Schedule XI - ALTERNATE  B: CONCRETE ROADWAY (Curb Lane)

1000 Mobilization 1 EA

1010 Remove Existing Asphalt Conc. Pavement 6100 SY

1050 Saw Cut Ex. Asphalt Concrete Pavement 8600 LF

1060 Roadway Excavation Including Haul 4300 CY

1066 Cement Concrete Pavement (Including Dowels) 2500 CY

1070 Geotextile Fabric, Tensar BX1200 Biaxial or Equal 250 SY
1085* Crushed Surfacing Base Course, 1 1/4inch Minus 2800 TON

1095 HMA Class 3/4", PG 64-22 70 TON

1100 HMA Class 1/2", PG 64-22 for Full Width Overlay 4300 TON

1110 Planing Bituminous Pavement 1200 SY

1115 Fabric Reinforcement - Petromat or Equal 29000 SY

4140 Temporary Drainage Pipe for Concrete Paving 450 LF

Alternate 2 Sub Total

SUMMARY

Schedule I - Street

Schedule II - Water (9.5% Sales Tax)

Schedule III - Sanitary (9.5% Sales Tax)

Schedule IV - Storm

Schedule V - Traffic

Schedule VI - Electrical

Schedule VII - TESCP

Schedule VIII - Roadside Restoration

Schedule IX - Construction Adjacent to Ernie's Fuel

TOTAL

Schedule X - Alternate A - Asphalt Roadway

Schedule XI - Alternate B - Concrete Roadway (curb lane)

5  
Tri-State Construction, Inc
P.O. BOX 3686 Nick Horn

Bellevue, Washington  98009 Engineer

$5,011,978.45 $3,439,371.03

$5,232,340.95 $3,600,000.03

TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$10,000.00 $10,000.00 $84,096.00 $84,096.00

$5.50 $33,550.00 $7.00 $42,700.00

$4.00 $34,400.00 $5.50 $47,300.00

$20.00 $86,000.00 $15.00 $64,500.00

$235.00 $587,500.00 $197.00 $492,500.00

$4.00 $1,000.00 $4.50 $1,125.00

$23.00 $64,400.00 $20.00 $56,000.00

$135.00 $9,450.00 $80.00 $5,600.00

$68.00 $292,400.00 $70.00 $301,000.00

$8.00 $9,600.00 $5.00 $6,000.00

$1.80 $52,200.00 $3.00 $87,000.00

$30.00 $13,500.00 $29.00 $13,050.00

$1,194,000.00 $1,200,871.00

$1,500,242.50 $929,332.93

$544,576.35 $200,083.88

$185,033.10 $82,404.23

$591,110.00 $234,100.00

$276,284.00 $194,288.00

$647,325.00 $551,540.00

$92,770.00 $121,180.00

$64,125.00 $31,450.00

$136,875.00 $54,750.00

$4,038,340.95 $2,399,129.03

$973,637.50 $1,040,242.00

$1,194,000.00 $1,200,871.00


