
LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S Kar-Vel Construction Laser Underground Rodarte Construction Johansen Excavating
STORM OUTFALL RELINING NAME AND P.O. BOX 58275 20417 - 87th Ave. SE P.O. BOX 1875 P.O. BOX 674
BID OPENING: AUGUST 19, 2009 ADDRESS Renton, WA 98058 Snohomish, WA  98296 Auburn, WA  98071 Buckley, WA  98321

TOTAL $1,121,189.15 $1,260,383.87 $1,276,955.20 $1,290,956.98
ITEM TOTAL TOTAL TOTAL TOTAL
NO.                    DESCRIPTION                                   QUANTITY UNIT AMOUNT AMOUNT AMOUNT AMOUNT

SCHEDULE I - WATER
1000 Mobilization 1 LS 128,000.00 $128,000.00 105,000.00 $105,000.00 167,000.00 $167,000.00 75,400.00 $75,400.00
1005 Clearing And Grubbing 1 LS 10,000.00 $10,000.00 2,500.00 $2,500.00 10,000.00 $10,000.00 5,300.00 $5,300.00
1010 Remove Existing Asphalt Concrete Pavement 604 SY 5.00 $3,020.00 10.00 $6,040.00 11.00 $6,644.00 4.00 $2,416.00
1015 Remove Existing Cement Concrete Pavement 377 SY 7.00 $2,639.00 15.00 $5,655.00 10.00 $3,770.00 14.00 $5,278.00
1020 Remove Existing Cement Concrete Sidewalk 225 SY 5.00 $1,125.00 11.00 $2,475.00 10.00 $2,250.00 6.00 $1,350.00
1025 Remove Cement Concrete Curb and Gutter 30 LF 12.00 $360.00 15.00 $450.00 5.00 $150.00 4.50 $135.00
1050 Saw Cut Existing Asphalt Concrete Pavement 906 LF 1.50 $1,359.00 1.00 $906.00 2.00 $1,812.00 2.25 $2,038.50
1055 Saw Cut Existing Cement Concrete Pavement 968 LF 2.60 $2,516.80 2.00 $1,936.00 4.00 $3,872.00 2.50 $2,420.00
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 158 TON 17.00 $2,686.00 25.00 $3,950.00 22.00 $3,476.00 18.00 $2,844.00
1085 Crushed Surfacing Top Course, 1-1/4 Inch Minus 248 TON 17.00 $4,216.00 25.00 $6,200.00 22.00 $5,456.00 18.00 $4,464.00
1095 HMA Class 3/4, PG 64-22 115 TON 181.00 $20,815.00 100.00 $11,500.00 175.00 $20,125.00 164.00 $18,860.00
1125 Cold Plant Mix for Temporary Pavement Patch 131 TON 50.00 $6,550.00 90.00 $11,790.00 110.00 $14,410.00 80.00 $10,480.00
1130 Cement Concrete Pavement 62 CY 425.00 $26,350.00 300.00 $18,600.00 225.00 $13,950.00 362.00 $22,444.00
1145 Cement Concrete Sidewalk 225 SY 65.00 $14,625.00 40.00 $9,000.00 35.00 $7,875.00 59.00 $13,275.00
1205 Cement Concrete Curb and Gutter 30 LF 45.00 $1,350.00 50.00 $1,500.00 80.00 $2,400.00 30.00 $900.00
1265 Remove and Restore Fence 30 LF 91.00 $2,730.00 25.00 $750.00 30.00 $900.00 15.00 $450.00
1270 Temporary Fencing 400 LF 1.50 $600.00 3.00 $1,200.00 4.00 $1,600.00 5.50 $2,200.00
1315 Pothole Utilities 10 EA 150.00 $1,500.00 250.00 $2,500.00 500.00 $5,000.00 190.00 $1,900.00
1320 Project Signs 6 EA 400.00 $2,400.00 250.00 $1,500.00 500.00 $3,000.00 450.00 $2,700.00
1355 Minor Changes 1 CALC 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00

Schedule I $239,841.80 $200,452.00 $280,690.00 $181,854.50
Sales Tax 9.5% $22,784.97 $19,042.94 $26,665.55 $17,276.18
Total Schedule I $262,626.77 $219,494.94 $307,355.55 $199,130.68

SCHEDULE II - WATER
2000 6 Inch Connection to Existing Water Main 7 EA 2,100.00 $14,700.00 3,000.00 $21,000.00 2,500.00 $17,500.00 1,760.00 $12,320.00
2015 12 Inch Connection to Existing Water Main 1 EA 2,300.00 $2,300.00 5,000.00 $5,000.00 2,750.00 $2,750.00 3,900.00 $3,900.00
2017 4 Inch Diameter Ductile Iron, Cl 52 Water Main Pipe 424 LF 42.00 $17,808.00 30.00 $12,720.00 30.00 $12,720.00 26.50 $11,236.00
2025 8 Inch Diameter Ductile Iron, CL 52 Water Main Pipe 3,216 LF 53.00 $170,448.00 40.00 $128,640.00 50.00 $160,800.00 33.40 $107,414.40
2035 12 iInch Diameter Ductile Iron CL 52 Water Main Pipe 122 LF 93.00 $11,346.00 75.00 $9,150.00 65.00 $7,930.00 59.00 $7,198.00
2037 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA 600.00 $1,200.00 800.00 $1,600.00 500.00 $1,000.00 585.00 $1,170.00
2045 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 24 EA 1,000.00 $24,000.00 1,000.00 $24,000.00 1,000.00 $24,000.00 1,065.00 $25,560.00
2055 12 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 3 EA 2,000.00 $6,000.00 1,800.00 $5,400.00 1,700.00 $5,100.00 1,890.00 $5,670.00
2060 Replace Existing Valve Box Top Section and Lid 27 EA 250.00 $6,750.00 250.00 $6,750.00 450.00 $12,150.00 255.00 $6,885.00

1 2 3 4



LOWER EAST HILL SANITARY SEWER & WATER MAIN
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TOTAL $1,121,189.15 $1,260,383.87 $1,276,955.20 $1,290,956.98
ITEM TOTAL TOTAL TOTAL TOTAL
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1 2 3 4

2065 Replace Existing Valve Box Base Section 27 EA 30.00 $810.00 100.00 $2,700.00 25.00 $675.00 240.00 $6,480.00
2080 Hydrant Assembly 8 EA 4,100.00 $32,800.00 3,500.00 $28,000.00 4,500.00 $36,000.00 3,700.00 $29,600.00
2087 4 Inch Blowoff Assembly 2 EA 2,700.00 $5,400.00 2,500.00 $5,000.00 2,400.00 $4,800.00 2,000.00 $4,000.00
2095 Combination Air/Vacuum Valve & Vault 1 EA 7,000.00 $7,000.00 2,500.00 $2,500.00 2,000.00 $2,000.00 6,550.00 $6,550.00
2105 Abandon Existing Water Service 63 EA 220.00 $13,860.00 100.00 $6,300.00 75.00 $4,725.00 410.00 $25,830.00
2110 Abandon Existing Water Main 1 LS 3,000.00 $3,000.00 1,500.00 $1,500.00 2,000.00 $2,000.00 6,250.00 $6,250.00
2115 Service Connection, 1 Inch Diameter 63 EA 650.00 $40,950.00 500.00 $31,500.00 325.00 $20,475.00 240.00 $15,120.00
2145 Water Service Line, 1 inch Diameter 2,217 LF 0.80 $1,773.60 10.00 $22,170.00 9.00 $19,953.00 6.50 $14,410.50
2205 3/4 Inch Meter Setter 63 EA 250.00 $15,750.00 250.00 $15,750.00 450.00 $28,350.00 240.00 $15,120.00
2220 Meter Box for Up to 1 Inch Diameter Service 63 EA 300.00 $18,900.00 150.00 $9,450.00 550.00 $34,650.00 115.00 $7,245.00
2255* Shoring or Extra Excavation Class B 10,000 SF 0.01 $100.00 1.00 $10,000.00 0.01 $100.00 1.00 $10,000.00
2260 Foundation Material, Class I and II for Water Main 467 TON 0.50 $233.50 20.00 $9,340.00 10.00 $4,670.00 28.75 $13,426.25
2275 Pipe Zone Bedding for Water Main 1,590 TON 0.50 $795.00 22.00 $34,980.00 10.00 $15,900.00 20.25 $32,197.50
2285 Bank Run Gravel for Trench Backfill for Water Main* 4,179 TON 2.50 $10,447.50 2.50 $10,447.50 6.00 $25,074.00 19.65 $82,117.35
2317 Remove and Disposal of Asbestos -Cement Water Main Pioe 100 LF 18.00 $1,800.00 40.00 $4,000.00 30.00 $3,000.00 68.00 $6,800.00
2320 Remove Existing Water Meter Box 63 EA 6.00 $378.00 50.00 $3,150.00 15.00 $945.00 115.00 $7,245.00
2335 Remove Existing Fire Hydrant Assembly 7 EA 260.00 $1,820.00 500.00 $3,500.00 200.00 $1,400.00 400.00 $2,800.00

Schedule II $410,369.60 $414,547.50 $448,667.00 $466,545.00
Sales Tax 9.5% $38,985.11 $39,382.01 $42,623.37 $44,321.78
Total Schedule II $449,354.71 $453,929.51 $491,290.37 $510,866.78

SCHEDULE IIIA - LOWER EAST HILL SANITARY SEWER
3005A* PVC Sewer Pipe 8" Diameter 1,602 LF 65.00 $104,130.00 80.00 $128,160.00 70.00 $112,140.00 25.00 $40,050.00
3010A Ductile Iron Sewer Pipe, 8 Inch Diameter 69 LF 95.00 $6,555.00 80.00 $5,520.00 70.00 $4,830.00 46.00 $3,174.00
3012A* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 1,195 LF 31.00 $37,045.00 30.00 $35,850.00 28.00 $33,460.00 28.00 $33,460.00
3035A PVC Side Sewer Pipe, 6 Inch Diameter 360 LF 90.00 $32,400.00 50.00 $18,000.00 15.00 $5,400.00 32.00 $11,520.00
3040A Special Shallow Manhole, 48" Diameter 3 EA 2,500.00 $7,500.00 3,000.00 $9,000.00 1,600.00 $4,800.00 1,675.00 $5,025.00
3050A Manhole Under 12', Type I, 48" Diameter 4 EA 3,000.00 $12,000.00 3,500.00 $14,000.00 2,000.00 $8,000.00 1,800.00 $7,200.00
3085A Locking Manhole Frame and Cover 7 EA 200.00 $1,400.00 350.00 $2,450.00 225.00 $1,575.00 335.00 $2,345.00
3095A Sewer Drop Connection, 8 Inch Diameter 11 VF 350.00 $3,850.00 200.00 $2,200.00 350.00 $3,850.00 350.00 $3,850.00
3100A Sewer Cleanout 49 EA 530.00 $25,970.00 700.00 $34,300.00 200.00 $9,800.00 215.00 $10,535.00
3110A Remove Existing Catch Basin or Manhole 2 EA 800.00 $1,600.00 500.00 $1,000.00 50.00 $100.00 600.00 $1,200.00
3112A Remove Existing Cleanout Complete 3 EA 350.00 $1,050.00 200.00 $600.00 40.00 $120.00 200.00 $600.00
3115A* Shoring or Extra Excavation, Class B 14,263 SF 0.01 $142.63 1.00 $14,263.00 0.01 $142.63 1.00 $14,263.00
3120A* Foundation Material, Class I and II 226 TON 0.50 $113.00 20.00 $4,520.00 10.00 $2,260.00 28.75 $6,497.50
3135A* Pipe Zone Bedding 792 TON 0.50 $396.00 22.00 $17,424.00 10.00 $7,920.00 20.25 $16,038.00
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3145A* Bank Run Gravel for Trench Backfill 6,007 TON 2.50 $15,017.50 2.50 $15,017.50 6.00 $36,042.00 19.65 $118,037.55
Schedule IIIA $249,169.13 $302,304.50 $230,439.63 $273,795.05
Sales Tax 9.5% $23,671.07 $28,718.93 $21,891.76 $26,010.53
Total Schedule IIIA $272,840.20 $331,023.43 $252,331.39 $299,805.58

SCHEDULE IIIB - JAMES ST. & WOODFORD AVE. N. SANITARY SEWER
3005B* PVC Sewer Pipe 8" Diameter 100 LF 65.00 $6,500.00 80.00 $8,000.00 70.00 $7,000.00 25.00 $2,500.00
3012B* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 751 LF 31.00 $23,281.00 30.00 $22,530.00 28.00 $21,028.00 28.00 $21,028.00
3015B PVC Sewer Pipe 10" Diameter 60 EA 55.00 $3,300.00 200.00 $12,000.00 75.00 $4,500.00 32.25 $1,935.00
3022B Cured-in-Place (CIPP) Lining for 10" Diameter Sewer Pipe 295 EA 35.00 $10,325.00 40.00 $11,800.00 35.00 $10,325.00 36.00 $10,620.00
3115B* Shoring or Extra Excavation; Class B 700 SF 0.01 $7.00 1.00 $700.00 0.01 $7.00 1.00 $700.00
3120B* Foundation Material, Class I and II 54 TON 0.50 $27.00 20.00 $1,080.00 10.00 $540.00 28.75 $1,552.50
3135B* Pipe Zone Bedding 95 TON 0.50 $47.50 22.00 $2,090.00 10.00 $950.00 20.25 $1,923.75
3145B* Bank Run Gravel for Trench Backfill 308 TON 2.50 $770.00 2.50 $770.00 6.00 $1,848.00 19.65 $6,052.20

Schedule IIIB $44,257.50 $58,970.00 $46,198.00 $46,311.45
Sales Tax 9.5% $4,204.46 $5,602.15 $4,388.81 $4,399.59
Total Schedule IIIB $48,461.96 $64,572.15 $50,586.81 $50,711.04

SCHEDULE IIIC - S. 266TH. SANITARY SEWER
3005C* PVC Sewer Pipe 8" Diameter 50 LF 65.00 $3,250.00 80.00 $4,000.00 70.00 $3,500.00 25.00 $1,250.00
3012C* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 234 LF 31.00 $7,254.00 30.00 $7,020.00 28.00 $6,552.00 28.00 $6,552.00
3115C* Shoring or Extra Excavation, Class B 450 SF 0.01 $4.50 1.00 $450.00 0.01 $4.50 1.00 $450.00
3120C* Foundation Material, Class I and II 27 TON 0.50 $13.50 20.00 $540.00 10.00 $270.00 28.75 $776.25
3135C* Pipe Zone Bedding 47 TON 0.50 $23.50 22.00 $1,034.00 10.00 $470.00 20.25 $951.75
3145C* Bank Run Gravel for Trench Backfill 231 TON 2.50 $577.50 2.50 $577.50 6.00 $1,386.00 19.65 $4,539.15

Schedule IIIC $11,123.00 $13,621.50 $12,182.50 $14,519.15
Sales Tax 9.5% $1,056.69 $1,294.04 $1,157.34 $1,379.32
Total Schedule IIIC $12,179.69 $14,915.54 $13,339.84 $15,898.47

SCHEDULE IV - UNION PACIFIC RAILROAD PUMP STATION STORM SEWER
4047 Cured-in-Place (CIPP) Lining for 36" Diameter Storm Sewer P 181 LF 312.00 $56,472.00 300.00 $54,300.00 320.00 $57,920.00 296.00 $53,576.00

Schedule IV $56,472.00 $54,300.00 $57,920.00 $53,576.00
Sales Tax 9.5% $5,364.84 $5,158.50 $5,502.40 $5,089.72
Total Schedule IV $61,836.84 $59,458.50 $63,422.40 $58,665.72
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SCHEDULE V - TRAFFIC CONTROL
5005 Traffic Control Labor 1200 HR 1.00 $1,200.00 35.00 $42,000.00 42.00 $50,400.00 42.50 $51,000.00
5010 Construction Signs, Class A 720 SF 1.50 $1,080.00 10.00 $7,200.00 14.00 $10,080.00 25.50 $18,360.00
5015 Traffic Control Supervisor 300 HR 1.00 $300.00 40.00 $12,000.00 42.00 $12,600.00 45.50 $13,650.00
5020 Other Temporary Traffic Control 1 LS 300.00 $300.00 5,000.00 $5,000.00 500.00 $500.00 27,700.00 $27,700.00
5030 Portable Changeable Message Sign (PCMS) 40 DAY 50.00 $2,000.00 300.00 $12,000.00 75.00 $3,000.00 177.50 $7,100.00
5035 Sequential Arrow Sign (SAS) 40 DAY 12.00 $480.00 300.00 $12,000.00 15.00 $600.00 89.00 $3,560.00
5060 Type III Barricade 4 EA 175.00 $700.00 200.00 $800.00 300.00 $1,200.00 222.00 $888.00
5065 Temporary Barrier 24 EA 20.00 $480.00 100.00 $2,400.00 18.00 $432.00 22.00 $528.00

 Schedule V $6,540.00 $93,400.00 $78,812.00 $122,786.00
Sales Tax 9.5% $621.30 $8,873.00 $7,487.14 $11,664.67
Schedule V $7,161.30 $102,273.00 $86,299.14 $134,450.67

SCHEDULE VII - EROSION AND SEDIMENT CONTROL
7000 Seeding, Fertilizing, and Mulching 0.3 AC 1,200.00 $360.00 2,000.00 $600.00 3,500.00 $1,050.00 2,000.00 $600.00
7005 Filter Fabric Fence 400 LF 2.50 $1,000.00 4.00 $1,600.00 4.50 $1,800.00 3.25 $1,300.00
7010 Straw Bales for Drainage Way Barrier 20 EA 10.00 $200.00 30.00 $600.00 35.00 $700.00 51.00 $1,020.00
7015 Inlet Protection 38 EA 30.00 $1,140.00 100.00 $3,800.00 50.00 $1,900.00 64.00 $2,432.00
7020 Straw Mulch 3,600 SY 0.10 $360.00 0.50 $1,800.00 0.30 $1,080.00 0.35 $1,260.00
7025 Clear Plastic Covering 100 SY 4.00 $400.00 1.00 $100.00 2.50 $250.00 2.75 $275.00
7030 ESC Lead 20 DAY 25.00 $500.00 100.00 $2,000.00 35.00 $700.00 485.00 $9,700.00

Schedule VII $3,960.00 $10,500.00 $7,480.00 $16,587.00
Sales Tax 9.5% $376.20 $997.50 $710.60 $1,575.77
Schedule VII $4,336.20 $11,497.50 $8,190.60 $18,162.77

SCHEDULE VIII - ROADSIDE RESTORATION
8005 Topsoil Type A 42 CY 26.00 $1,092.00 35.00 $1,470.00 45.00 $1,890.00 29.00 $1,218.00
8015 Bark or Wood Chip Mulch 42 CY 26.00 $1,092.00 35.00 $1,470.00 45.00 $1,890.00 42.00 $1,764.00

 Schedule VIII $2,184.00 $2,940.00 $3,780.00 $2,982.00
Sales Tax 9.5% $207.48 $279.30 $359.10 $283.29
Schedule VIII $2,391.48 $3,219.30 $4,139.10 $3,265.29
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SUMMARY
Total Schedule I (Street) $262,626.77 $219,494.94 $307,355.55 $199,130.68
Total Schedule II (Water) $449,354.71 $453,929.51 $491,290.37 $510,866.78
Total Schedule IIIA (Sewer) $272,840.20 $331,023.43 $252,331.39 $299,805.58
Total Schedule IIIB (Sewer) $48,461.96 $64,572.15 $50,586.81 $50,711.04
Total Schedule IIIC (Sewer) $12,179.69 $14,915.54 $13,339.84 $15,898.47
Total Schedule IV (Storm) $61,836.84 $59,458.50 $63,422.40 $58,665.72
Total Schedule V (Traffic Control) $7,161.30 $102,273.00 $86,299.14 $134,450.67
Total Schedule VII (Erosion and Sediment Control) $4,336.20 $11,497.50 $8,190.60 $18,162.77
Total Schedule VIII (Roadside Restoration) $2,391.48 $3,219.30 $4,139.10 $3,265.29

TOTAL SANITARY SEWER COST $1,121,189.15 $1,260,383.87 $1,276,955.20 $1,290,956.98



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT

SCHEDULE I - WATER
1000 Mobilization 1 LS
1005 Clearing And Grubbing 1 LS
1010 Remove Existing Asphalt Concrete Pavement 604 SY
1015 Remove Existing Cement Concrete Pavement 377 SY
1020 Remove Existing Cement Concrete Sidewalk 225 SY
1025 Remove Cement Concrete Curb and Gutter 30 LF
1050 Saw Cut Existing Asphalt Concrete Pavement 906 LF
1055 Saw Cut Existing Cement Concrete Pavement 968 LF
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 158 TON
1085 Crushed Surfacing Top Course, 1-1/4 Inch Minus 248 TON
1095 HMA Class 3/4, PG 64-22 115 TON
1125 Cold Plant Mix for Temporary Pavement Patch 131 TON
1130 Cement Concrete Pavement 62 CY
1145 Cement Concrete Sidewalk 225 SY
1205 Cement Concrete Curb and Gutter 30 LF
1265 Remove and Restore Fence 30 LF
1270 Temporary Fencing 400 LF
1315 Pothole Utilities 10 EA
1320 Project Signs 6 EA
1355 Minor Changes 1 CALC

Schedule I
Sales Tax 9.5%
Total Schedule I

SCHEDULE II - WATER
2000 6 Inch Connection to Existing Water Main 7 EA
2015 12 Inch Connection to Existing Water Main 1 EA
2017 4 Inch Diameter Ductile Iron, Cl 52 Water Main Pipe 424 LF
2025 8 Inch Diameter Ductile Iron, CL 52 Water Main Pipe 3,216 LF
2035 12 iInch Diameter Ductile Iron CL 52 Water Main Pipe 122 LF
2037 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA
2045 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 24 EA
2055 12 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 3 EA
2060 Replace Existing Valve Box Top Section and Lid 27 EA

Construct Company Pivetta Brothers SCI Infrastructure, LLC R.L. Alia Company
1621 Pease Avenue P.O. BOX 370 1508  Valentine Ave. SE 107 Williams Avenue S.
Sumner, WA  98390 Sumner, WA  98390 Pacific, WA  98047 Renton, WA  98057

$1,347,294.02 $1,376,104.84 $1,406,754.71 $1,533,151.66
TOTAL TOTAL TOTAL TOTAL

AMOUNT AMOUNT AMOUNT AMOUNT

120,000.00 $120,000.00 101,420.00 $101,420.00 62,000.00 $62,000.00 90,000.00 $90,000.00
9,000.00 $9,000.00 40,544.00 $40,544.00 3,500.00 $3,500.00 40,000.00 $40,000.00

8.00 $4,832.00 5.00 $3,020.00 8.00 $4,832.00 7.00 $4,228.00
8.00 $3,016.00 10.00 $3,770.00 15.00 $5,655.00 15.00 $5,655.00
8.00 $1,800.00 3.00 $675.00 15.00 $3,375.00 1.00 $225.00
7.00 $210.00 2.00 $60.00 25.00 $750.00 1.00 $30.00
1.50 $1,359.00 1.00 $906.00 6.00 $5,436.00 3.00 $2,718.00
2.50 $2,420.00 4.00 $3,872.00 8.50 $8,228.00 6.00 $5,808.00

24.00 $3,792.00 20.00 $3,160.00 15.00 $2,370.00 19.00 $3,002.00
23.00 $5,704.00 20.00 $4,960.00 13.00 $3,224.00 20.00 $4,960.00

160.00 $18,400.00 41.00 $4,715.00 158.00 $18,170.00 200.00 $23,000.00
150.00 $19,650.00 2.00 $262.00 125.00 $16,375.00 79.00 $10,349.00
180.00 $11,160.00 528.00 $32,736.00 350.00 $21,700.00 220.00 $13,640.00
54.00 $12,150.00 5.00 $1,125.00 52.50 $11,812.50 50.00 $11,250.00
30.00 $900.00 5.00 $150.00 30.00 $900.00 22.00 $660.00
19.00 $570.00 56.00 $1,680.00 100.00 $3,000.00 50.00 $1,500.00
2.00 $800.00 2.00 $800.00 6.00 $2,400.00 5.00 $2,000.00

150.00 $1,500.00 254.00 $2,540.00 150.00 $1,500.00 150.00 $1,500.00
600.00 $3,600.00 269.00 $1,614.00 500.00 $3,000.00 450.00 $2,700.00

7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00
$227,863.00 $215,009.00 $185,227.50 $230,225.00
$21,646.99 $20,425.86 $17,596.61 $21,871.38

$249,509.99 $235,434.86 $202,824.11 $252,096.38

1,500.00 $10,500.00 2,170.00 $15,190.00 3,600.00 $25,200.00 1,500.00 $10,500.00
1,900.00 $1,900.00 2,302.00 $2,302.00 3,800.00 $3,800.00 1,000.00 $1,000.00

55.00 $23,320.00 52.00 $22,048.00 50.00 $21,200.00 44.00 $18,656.00
77.00 $247,632.00 57.00 $183,312.00 45.00 $144,720.00 49.00 $157,584.00
90.00 $10,980.00 86.00 $10,492.00 75.00 $9,150.00 90.00 $10,980.00

662.00 $1,324.00 935.00 $1,870.00 850.00 $1,700.00 1,400.00 $2,800.00
1,065.00 $25,560.00 1,468.00 $35,232.00 1,400.00 $33,600.00 1,800.00 $43,200.00
1,400.00 $4,200.00 2,302.00 $6,906.00 2,450.00 $7,350.00 2,000.00 $6,000.00

240.00 $6,480.00 133.00 $3,591.00 400.00 $10,800.00 150.00 $4,050.00

5 6 7 8



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT

2065 Replace Existing Valve Box Base Section 27 EA
2080 Hydrant Assembly 8 EA
2087 4 Inch Blowoff Assembly 2 EA
2095 Combination Air/Vacuum Valve & Vault 1 EA
2105 Abandon Existing Water Service 63 EA
2110 Abandon Existing Water Main 1 LS
2115 Service Connection, 1 Inch Diameter 63 EA
2145 Water Service Line, 1 inch Diameter 2,217 LF
2205 3/4 Inch Meter Setter 63 EA
2220 Meter Box for Up to 1 Inch Diameter Service 63 EA
2255* Shoring or Extra Excavation Class B 10,000 SF
2260 Foundation Material, Class I and II for Water Main 467 TON
2275 Pipe Zone Bedding for Water Main 1,590 TON
2285 Bank Run Gravel for Trench Backfill for Water Main* 4,179 TON
2317 Remove and Disposal of Asbestos -Cement Water Main Pioe 100 LF
2320 Remove Existing Water Meter Box 63 EA
2335 Remove Existing Fire Hydrant Assembly 7 EA

Schedule II
Sales Tax 9.5%
Total Schedule II

SCHEDULE IIIA - LOWER EAST HILL SANITARY SEWER
3005A* PVC Sewer Pipe 8" Diameter 1,602 LF
3010A Ductile Iron Sewer Pipe, 8 Inch Diameter 69 LF
3012A* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 1,195 LF
3035A PVC Side Sewer Pipe, 6 Inch Diameter 360 LF
3040A Special Shallow Manhole, 48" Diameter 3 EA
3050A Manhole Under 12', Type I, 48" Diameter 4 EA
3085A Locking Manhole Frame and Cover 7 EA
3095A Sewer Drop Connection, 8 Inch Diameter 11 VF
3100A Sewer Cleanout 49 EA
3110A Remove Existing Catch Basin or Manhole 2 EA
3112A Remove Existing Cleanout Complete 3 EA
3115A* Shoring or Extra Excavation, Class B 14,263 SF
3120A* Foundation Material, Class I and II 226 TON
3135A* Pipe Zone Bedding 792 TON

Construct Company Pivetta Brothers SCI Infrastructure, LLC R.L. Alia Company
1621 Pease Avenue P.O. BOX 370 1508  Valentine Ave. SE 107 Williams Avenue S.
Sumner, WA  98390 Sumner, WA  98390 Pacific, WA  98047 Renton, WA  98057

$1,347,294.02 $1,376,104.84 $1,406,754.71 $1,533,151.66
TOTAL TOTAL TOTAL TOTAL

AMOUNT AMOUNT AMOUNT AMOUNT

5 6 7 8

228.00 $6,156.00 116.00 $3,132.00 500.00 $13,500.00 150.00 $4,050.00
3,900.00 $31,200.00 4,011.00 $32,088.00 3,750.00 $30,000.00 3,900.00 $31,200.00
1,800.00 $3,600.00 2,738.00 $5,476.00 3,000.00 $6,000.00 5,000.00 $10,000.00
4,300.00 $4,300.00 4,303.00 $4,303.00 4,500.00 $4,500.00 5,000.00 $5,000.00

200.00 $12,600.00 345.00 $21,735.00 450.00 $28,350.00 100.00 $6,300.00
2,900.00 $2,900.00 8,275.00 $8,275.00 1,500.00 $1,500.00 3,000.00 $3,000.00

385.00 $24,255.00 430.00 $27,090.00 950.00 $59,850.00 1,000.00 $63,000.00
3.00 $6,651.00 15.00 $33,255.00 28.00 $62,076.00 10.00 $22,170.00

330.00 $20,790.00 241.00 $15,183.00 350.00 $22,050.00 200.00 $12,600.00
268.00 $16,884.00 310.00 $19,530.00 225.00 $14,175.00 60.00 $3,780.00

1.00 $10,000.00 0.25 $2,500.00 0.50 $5,000.00 1.00 $10,000.00
24.00 $11,208.00 22.00 $10,274.00 16.50 $7,705.50 15.00 $7,005.00
1.00 $1,590.00 2.50 $3,975.00 16.00 $25,440.00 15.00 $23,850.00
2.50 $10,447.50 2.50 $10,447.50 9.50 $39,700.50 15.00 $62,685.00
5.00 $500.00 30.00 $3,000.00 30.00 $3,000.00 40.00 $4,000.00

65.00 $4,095.00 96.00 $6,048.00 200.00 $12,600.00 75.00 $4,725.00
750.00 $5,250.00 517.00 $3,619.00 1,000.00 $7,000.00 350.00 $2,450.00

$504,322.50 $490,873.50 $599,967.00 $530,585.00
$47,910.64 $46,632.98 $56,996.87 $50,405.58

$552,233.14 $537,506.48 $656,963.87 $580,990.58

55.00 $88,110.00 113.00 $181,026.00 40.00 $64,080.00 105.75 $169,411.50
82.00 $5,658.00 127.00 $8,763.00 40.00 $2,760.00 79.00 $5,451.00
30.00 $35,850.00 31.00 $37,045.00 30.00 $35,850.00 29.30 $35,013.50
62.00 $22,320.00 114.00 $41,040.00 45.00 $16,200.00 80.00 $28,800.00

2,300.00 $6,900.00 1,156.00 $3,468.00 2,500.00 $7,500.00 3,000.00 $9,000.00
2,300.00 $9,200.00 1,598.00 $6,392.00 2,500.00 $10,000.00 3,900.00 $15,600.00

300.00 $2,100.00 293.00 $2,051.00 500.00 $3,500.00 450.00 $3,150.00
300.00 $3,300.00 171.00 $1,881.00 100.00 $1,100.00 370.00 $4,070.00
145.00 $7,105.00 225.00 $11,025.00 350.00 $17,150.00 390.00 $19,110.00
270.00 $540.00 750.00 $1,500.00 350.00 $700.00 900.00 $1,800.00
158.00 $474.00 225.00 $675.00 350.00 $1,050.00 200.00 $600.00

1.00 $14,263.00 0.25 $3,565.75 0.50 $7,131.50 1.00 $14,263.00
24.00 $5,424.00 22.00 $4,972.00 16.50 $3,729.00 15.00 $3,390.00
1.00 $792.00 2.50 $1,980.00 16.00 $12,672.00 15.00 $11,880.00



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
3145A* Bank Run Gravel for Trench Backfill 6,007 TON

Schedule IIIA
Sales Tax 9.5%
Total Schedule IIIA

SCHEDULE IIIB - JAMES ST. & WOODFORD AVE. N. SANITARY SEWER
3005B* PVC Sewer Pipe 8" Diameter 100 LF
3012B* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 751 LF
3015B PVC Sewer Pipe 10" Diameter 60 EA
3022B Cured-in-Place (CIPP) Lining for 10" Diameter Sewer Pipe 295 EA
3115B* Shoring or Extra Excavation; Class B 700 SF
3120B* Foundation Material, Class I and II 54 TON
3135B* Pipe Zone Bedding 95 TON
3145B* Bank Run Gravel for Trench Backfill 308 TON

Schedule IIIB
Sales Tax 9.5%
Total Schedule IIIB

SCHEDULE IIIC - S. 266TH. SANITARY SEWER
3005C* PVC Sewer Pipe 8" Diameter 50 LF
3012C* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 234 LF
3115C* Shoring or Extra Excavation, Class B 450 SF
3120C* Foundation Material, Class I and II 27 TON
3135C* Pipe Zone Bedding 47 TON
3145C* Bank Run Gravel for Trench Backfill 231 TON

Schedule IIIC
Sales Tax 9.5%
Total Schedule IIIC

SCHEDULE IV - UNION PACIFIC RAILROAD PUMP STATION STORM SEWER
4047 Cured-in-Place (CIPP) Lining for 36" Diameter Storm Sewer P 181 LF

Schedule IV
Sales Tax 9.5%
Total Schedule IV

Construct Company Pivetta Brothers SCI Infrastructure, LLC R.L. Alia Company
1621 Pease Avenue P.O. BOX 370 1508  Valentine Ave. SE 107 Williams Avenue S.
Sumner, WA  98390 Sumner, WA  98390 Pacific, WA  98047 Renton, WA  98057

$1,347,294.02 $1,376,104.84 $1,406,754.71 $1,533,151.66
TOTAL TOTAL TOTAL TOTAL

AMOUNT AMOUNT AMOUNT AMOUNT

5 6 7 8

2.50 $15,017.50 2.50 $15,017.50 9.50 $57,066.50 15.00 $90,105.00
$217,053.50 $320,401.25 $240,489.00 $411,644.00
$20,620.08 $30,438.12 $22,846.46 $39,106.18

$237,673.58 $350,839.37 $263,335.46 $450,750.18

55.00 $5,500.00 113.00 $11,300.00 40.00 $4,000.00 105.75 $10,575.00
30.00 $22,530.00 31.00 $23,281.00 30.00 $22,530.00 29.30 $22,004.30

110.00 $6,600.00 115.00 $6,900.00 40.00 $2,400.00 170.00 $10,200.00
33.00 $9,735.00 40.00 $11,800.00 40.00 $11,800.00 37.00 $10,915.00
1.00 $700.00 0.25 $175.00 0.50 $350.00 1.00 $700.00

24.00 $1,296.00 22.00 $1,188.00 16.50 $891.00 15.00 $810.00
1.00 $95.00 2.50 $237.50 16.00 $1,520.00 15.00 $1,425.00
2.50 $770.00 2.50 $770.00 9.50 $2,926.00 15.00 $4,620.00

$47,226.00 $55,651.50 $46,417.00 $61,249.30
$4,486.47 $5,286.89 $4,409.62 $5,818.68

$51,712.47 $60,938.39 $50,826.62 $67,067.98

55.00 $2,750.00 113.00 $5,650.00 40.00 $2,000.00 105.75 $5,287.50
30.00 $7,020.00 31.00 $7,254.00 30.00 $7,020.00 29.30 $6,856.20
1.00 $450.00 0.25 $112.50 0.50 $225.00 1.00 $450.00

24.00 $648.00 22.00 $594.00 16.50 $445.50 15.00 $405.00
1.00 $47.00 2.50 $117.50 16.00 $752.00 15.00 $705.00
2.50 $577.50 2.50 $577.50 9.50 $2,194.50 15.00 $3,465.00

$11,492.50 $14,305.50 $12,637.00 $17,168.70
$1,091.79 $1,359.02 $1,200.52 $1,631.03

$12,584.29 $15,664.52 $13,837.52 $18,799.73

500.00 $90,500.00 316.00 $57,196.00 500.00 $90,500.00 262.50 $47,512.50
$90,500.00 $57,196.00 $90,500.00 $47,512.50
$8,597.50 $5,433.62 $8,597.50 $4,513.69

$99,097.50 $62,629.62 $99,097.50 $52,026.19



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
SCHEDULE V - TRAFFIC CONTROL

5005 Traffic Control Labor 1200 HR
5010 Construction Signs, Class A 720 SF
5015 Traffic Control Supervisor 300 HR
5020 Other Temporary Traffic Control 1 LS
5030 Portable Changeable Message Sign (PCMS) 40 DAY
5035 Sequential Arrow Sign (SAS) 40 DAY
5060 Type III Barricade 4 EA
5065 Temporary Barrier 24 EA

 Schedule V
Sales Tax 9.5%
Schedule V

SCHEDULE VII - EROSION AND SEDIMENT CONTROL
7000 Seeding, Fertilizing, and Mulching 0.3 AC
7005 Filter Fabric Fence 400 LF
7010 Straw Bales for Drainage Way Barrier 20 EA
7015 Inlet Protection 38 EA
7020 Straw Mulch 3,600 SY
7025 Clear Plastic Covering 100 SY
7030 ESC Lead 20 DAY

Schedule VII
Sales Tax 9.5%
Schedule VII

SCHEDULE VIII - ROADSIDE RESTORATION
8005 Topsoil Type A 42 CY
8015 Bark or Wood Chip Mulch 42 CY

 Schedule VIII
Sales Tax 9.5%
Schedule VIII

Construct Company Pivetta Brothers SCI Infrastructure, LLC R.L. Alia Company
1621 Pease Avenue P.O. BOX 370 1508  Valentine Ave. SE 107 Williams Avenue S.
Sumner, WA  98390 Sumner, WA  98390 Pacific, WA  98047 Renton, WA  98057

$1,347,294.02 $1,376,104.84 $1,406,754.71 $1,533,151.66
TOTAL TOTAL TOTAL TOTAL

AMOUNT AMOUNT AMOUNT AMOUNT

5 6 7 8

39.00 $46,800.00 39.00 $46,800.00 42.00 $50,400.00 43.00 $51,600.00
9.00 $6,480.00 18.00 $12,960.00 15.00 $10,800.00 1.00 $720.00

46.00 $13,800.00 40.00 $12,000.00 55.00 $16,500.00 45.00 $13,500.00
30,000.00 $30,000.00 4,500.00 $4,500.00 2,500.00 $2,500.00 10,000.00 $10,000.00

108.00 $4,320.00 90.00 $3,600.00 150.00 $6,000.00 75.00 $3,000.00
80.00 $3,200.00 55.00 $2,200.00 100.00 $4,000.00 75.00 $3,000.00

600.00 $2,400.00 300.00 $1,200.00 200.00 $800.00 250.00 $1,000.00
17.00 $408.00 50.00 $1,200.00 25.00 $600.00 51.00 $1,224.00

$107,408.00 $84,460.00 $91,600.00 $84,044.00
$10,203.76 $8,023.70 $8,702.00 $7,984.18

$117,611.76 $92,483.70 $100,302.00 $92,028.18

4,000.00 $1,200.00 3,500.00 $1,050.00 2,000.00 $600.00 4,333.33 $1,300.00
4.00 $1,600.00 6.50 $2,600.00 5.00 $2,000.00 6.00 $2,400.00

200.00 $4,000.00 25.00 $500.00 20.00 $400.00 25.00 $500.00
60.00 $2,280.00 75.00 $2,850.00 65.00 $2,470.00 65.00 $2,470.00
3.00 $10,800.00 2.00 $7,200.00 1.00 $3,600.00 1.00 $3,600.00
2.00 $200.00 1.00 $100.00 5.00 $500.00 5.00 $500.00

55.00 $1,100.00 16.00 $320.00 100.00 $2,000.00 200.00 $4,000.00
$21,180.00 $14,620.00 $11,570.00 $14,770.00
$2,012.10 $1,388.90 $1,099.15 $1,403.15

$23,192.10 $16,008.90 $12,669.15 $16,173.15

40.00 $1,680.00 40.00 $1,680.00 75.00 $3,150.00 35.00 $1,470.00
40.00 $1,680.00 60.00 $2,520.00 75.00 $3,150.00 35.00 $1,470.00

$3,360.00 $4,200.00 $6,300.00 $2,940.00
$319.20 $399.00 $598.50 $279.30

$3,679.20 $4,599.00 $6,898.50 $3,219.30



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
SUMMARY

Total Schedule I (Street)
Total Schedule II (Water) 
Total Schedule IIIA (Sewer)
Total Schedule IIIB (Sewer)
Total Schedule IIIC (Sewer)
Total Schedule IV (Storm)
Total Schedule V (Traffic Control)
Total Schedule VII (Erosion and Sediment Control)
Total Schedule VIII (Roadside Restoration)

TOTAL SANITARY SEWER COST

Construct Company Pivetta Brothers SCI Infrastructure, LLC R.L. Alia Company
1621 Pease Avenue P.O. BOX 370 1508  Valentine Ave. SE 107 Williams Avenue S.
Sumner, WA  98390 Sumner, WA  98390 Pacific, WA  98047 Renton, WA  98057

$1,347,294.02 $1,376,104.84 $1,406,754.71 $1,533,151.66
TOTAL TOTAL TOTAL TOTAL

AMOUNT AMOUNT AMOUNT AMOUNT

5 6 7 8

$249,509.99 $235,434.86 $202,824.11 $252,096.38
$552,233.14 $537,506.48 $656,963.87 $580,990.58
$237,673.58 $350,839.37 $263,335.46 $450,750.18
$51,712.47 $60,938.39 $50,826.62 $67,067.98
$12,584.29 $15,664.52 $13,837.52 $18,799.73
$99,097.50 $62,629.62 $99,097.50 $52,026.19

$117,611.76 $92,483.70 $100,302.00 $92,028.18
$23,192.10 $16,008.90 $12,669.15 $16,173.15
$3,679.20 $4,599.00 $6,898.50 $3,219.30

$1,347,294.02 $1,376,104.84 $1,406,754.71 $1,533,151.66



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT

SCHEDULE I - WATER
1000 Mobilization 1 LS
1005 Clearing And Grubbing 1 LS
1010 Remove Existing Asphalt Concrete Pavement 604 SY
1015 Remove Existing Cement Concrete Pavement 377 SY
1020 Remove Existing Cement Concrete Sidewalk 225 SY
1025 Remove Cement Concrete Curb and Gutter 30 LF
1050 Saw Cut Existing Asphalt Concrete Pavement 906 LF
1055 Saw Cut Existing Cement Concrete Pavement 968 LF
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 158 TON
1085 Crushed Surfacing Top Course, 1-1/4 Inch Minus 248 TON
1095 HMA Class 3/4, PG 64-22 115 TON
1125 Cold Plant Mix for Temporary Pavement Patch 131 TON
1130 Cement Concrete Pavement 62 CY
1145 Cement Concrete Sidewalk 225 SY
1205 Cement Concrete Curb and Gutter 30 LF
1265 Remove and Restore Fence 30 LF
1270 Temporary Fencing 400 LF
1315 Pothole Utilities 10 EA
1320 Project Signs 6 EA
1355 Minor Changes 1 CALC

Schedule I
Sales Tax 9.5%
Total Schedule I

SCHEDULE II - WATER
2000 6 Inch Connection to Existing Water Main 7 EA
2015 12 Inch Connection to Existing Water Main 1 EA
2017 4 Inch Diameter Ductile Iron, Cl 52 Water Main Pipe 424 LF
2025 8 Inch Diameter Ductile Iron, CL 52 Water Main Pipe 3,216 LF
2035 12 iInch Diameter Ductile Iron CL 52 Water Main Pipe 122 LF
2037 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA
2045 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 24 EA
2055 12 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 3 EA
2060 Replace Existing Valve Box Top Section and Lid 27 EA

Scotty's General Const. Road Construction NW DPK, Inc. Realm Inc.
20405 SE 344th Street P.O. BOX 188 7829 S. 206th Street P.O. BOX 580
Auburn, WA  98092 Renton, WA  98057 Kent, WA  98032 DuPont, WA  98327

$1,553,455.80 $1,598,802.38 $1,610,427.23 $1,899,797.18
TOTAL TOTAL TOTAL TOTAL

AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

130,889.00 $130,889.00 122,000.00 $122,000.00 150,000.00 $150,000.00 300,000.00 $300,000.00
22,500.00 $22,500.00 10,400.00 $10,400.00 4,500.00 $4,500.00 84,000.00 $84,000.00

6.50 $3,926.00 7.00 $4,228.00 8.00 $4,832.00 4.25 $2,567.00
14.00 $5,278.00 18.00 $6,786.00 14.00 $5,278.00 4.25 $1,602.25
12.00 $2,700.00 10.00 $2,250.00 11.00 $2,475.00 4.25 $956.25
12.00 $360.00 4.50 $135.00 7.00 $210.00 8.00 $240.00
1.00 $906.00 2.00 $1,812.00 2.00 $1,812.00 2.50 $2,265.00
2.00 $1,936.00 6.00 $5,808.00 5.00 $4,840.00 2.50 $2,420.00

22.00 $3,476.00 34.00 $5,372.00 23.00 $3,634.00 34.62 $5,469.96
19.00 $4,712.00 34.00 $8,432.00 22.00 $5,456.00 34.65 $8,593.20
16.00 $1,840.00 160.00 $18,400.00 120.00 $13,800.00 185.00 $21,275.00

155.00 $20,305.00 170.00 $22,270.00 70.00 $9,170.00 185.00 $24,235.00
126.00 $7,812.00 420.00 $26,040.00 225.00 $13,950.00 95.00 $5,890.00
31.00 $6,975.00 40.00 $9,000.00 65.00 $14,625.00 50.00 $11,250.00
18.00 $540.00 45.00 $1,350.00 75.00 $2,250.00 28.00 $840.00
16.00 $480.00 25.00 $750.00 50.00 $1,500.00 18.00 $540.00
6.00 $2,400.00 3.00 $1,200.00 2.00 $800.00 2.50 $1,000.00

350.00 $3,500.00 500.00 $5,000.00 400.00 $4,000.00 450.00 $4,500.00
400.00 $2,400.00 660.00 $3,960.00 900.00 $5,400.00 800.00 $4,800.00

7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00
$229,935.00 $262,193.00 $255,532.00 $489,443.66
$21,843.83 $24,908.34 $24,275.54 $46,497.15

$251,778.83 $287,101.34 $279,807.54 $535,940.81

3,500.00 $24,500.00 4,500.00 $31,500.00 6,000.00 $42,000.00 985.00 $6,895.00
28,800.00 $28,800.00 5,000.00 $5,000.00 20,000.00 $20,000.00 1,610.00 $1,610.00

17.00 $7,208.00 55.00 $23,320.00 60.00 $25,440.00 42.00 $17,808.00
36.00 $115,776.00 65.00 $209,040.00 80.00 $257,280.00 66.00 $212,256.00
42.00 $5,124.00 92.00 $11,224.00 120.00 $14,640.00 60.00 $7,320.00

850.00 $1,700.00 650.00 $1,300.00 750.00 $1,500.00 532.00 $1,064.00
900.00 $21,600.00 1,150.00 $27,600.00 1,500.00 $36,000.00 924.00 $22,176.00

2,500.00 $7,500.00 2,000.00 $6,000.00 2,000.00 $6,000.00 1,610.00 $4,830.00
100.00 $2,700.00 240.00 $6,480.00 200.00 $5,400.00 220.00 $5,940.00

9 1110 12



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT

2065 Replace Existing Valve Box Base Section 27 EA
2080 Hydrant Assembly 8 EA
2087 4 Inch Blowoff Assembly 2 EA
2095 Combination Air/Vacuum Valve & Vault 1 EA
2105 Abandon Existing Water Service 63 EA
2110 Abandon Existing Water Main 1 LS
2115 Service Connection, 1 Inch Diameter 63 EA
2145 Water Service Line, 1 inch Diameter 2,217 LF
2205 3/4 Inch Meter Setter 63 EA
2220 Meter Box for Up to 1 Inch Diameter Service 63 EA
2255* Shoring or Extra Excavation Class B 10,000 SF
2260 Foundation Material, Class I and II for Water Main 467 TON
2275 Pipe Zone Bedding for Water Main 1,590 TON
2285 Bank Run Gravel for Trench Backfill for Water Main* 4,179 TON
2317 Remove and Disposal of Asbestos -Cement Water Main Pioe 100 LF
2320 Remove Existing Water Meter Box 63 EA
2335 Remove Existing Fire Hydrant Assembly 7 EA

Schedule II
Sales Tax 9.5%
Total Schedule II

SCHEDULE IIIA - LOWER EAST HILL SANITARY SEWER
3005A* PVC Sewer Pipe 8" Diameter 1,602 LF
3010A Ductile Iron Sewer Pipe, 8 Inch Diameter 69 LF
3012A* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 1,195 LF
3035A PVC Side Sewer Pipe, 6 Inch Diameter 360 LF
3040A Special Shallow Manhole, 48" Diameter 3 EA
3050A Manhole Under 12', Type I, 48" Diameter 4 EA
3085A Locking Manhole Frame and Cover 7 EA
3095A Sewer Drop Connection, 8 Inch Diameter 11 VF
3100A Sewer Cleanout 49 EA
3110A Remove Existing Catch Basin or Manhole 2 EA
3112A Remove Existing Cleanout Complete 3 EA
3115A* Shoring or Extra Excavation, Class B 14,263 SF
3120A* Foundation Material, Class I and II 226 TON
3135A* Pipe Zone Bedding 792 TON

Scotty's General Const. Road Construction NW DPK, Inc. Realm Inc.
20405 SE 344th Street P.O. BOX 188 7829 S. 206th Street P.O. BOX 580
Auburn, WA  98092 Renton, WA  98057 Kent, WA  98032 DuPont, WA  98327

$1,553,455.80 $1,598,802.38 $1,610,427.23 $1,899,797.18
TOTAL TOTAL TOTAL TOTAL

AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

9 1110 12

200.00 $5,400.00 170.00 $4,590.00 300.00 $8,100.00 220.00 $5,940.00
3,800.00 $30,400.00 4,100.00 $32,800.00 4,000.00 $32,000.00 2,810.00 $22,480.00
6,000.00 $12,000.00 3,400.00 $6,800.00 2,500.00 $5,000.00 1,660.00 $3,320.00
2,900.00 $2,900.00 5,600.00 $5,600.00 4,500.00 $4,500.00 3,310.00 $3,310.00

180.00 $11,340.00 140.00 $8,820.00 200.00 $12,600.00 160.00 $10,080.00
15,000.00 $15,000.00 6,500.00 $6,500.00 5,000.00 $5,000.00 5,000.00 $5,000.00

200.00 $12,600.00 350.00 $22,050.00 700.00 $44,100.00 610.00 $38,430.00
23.00 $50,991.00 34.00 $75,378.00 2.00 $4,434.00 31.00 $68,727.00

150.00 $9,450.00 250.00 $15,750.00 175.00 $11,025.00 550.00 $34,650.00
560.00 $35,280.00 300.00 $18,900.00 200.00 $12,600.00 145.00 $9,135.00

0.20 $2,000.00 0.50 $5,000.00 0.10 $1,000.00 0.95 $9,500.00
20.00 $9,340.00 4.00 $1,868.00 20.00 $9,340.00 28.00 $13,076.00
19.00 $30,210.00 4.00 $6,360.00 16.00 $25,440.00 22.00 $34,980.00
2.50 $10,447.50 4.00 $16,716.00 2.50 $10,447.50 23.62 $98,707.98

20.00 $2,000.00 60.00 $6,000.00 20.00 $2,000.00 75.00 $7,500.00
63.00 $3,969.00 70.00 $4,410.00 75.00 $4,725.00 160.00 $10,080.00

1,200.00 $8,400.00 500.00 $3,500.00 450.00 $3,150.00 210.00 $1,470.00
$466,635.50 $562,506.00 $603,721.50 $656,284.98
$44,330.37 $53,438.07 $57,353.54 $62,347.07

$510,965.87 $615,944.07 $661,075.04 $718,632.05

82.00 $131,364.00 108.00 $173,016.00 97.00 $155,394.00 47.00 $75,294.00
90.00 $6,210.00 151.00 $10,419.00 110.00 $7,590.00 48.00 $3,312.00
31.00 $37,045.00 34.00 $40,630.00 55.00 $65,725.00 32.00 $38,240.00

325.00 $117,000.00 137.00 $49,320.00 180.00 $64,800.00 57.00 $20,520.00
3,200.00 $9,600.00 3,600.00 $10,800.00 3,000.00 $9,000.00 2,359.00 $7,077.00
6,800.00 $27,200.00 3,700.00 $14,800.00 2,500.00 $10,000.00 2,359.00 $9,436.00

425.00 $2,975.00 260.00 $1,820.00 200.00 $1,400.00 360.00 $2,520.00
350.00 $3,850.00 300.00 $3,300.00 550.00 $6,050.00 158.00 $1,738.00
250.00 $12,250.00 360.00 $17,640.00 275.00 $13,475.00 360.00 $17,640.00
850.00 $1,700.00 525.00 $1,050.00 450.00 $900.00 360.00 $720.00
150.00 $450.00 100.00 $300.00 150.00 $450.00 260.00 $780.00

0.20 $2,852.60 0.50 $7,131.50 0.10 $1,426.30 0.95 $13,549.85
22.00 $4,972.00 4.00 $904.00 20.00 $4,520.00 28.00 $6,328.00
21.00 $16,632.00 4.00 $3,168.00 16.00 $12,672.00 33.62 $26,627.04



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
3145A* Bank Run Gravel for Trench Backfill 6,007 TON

Schedule IIIA
Sales Tax 9.5%
Total Schedule IIIA

SCHEDULE IIIB - JAMES ST. & WOODFORD AVE. N. SANITARY SEWER
3005B* PVC Sewer Pipe 8" Diameter 100 LF
3012B* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 751 LF
3015B PVC Sewer Pipe 10" Diameter 60 EA
3022B Cured-in-Place (CIPP) Lining for 10" Diameter Sewer Pipe 295 EA
3115B* Shoring or Extra Excavation; Class B 700 SF
3120B* Foundation Material, Class I and II 54 TON
3135B* Pipe Zone Bedding 95 TON
3145B* Bank Run Gravel for Trench Backfill 308 TON

Schedule IIIB
Sales Tax 9.5%
Total Schedule IIIB

SCHEDULE IIIC - S. 266TH. SANITARY SEWER
3005C* PVC Sewer Pipe 8" Diameter 50 LF
3012C* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 234 LF
3115C* Shoring or Extra Excavation, Class B 450 SF
3120C* Foundation Material, Class I and II 27 TON
3135C* Pipe Zone Bedding 47 TON
3145C* Bank Run Gravel for Trench Backfill 231 TON

Schedule IIIC
Sales Tax 9.5%
Total Schedule IIIC

SCHEDULE IV - UNION PACIFIC RAILROAD PUMP STATION STORM SEWER
4047 Cured-in-Place (CIPP) Lining for 36" Diameter Storm Sewer P 181 LF

Schedule IV
Sales Tax 9.5%
Total Schedule IV

Scotty's General Const. Road Construction NW DPK, Inc. Realm Inc.
20405 SE 344th Street P.O. BOX 188 7829 S. 206th Street P.O. BOX 580
Auburn, WA  98092 Renton, WA  98057 Kent, WA  98032 DuPont, WA  98327

$1,553,455.80 $1,598,802.38 $1,610,427.23 $1,899,797.18
TOTAL TOTAL TOTAL TOTAL

AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

9 1110 12

16.00 $96,112.00 4.00 $24,028.00 2.50 $15,017.50 23.62 $141,885.34
$470,212.60 $358,326.50 $368,419.80 $365,667.23
$44,670.20 $34,041.02 $34,999.88 $34,738.39

$514,882.80 $392,367.52 $403,419.68 $400,405.62

82.00 $8,200.00 108.00 $10,800.00 97.00 $9,700.00 47.00 $4,700.00
31.00 $23,281.00 34.00 $25,534.00 55.00 $41,305.00 32.00 $24,032.00

175.00 $10,500.00 127.00 $7,620.00 98.00 $5,880.00 57.00 $3,420.00
33.00 $9,735.00 55.00 $16,225.00 57.00 $16,815.00 64.00 $18,880.00
0.20 $140.00 0.50 $350.00 0.10 $70.00 0.95 $665.00

22.00 $1,188.00 4.00 $216.00 20.00 $1,080.00 28.00 $1,512.00
21.00 $1,995.00 4.00 $380.00 16.00 $1,520.00 33.62 $3,193.90
16.00 $4,928.00 4.00 $1,232.00 2.50 $770.00 23.62 $7,274.96

$59,967.00 $62,357.00 $77,140.00 $63,677.86
$5,696.87 $5,923.92 $7,328.30 $6,049.40

$65,663.87 $68,280.92 $84,468.30 $69,727.26

82.00 $4,100.00 108.00 $5,400.00 97.00 $4,850.00 47.00 $2,350.00
31.00 $7,254.00 34.00 $7,956.00 55.00 $12,870.00 32.00 $7,488.00
0.20 $90.00 0.50 $225.00 0.10 $45.00 0.95 $427.50

22.00 $594.00 4.00 $108.00 20.00 $540.00 28.00 $756.00
21.00 $987.00 4.00 $188.00 16.00 $752.00 33.62 $1,580.14
16.00 $3,696.00 4.00 $924.00 2.50 $577.50 23.62 $5,456.22

$16,721.00 $14,801.00 $19,634.50 $18,057.86
$1,588.50 $1,406.10 $1,865.28 $1,715.50

$18,309.50 $16,207.10 $21,499.78 $19,773.36

310.00 $56,110.00 390.00 $70,590.00 260.00 $47,060.00 250.00 $45,250.00
$56,110.00 $70,590.00 $47,060.00 $45,250.00
$5,330.45 $6,706.05 $4,470.70 $4,298.75

$61,440.45 $77,296.05 $51,530.70 $49,548.75



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
SCHEDULE V - TRAFFIC CONTROL

5005 Traffic Control Labor 1200 HR
5010 Construction Signs, Class A 720 SF
5015 Traffic Control Supervisor 300 HR
5020 Other Temporary Traffic Control 1 LS
5030 Portable Changeable Message Sign (PCMS) 40 DAY
5035 Sequential Arrow Sign (SAS) 40 DAY
5060 Type III Barricade 4 EA
5065 Temporary Barrier 24 EA

 Schedule V
Sales Tax 9.5%
Schedule V

SCHEDULE VII - EROSION AND SEDIMENT CONTROL
7000 Seeding, Fertilizing, and Mulching 0.3 AC
7005 Filter Fabric Fence 400 LF
7010 Straw Bales for Drainage Way Barrier 20 EA
7015 Inlet Protection 38 EA
7020 Straw Mulch 3,600 SY
7025 Clear Plastic Covering 100 SY
7030 ESC Lead 20 DAY

Schedule VII
Sales Tax 9.5%
Schedule VII

SCHEDULE VIII - ROADSIDE RESTORATION
8005 Topsoil Type A 42 CY
8015 Bark or Wood Chip Mulch 42 CY

 Schedule VIII
Sales Tax 9.5%
Schedule VIII

Scotty's General Const. Road Construction NW DPK, Inc. Realm Inc.
20405 SE 344th Street P.O. BOX 188 7829 S. 206th Street P.O. BOX 580
Auburn, WA  98092 Renton, WA  98057 Kent, WA  98032 DuPont, WA  98327

$1,553,455.80 $1,598,802.38 $1,610,427.23 $1,899,797.18
TOTAL TOTAL TOTAL TOTAL

AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

9 1110 12

42.00 $50,400.00 45.00 $54,000.00 39.00 $46,800.00 38.00 $45,600.00
10.00 $7,200.00 20.00 $14,400.00 8.00 $5,760.00 5.00 $3,600.00
46.00 $13,800.00 45.00 $13,500.00 42.00 $12,600.00 38.00 $11,400.00

3,500.00 $3,500.00 8,000.00 $8,000.00 1,000.00 $1,000.00 5,000.00 $5,000.00
250.00 $10,000.00 270.00 $10,800.00 160.00 $6,400.00 36.00 $1,440.00
25.00 $1,000.00 75.00 $3,000.00 20.00 $800.00 36.00 $1,440.00

650.00 $2,600.00 165.00 $660.00 100.00 $400.00 800.00 $3,200.00
100.00 $2,400.00 40.00 $960.00 8.00 $192.00 54.00 $1,296.00

$90,900.00 $105,320.00 $73,952.00 $72,976.00
$8,635.50 $10,005.40 $7,025.44 $6,932.72

$99,535.50 $115,325.40 $80,977.44 $79,908.72

6,000.00 $1,800.00 4,300.00 $1,290.00 2,500.00 $750.00 5,000.00 $1,500.00
5.50 $2,200.00 5.20 $2,080.00 7.00 $2,800.00 5.50 $2,200.00

12.00 $240.00 45.00 $900.00 52.00 $1,040.00 75.00 $1,500.00
70.00 $2,660.00 75.00 $2,850.00 150.00 $5,700.00 95.00 $3,610.00
1.00 $3,600.00 2.75 $9,900.00 2.60 $9,360.00 1.20 $4,320.00
2.00 $200.00 2.00 $200.00 5.00 $500.00 0.95 $95.00

350.00 $7,000.00 150.00 $3,000.00 45.00 $900.00 360.00 $7,200.00
$17,700.00 $20,220.00 $21,050.00 $20,425.00
$1,681.50 $1,920.90 $1,999.75 $1,940.38

$19,381.50 $22,140.90 $23,049.75 $22,365.38

125.00 $5,250.00 40.00 $1,680.00 50.00 $2,100.00 21.00 $882.00
125.00 $5,250.00 50.00 $2,100.00 50.00 $2,100.00 55.00 $2,310.00

$10,500.00 $3,780.00 $4,200.00 $3,192.00
$997.50 $359.10 $399.00 $303.24

$11,497.50 $4,139.10 $4,599.00 $3,495.24



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
SUMMARY

Total Schedule I (Street)
Total Schedule II (Water) 
Total Schedule IIIA (Sewer)
Total Schedule IIIB (Sewer)
Total Schedule IIIC (Sewer)
Total Schedule IV (Storm)
Total Schedule V (Traffic Control)
Total Schedule VII (Erosion and Sediment Control)
Total Schedule VIII (Roadside Restoration)

TOTAL SANITARY SEWER COST

Scotty's General Const. Road Construction NW DPK, Inc. Realm Inc.
20405 SE 344th Street P.O. BOX 188 7829 S. 206th Street P.O. BOX 580
Auburn, WA  98092 Renton, WA  98057 Kent, WA  98032 DuPont, WA  98327

$1,553,455.80 $1,598,802.38 $1,610,427.23 $1,899,797.18
TOTAL TOTAL TOTAL TOTAL

AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

9 1110 12

$251,778.83 $287,101.34 $279,807.54 $535,940.81
$510,965.87 $615,944.07 $661,075.04 $718,632.05
$514,882.80 $392,367.52 $403,419.68 $400,405.62
$65,663.87 $68,280.92 $84,468.30 $69,727.26
$18,309.50 $16,207.10 $21,499.78 $19,773.36
$61,440.45 $77,296.05 $51,530.70 $49,548.75
$99,535.50 $115,325.40 $80,977.44 $79,908.72
$19,381.50 $22,140.90 $23,049.75 $22,365.38
$11,497.50 $4,139.10 $4,599.00 $3,495.24

$1,553,455.80 $1,598,802.38 $1,610,427.23 $1,899,797.18



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT

SCHEDULE I - WATER
1000 Mobilization 1 LS
1005 Clearing And Grubbing 1 LS
1010 Remove Existing Asphalt Concrete Pavement 604 SY
1015 Remove Existing Cement Concrete Pavement 377 SY
1020 Remove Existing Cement Concrete Sidewalk 225 SY
1025 Remove Cement Concrete Curb and Gutter 30 LF
1050 Saw Cut Existing Asphalt Concrete Pavement 906 LF
1055 Saw Cut Existing Cement Concrete Pavement 968 LF
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 158 TON
1085 Crushed Surfacing Top Course, 1-1/4 Inch Minus 248 TON
1095 HMA Class 3/4, PG 64-22 115 TON
1125 Cold Plant Mix for Temporary Pavement Patch 131 TON
1130 Cement Concrete Pavement 62 CY
1145 Cement Concrete Sidewalk 225 SY
1205 Cement Concrete Curb and Gutter 30 LF
1265 Remove and Restore Fence 30 LF
1270 Temporary Fencing 400 LF
1315 Pothole Utilities 10 EA
1320 Project Signs 6 EA
1355 Minor Changes 1 CALC

Schedule I
Sales Tax 9.5%
Total Schedule I

SCHEDULE II - WATER
2000 6 Inch Connection to Existing Water Main 7 EA
2015 12 Inch Connection to Existing Water Main 1 EA
2017 4 Inch Diameter Ductile Iron, Cl 52 Water Main Pipe 424 LF
2025 8 Inch Diameter Ductile Iron, CL 52 Water Main Pipe 3,216 LF
2035 12 iInch Diameter Ductile Iron CL 52 Water Main Pipe 122 LF
2037 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA
2045 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 24 EA
2055 12 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 3 EA
2060 Replace Existing Valve Box Top Section and Lid 27 EA

Dennis Johnson

$1,678,587.92
TOTAL

UNIT PRICE AMOUNT

149,000.00 $149,000.00
25,000.00 $25,000.00

7.00 $4,228.00
18.00 $6,786.00
7.00 $1,575.00
6.00 $180.00
2.00 $1,812.00

15.00 $14,520.00
22.00 $3,476.00
22.00 $5,456.00
90.00 $10,350.00
90.00 $11,790.00

225.00 $13,950.00
35.00 $7,875.00
24.00 $720.00
30.00 $900.00
6.00 $2,400.00

200.00 $2,000.00
500.00 $3,000.00

7,000.00 $7,000.00
$272,018.00
$25,841.71

$297,859.71

1,950.00 $13,650.00
2,800.00 $2,800.00

50.00 $21,200.00
55.00 $176,880.00
75.00 $9,150.00

800.00 $1,600.00
1,000.00 $24,000.00
2,000.00 $6,000.00

200.00 $5,400.00



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT

2065 Replace Existing Valve Box Base Section 27 EA
2080 Hydrant Assembly 8 EA
2087 4 Inch Blowoff Assembly 2 EA
2095 Combination Air/Vacuum Valve & Vault 1 EA
2105 Abandon Existing Water Service 63 EA
2110 Abandon Existing Water Main 1 LS
2115 Service Connection, 1 Inch Diameter 63 EA
2145 Water Service Line, 1 inch Diameter 2,217 LF
2205 3/4 Inch Meter Setter 63 EA
2220 Meter Box for Up to 1 Inch Diameter Service 63 EA
2255* Shoring or Extra Excavation Class B 10,000 SF
2260 Foundation Material, Class I and II for Water Main 467 TON
2275 Pipe Zone Bedding for Water Main 1,590 TON
2285 Bank Run Gravel for Trench Backfill for Water Main* 4,179 TON
2317 Remove and Disposal of Asbestos -Cement Water Main Pioe 100 LF
2320 Remove Existing Water Meter Box 63 EA
2335 Remove Existing Fire Hydrant Assembly 7 EA

Schedule II
Sales Tax 9.5%
Total Schedule II

SCHEDULE IIIA - LOWER EAST HILL SANITARY SEWER
3005A* PVC Sewer Pipe 8" Diameter 1,602 LF
3010A Ductile Iron Sewer Pipe, 8 Inch Diameter 69 LF
3012A* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 1,195 LF
3035A PVC Side Sewer Pipe, 6 Inch Diameter 360 LF
3040A Special Shallow Manhole, 48" Diameter 3 EA
3050A Manhole Under 12', Type I, 48" Diameter 4 EA
3085A Locking Manhole Frame and Cover 7 EA
3095A Sewer Drop Connection, 8 Inch Diameter 11 VF
3100A Sewer Cleanout 49 EA
3110A Remove Existing Catch Basin or Manhole 2 EA
3112A Remove Existing Cleanout Complete 3 EA
3115A* Shoring or Extra Excavation, Class B 14,263 SF
3120A* Foundation Material, Class I and II 226 TON
3135A* Pipe Zone Bedding 792 TON

Dennis Johnson

$1,678,587.92
TOTAL

UNIT PRICE AMOUNT
275.00 $7,425.00

5,000.00 $40,000.00
4,000.00 $8,000.00
4,500.00 $4,500.00

275.00 $17,325.00
5,000.00 $5,000.00

600.00 $37,800.00
20.00 $44,340.00

325.00 $20,475.00
375.00 $23,625.00

1.00 $10,000.00
22.00 $10,274.00
22.00 $34,980.00
20.00 $83,580.00
75.00 $7,500.00

175.00 $11,025.00
700.00 $4,900.00

$631,429.00
$59,985.76

$691,414.76

50.00 $80,100.00
75.00 $5,175.00
60.00 $71,700.00
30.00 $10,800.00

2,500.00 $7,500.00
3,500.00 $14,000.00

350.00 $2,450.00
250.00 $2,750.00
550.00 $26,950.00
350.00 $700.00
250.00 $750.00

1.00 $14,263.00
22.00 $4,972.00
22.00 $17,424.00



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
3145A* Bank Run Gravel for Trench Backfill 6,007 TON

Schedule IIIA
Sales Tax 9.5%
Total Schedule IIIA

SCHEDULE IIIB - JAMES ST. & WOODFORD AVE. N. SANITARY SEWER
3005B* PVC Sewer Pipe 8" Diameter 100 LF
3012B* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 751 LF
3015B PVC Sewer Pipe 10" Diameter 60 EA
3022B Cured-in-Place (CIPP) Lining for 10" Diameter Sewer Pipe 295 EA
3115B* Shoring or Extra Excavation; Class B 700 SF
3120B* Foundation Material, Class I and II 54 TON
3135B* Pipe Zone Bedding 95 TON
3145B* Bank Run Gravel for Trench Backfill 308 TON

Schedule IIIB
Sales Tax 9.5%
Total Schedule IIIB

SCHEDULE IIIC - S. 266TH. SANITARY SEWER
3005C* PVC Sewer Pipe 8" Diameter 50 LF
3012C* Cured-in-Place (CIPP) Lining for 8" Diameter Sewer Pipe 234 LF
3115C* Shoring or Extra Excavation, Class B 450 SF
3120C* Foundation Material, Class I and II 27 TON
3135C* Pipe Zone Bedding 47 TON
3145C* Bank Run Gravel for Trench Backfill 231 TON

Schedule IIIC
Sales Tax 9.5%
Total Schedule IIIC

SCHEDULE IV - UNION PACIFIC RAILROAD PUMP STATION STORM SEWER
4047 Cured-in-Place (CIPP) Lining for 36" Diameter Storm Sewer P 181 LF

Schedule IV
Sales Tax 9.5%
Total Schedule IV

Dennis Johnson

$1,678,587.92
TOTAL

UNIT PRICE AMOUNT
20.00 $120,140.00

$379,674.00
$36,069.03

$415,743.03

50.00 $5,000.00
60.00 $45,060.00
75.00 $4,500.00
75.00 $22,125.00
1.00 $700.00

22.00 $1,188.00
22.00 $2,090.00
20.00 $6,160.00

$86,823.00
$8,248.19

$95,071.19

50.00 $2,500.00
60.00 $14,040.00
1.00 $450.00

22.00 $594.00
22.00 $1,034.00
20.00 $4,620.00

$23,238.00
$2,207.61

$25,445.61

175.00 $31,675.00
$31,675.00
$3,009.13

$34,684.13



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
SCHEDULE V - TRAFFIC CONTROL

5005 Traffic Control Labor 1200 HR
5010 Construction Signs, Class A 720 SF
5015 Traffic Control Supervisor 300 HR
5020 Other Temporary Traffic Control 1 LS
5030 Portable Changeable Message Sign (PCMS) 40 DAY
5035 Sequential Arrow Sign (SAS) 40 DAY
5060 Type III Barricade 4 EA
5065 Temporary Barrier 24 EA

 Schedule V
Sales Tax 9.5%
Schedule V

SCHEDULE VII - EROSION AND SEDIMENT CONTROL
7000 Seeding, Fertilizing, and Mulching 0.3 AC
7005 Filter Fabric Fence 400 LF
7010 Straw Bales for Drainage Way Barrier 20 EA
7015 Inlet Protection 38 EA
7020 Straw Mulch 3,600 SY
7025 Clear Plastic Covering 100 SY
7030 ESC Lead 20 DAY

Schedule VII
Sales Tax 9.5%
Schedule VII

SCHEDULE VIII - ROADSIDE RESTORATION
8005 Topsoil Type A 42 CY
8015 Bark or Wood Chip Mulch 42 CY

 Schedule VIII
Sales Tax 9.5%
Schedule VIII

Dennis Johnson

$1,678,587.92
TOTAL

UNIT PRICE AMOUNT

40.00 $48,000.00
20.00 $14,400.00
47.00 $14,100.00

6,000.00 $6,000.00
100.00 $4,000.00
65.00 $2,600.00

325.00 $1,300.00
50.00 $1,200.00

$91,600.00
$8,702.00

$100,302.00

1,500.00 $450.00
7.00 $2,800.00

40.00 $800.00
90.00 $3,420.00
1.00 $3,600.00
1.50 $150.00

75.00 $1,500.00
$12,720.00
$1,208.40

$13,928.40

35.00 $1,470.00
55.00 $2,310.00

$3,780.00
$359.10

$4,139.10



LOWER EAST HILL SANITARY SEWER & WATER MAIN
IMPROVEMENTS AND UNION PACIFIC RAILROAD BIDDER'S
STORM OUTFALL RELINING NAME AND
BID OPENING: AUGUST 19, 2009 ADDRESS

TOTAL
ITEM
NO.                    DESCRIPTION                                   QUANTITY UNIT
SUMMARY

Total Schedule I (Street)
Total Schedule II (Water) 
Total Schedule IIIA (Sewer)
Total Schedule IIIB (Sewer)
Total Schedule IIIC (Sewer)
Total Schedule IV (Storm)
Total Schedule V (Traffic Control)
Total Schedule VII (Erosion and Sediment Control)
Total Schedule VIII (Roadside Restoration)

TOTAL SANITARY SEWER COST

Dennis Johnson

$1,678,587.92
TOTAL

UNIT PRICE AMOUNT

$297,859.71
$691,414.76
$415,743.03
$95,071.19
$25,445.61
$34,684.13

$100,302.00
$13,928.40
$4,139.10

$1,678,587.92


