
James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 Kiewit Infrastructure West Co. Gary Merlino Construction Co. Scarsella Bros., Inc. TITAN Earthwork LLC

Bid Opening: May 17, 2018, 10:00 AM 2200 Columbia House Blvd. 9125 10th Ave. S. PO Box 68697 1585 Valentine Ave. SE

 Vancouver, WA 98661 Seattle, WA 98108 Seattle, WA 98168-0697 Pacific, WA 98047

 $1,786,185.00 $1,874,235.00 $1,891,550.70 $1,903,425.00

  

$1,890,135.00 $2,000,785.00 $1,988,191.70 $2,077,525.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET

1000 Mobilization 1 LS 220,000.00 $220,000.00 185,600.00 $185,600.00 475,000.00 $475,000.00 128,260.00 $128,260.00

1010 Remove Existing Asphalt Concrete Pavement 150 SY 15.00 $2,250.00 50.00 $7,500.00 20.00 $3,000.00 44.00 $6,600.00

1020 Remove Cement Concrete Sidewalk/Driveway 160 SY 19.00 $3,040.00 30.00 $4,800.00 20.00 $3,200.00 37.00 $5,920.00

1025 Remove Cement Concrete Curb & Gutter 250 LF 9.00 $2,250.00 10.00 $2,500.00 8.00 $2,000.00 17.00 $4,250.00

1050 Saw Cut Existing Asphalt Concrete Pavement 2,700 LF 3.50 $9,450.00 1.00 $2,700.00 0.01 $27.00 4.00 $10,800.00

1055 Saw Cut Existing Cement Concrete Sidewalk/Gutter 100 LF 7.00 $700.00 6.00 $600.00 6.00 $600.00 6.00 $600.00

1060 Roadway Excavation Incl. Haul 50 CY 100.00 $5,000.00 110.00 $5,500.00 50.00 $2,500.00 115.00 $5,750.00

1065 Unsuitable Foundation Excavation Incl. Haul 30 CY 60.00 $1,800.00 110.00 $3,300.00 50.00 $1,500.00 123.00 $3,690.00

1075 Gravel Borrow, Including Haul & Compaction 25 TON 60.00 $1,500.00 90.00 $2,250.00 75.00 $1,875.00 110.00 $2,750.00

1080 Crushed Surfacing Top Course, 5/8" Minus 425 TON 86.00 $36,550.00 55.00 $23,375.00 40.00 $17,000.00 38.00 $16,150.00

1100 HMA Class 1/2", PG 58V-22 800 TON 135.00 $108,000.00 150.00 $120,000.00 175.00 $140,000.00 165.00 $132,000.00

1110 Planing Bituminous Pavement 3.5" Thick 3,600 SY 6.00 $21,600.00 5.00 $18,000.00 6.00 $21,600.00 13.25 $47,700.00

1115 Planing Bituminous Pavement 8" Thick 4,300 SY 14.00 $60,200.00 5.00 $21,500.00 12.00 $51,600.00 14.75 $63,425.00

1120 Remove Existing Manhole Frame & Cover & Install 

New Circular Frame (Ring) & Cover with Reinforced 

Cement Concrete Collar

9 EA 1,500.00 $13,500.00 2,100.00 $18,900.00 2,500.00 $22,500.00 1,085.00 $9,765.00

1130 Cement Concrete Pavement - Including Dowels 1,000 CY 430.00 $430,000.00 605.00 $605,000.00 375.00 $375,000.00 540.00 $540,000.00

1140 Cement Concrete Driveway, 8" Depth, Reinforced 10 SY 330.00 $3,300.00 200.00 $2,000.00 150.00 $1,500.00 206.00 $2,060.00

1145 Cement Concrete Sidewalk 80 SY 125.00 $10,000.00 100.00 $8,000.00 75.00 $6,000.00 100.00 $8,000.00

1170 Cement Concrete Sidewalk Ramp Type Parallel A 4 EA 4,000.00 $16,000.00 2,500.00 $10,000.00 3,500.00 $14,000.00 2,650.00 $10,600.00

1180 Cement Concrete Sidewalk Ramp Type Combination 1 EA 4,000.00 $4,000.00 2,500.00 $2,500.00 3,500.00 $3,500.00 2,525.00 $2,525.00

1205 Cement Concrete Curb & Gutter 250 LF 70.00 $17,500.00 40.00 $10,000.00 25.00 $6,250.00 60.00 $15,000.00

1211 Pedestrian Curb 125 LF 50.00 $6,250.00 60.00 $7,500.00 40.00 $5,000.00 61.00 $7,625.00

1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade

4 EA 1,200.00 $4,800.00 700.00 $2,800.00 600.00 $2,400.00 650.00 $2,600.00

1221 Replace Existing Catch Basin Frame & Grate & Adjust 

to Finished Grade

6 EA 1,500.00 $9,000.00 1,000.00 $6,000.00 750.00 $4,500.00 750.00 $4,500.00

1225 Adjust Existing Manhole Frame & Cover to Finished 

Grade with Reinforced Cement Concrete Collar

10 EA 1,500.00 $15,000.00 2,000.00 $20,000.00 1,750.00 $17,500.00 925.00 $9,250.00

1227 Adjust Existing Manhole Frame & Cover to Finished 

Grade

6 EA 1,200.00 $7,200.00 700.00 $4,200.00 1,000.00 $6,000.00 465.00 $2,790.00

1230 Replace Existing Valve Box Top Section & Lid & Adjust 

to Finished Grade

21 EA 1,200.00 $25,200.00 800.00 $16,800.00 500.00 $10,500.00 725.00 $15,225.00

1235 Meter Box for Up to 1" Diameter Service 1 EA 1,200.00 $1,200.00 1,000.00 $1,000.00 700.00 $700.00 1,300.00 $1,300.00

1240 Adjust Existing Junction Box to Finished Grade 1 EA 2,000.00 $2,000.00 600.00 $600.00 500.00 $500.00 1,300.00 $1,300.00

1250 Install New Monument, Case & Cover to Finished Grade 3 EA 1,500.00 $4,500.00 800.00 $2,400.00 1,000.00 $3,000.00 750.00 $2,250.00

1320 Project Sign 1 EA 3,500.00 $3,500.00 1,000.00 $1,000.00 800.00 $800.00 750.00 $750.00

1330 Landscape Restoration 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

1340 Asphalt Cost Price Adjustment 1 CALC 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

1355 Minor Changes 1 CALC 50,000.00 $50,000.00 50,000.00 $50,000.00 50,000.00 $50,000.00 50,000.00 $50,000.00

SCHEDULE I TOTAL $1,110,290.00 $1,181,325.00 $1,264,552.00 $1,128,435.00

1 4

OPTION 1 TOTAL

OPTION 2 TOTAL

2 3



James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 Kiewit Infrastructure West Co. Gary Merlino Construction Co. Scarsella Bros., Inc. TITAN Earthwork LLC

Bid Opening: May 17, 2018, 10:00 AM 2200 Columbia House Blvd. 9125 10th Ave. S. PO Box 68697 1585 Valentine Ave. SE

 Vancouver, WA 98661 Seattle, WA 98108 Seattle, WA 98168-0697 Pacific, WA 98047

 $1,786,185.00 $1,874,235.00 $1,891,550.70 $1,903,425.00

  

$1,890,135.00 $2,000,785.00 $1,988,191.70 $2,077,525.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 4

OPTION 1 TOTAL

OPTION 2 TOTAL

2 3

SCHEDULE I (ALTERNATE): STREET

1000 Mobilization 1 LS 200,000.00 $200,000.00 191,800.00 $191,800.00 475,000.00 $475,000.00 128,260.00 $128,260.00

1010 Remove Existing Asphalt Concrete Pavement 150 SY 15.00 $2,250.00 50.00 $7,500.00 20.00 $3,000.00 44.00 $6,600.00

1020 Remove Cement Concrete Sidewalk/Driveway 160 SY 19.00 $3,040.00 30.00 $4,800.00 20.00 $3,200.00 37.00 $5,920.00

1025 Remove Cement Concrete Curb & Gutter 250 LF 9.00 $2,250.00 10.00 $2,500.00 8.00 $2,000.00 17.00 $4,250.00

1050 Saw Cut Existing Asphalt Concrete Pavement 1,800 LF 3.50 $6,300.00 1.00 $1,800.00 0.01 $18.00 4.00 $7,200.00

1055 Saw Cut Existing Cement Concrete Sidewalk/Gutter 100 LF 7.00 $700.00 6.00 $600.00 6.00 $600.00 6.00 $600.00

1060 Roadway Excavation Incl. Haul 50 CY 100.00 $5,000.00 110.00 $5,500.00 50.00 $2,500.00 117.00 $5,850.00

1065 Unsuitable Foundation Excavation Incl. Haul 30 CY 60.00 $1,800.00 110.00 $3,300.00 50.00 $1,500.00 123.00 $3,690.00

1075 Gravel Borrow, Including Haul & Compaction 25 TON 60.00 $1,500.00 90.00 $2,250.00 75.00 $1,875.00 110.00 $2,750.00

1080 Crushed Surfacing Top Course, 5/8" Minus 575 TON 86.00 $49,450.00 55.00 $31,625.00 40.00 $23,000.00 38.00 $21,850.00

1100 HMA Class 1/2", PG 58V-22 400 TON 155.00 $62,000.00 170.00 $68,000.00 175.00 $70,000.00 213.00 $85,200.00

1110 Planing Bituminous Pavement 3.5" Thick 1,800 SY 8.00 $14,400.00 5.00 $9,000.00 6.00 $10,800.00 13.25 $23,850.00

1115 Planing Bituminous Pavement 8" Thick 6,100 SY 16.00 $97,600.00 5.00 $30,500.00 12.00 $73,200.00 14.75 $89,975.00

1120 Remove Existing Manhole Frame & Cover & Install 

New Circular Frame (Ring) & Cover with Reinforced 

Cement Concrete Collar

9 EA 1,500.00 $13,500.00 2,100.00 $18,900.00 2,500.00 $22,500.00 1,085.00 $9,765.00

1130 Cement Concrete Pavement - Including Dowels 1,400 CY 400.00 $560,000.00 550.00 $770,000.00 375.00 $525,000.00 540.00 $756,000.00

1140 Cement Concrete Driveway, 8" Depth, Reinforced 10 SY 330.00 $3,300.00 200.00 $2,000.00 135.00 $1,350.00 206.00 $2,060.00

1145 Cement Concrete Sidewalk 80 SY 125.00 $10,000.00 100.00 $8,000.00 75.00 $6,000.00 100.00 $8,000.00

1170 Cement Concrete Sidewalk Ramp Type Parallel A 4 EA 4,000.00 $16,000.00 2,500.00 $10,000.00 3,500.00 $14,000.00 2,650.00 $10,600.00

1180 Cement Concrete Sidewalk Ramp Type Combination 1 EA 4,000.00 $4,000.00 2,500.00 $2,500.00 3,500.00 $3,500.00 2,525.00 $2,525.00

1205 Cement Concrete Curb & Gutter 250 LF 70.00 $17,500.00 40.00 $10,000.00 25.00 $6,250.00 60.00 $15,000.00

1211 Pedestrian Curb 125 LF 50.00 $6,250.00 60.00 $7,500.00 40.00 $5,000.00 61.00 $7,625.00

1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade

4 EA 1,200.00 $4,800.00 700.00 $2,800.00 600.00 $2,400.00 650.00 $2,600.00

1221 Replace Existing Catch Basin Frame & Grate & Adjust 

to Finished Grade

6 EA 1,500.00 $9,000.00 1,000.00 $6,000.00 750.00 $4,500.00 750.00 $4,500.00

1225 Adjust Existing Manhole Frame & Cover to Finished 

Grade with Reinforced Cement Concrete Collar

10 EA 1,500.00 $15,000.00 2,000.00 $20,000.00 1,750.00 $17,500.00 925.00 $9,250.00

1227 Adjust Existing Manhole Frame & Cover to Finished 

Grade

6 EA 1,200.00 $7,200.00 700.00 $4,200.00 1,000.00 $6,000.00 465.00 $2,790.00

1230 Replace Existing Valve Box Top Section & Lid & Adjust 

to Finished Grade

21 EA 1,200.00 $25,200.00 800.00 $16,800.00 500.00 $10,500.00 725.00 $15,225.00

1235 Meter Box for Up to 1" Diameter Service 1 EA 1,200.00 $1,200.00 1,000.00 $1,000.00 700.00 $700.00 1,300.00 $1,300.00

1240 Adjust Existing Junction Box to Finished Grade 1 EA 2,000.00 $2,000.00 600.00 $600.00 500.00 $500.00 1,300.00 $1,300.00

1250 Install New Monument, Case & Cover to Finished Grade 3 EA 1,500.00 $4,500.00 800.00 $2,400.00 1,000.00 $3,000.00 750.00 $2,250.00

1320 Project Sign 1 EA 3,500.00 $3,500.00 1,000.00 $1,000.00 800.00 $800.00 750.00 $750.00

1330 Landscape Restoration 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

1340 Asphalt Cost Price Adjustment 1 CALC 10,000 $10,000.00 10,000 $10,000.00 10,000 $10,000.00 10,000 $10,000.00

1355 Minor Changes 1 CALC 50,000 $50,000.00 50,000 $50,000.00 50,000 $50,000.00 50,000 $50,000.00

SCHEDULE I (ALTERNATE) TOTAL $1,214,240.00 $1,307,875.00 $1,361,193.00 $1,302,535.00

SCHEDULE V: TRAFFIC CONTROL



James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 Kiewit Infrastructure West Co. Gary Merlino Construction Co. Scarsella Bros., Inc. TITAN Earthwork LLC

Bid Opening: May 17, 2018, 10:00 AM 2200 Columbia House Blvd. 9125 10th Ave. S. PO Box 68697 1585 Valentine Ave. SE

 Vancouver, WA 98661 Seattle, WA 98108 Seattle, WA 98168-0697 Pacific, WA 98047

 $1,786,185.00 $1,874,235.00 $1,891,550.70 $1,903,425.00

  

$1,890,135.00 $2,000,785.00 $1,988,191.70 $2,077,525.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 4

OPTION 1 TOTAL

OPTION 2 TOTAL

2 3

5005 Traffic Control Labor 3,650 HR 1.00 $3,650.00 45.00 $164,250.00 60.00 $219,000.00 65.00 $237,250.00

5010 Construction Signs Class A 1,400 SF 30.00 $42,000.00 40.00 $56,000.00 20.00 $28,000.00 11.00 $15,400.00

5015 Traffic Control Supervisor 370 HR 95.00 $35,150.00 80.00 $29,600.00 85.00 $31,450.00 85.00 $31,450.00

5020 Temporary Traffic Control Devices 1 LS 160,000.00 $160,000.00 45,000.00 $45,000.00 7,500.00 $7,500.00 5,500.00 $5,500.00

5030 Portable Changeable Message Sign (PCMS) 160 DAY 100.00 $16,000.00 85.00 $13,600.00 75.00 $12,000.00 200.00 $32,000.00

5035 Sequential Arrow Sign (SAS) 130 DAY 25.00 $3,250.00 60.00 $7,800.00 30.00 $3,900.00 115.00 $14,950.00

5040 Uniformed Off-Duty Police Officer 2,880 HR 80.00 $230,400.00 80.00 $230,400.00 80.00 $230,400.00 100.00 $288,000.00

5120 Plastic Crosswalk Line 960 SF 6.00 $5,760.00 6.00 $5,760.00 4.90 $4,704.00 6.00 $5,760.00

5125 Plastic Traffic Arrow 3 EA 200.00 $600.00 250.00 $750.00 190.00 $570.00 225.00 $675.00

5135 Permanent Signing 1 LS 10,000.00 $10,000.00 5,000.00 $5,000.00 3,200.00 $3,200.00 8,500.00 $8,500.00

5150 Raised Pavement Marker Type 2 3 HUND 550.00 $1,650.00 600.00 $1,800.00 500.00 $1,500.00 550.00 $1,650.00

5170 Plastic Stop Line (24" Wide) 170 LF 8.00 $1,360.00 10.00 $1,700.00 7.66 $1,302.20 9.00 $1,530.00

5175 Profiled Plastic Double Yellow Center Line 1,300 LF 6.00 $7,800.00 6.00 $7,800.00 6.50 $8,450.00 7.50 $9,750.00

5180 Profiled Plastic Skip Lane Line 2,300 LF 2.00 $4,600.00 2.00 $4,600.00 1.80 $4,140.00 2.00 $4,600.00

5185 Profiled Plastic Wide Lane Line 300 LF 6.00 $1,800.00 6.00 $1,800.00 5.00 $1,500.00 6.00 $1,800.00

SCHEDULE V TOTAL $524,020.00 $575,860.00 $557,616.20 $658,815.00

SCHEDULE VI: ELECTRICAL

6000 Traffic Signal Modification 1 LS 65,000.00 $65,000.00 35,000.00 $35,000.00 29,250.00 $29,250.00 41,000.00 $41,000.00

6010 Video Detection System, Complete, Including 

Installation

1 EA 25,000.00 $25,000.00 20,000.00 $20,000.00 15,900.00 $15,900.00 14,250.00 $14,250.00

SCHEDULE VI TOTAL $90,000.00 $55,000.00 $45,150.00 $55,250.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7005 Filter Fabric Fence 80 LF 15.00 $1,200.00 10.00 $800.00 6.00 $480.00 5.00 $400.00

7015 Inlet Protection 15 EA 125.00 $1,875.00 200.00 $3,000.00 150.00 $2,250.00 95.00 $1,425.00

7030 ESC Lead 130 HR 10.00 $1,300.00 75.00 $9,750.00 50.00 $6,500.00 95.00 $12,350.00

7040  SPCC Plan 1 LS 5,000.00 $5,000.00 1,000.00 $1,000.00 5,000.00 $5,000.00 500.00 $500.00

7050 Street Cleaning 250 HR 170.00 $42,500.00 150.00 $37,500.00 0.01 $2.50 145.00 $36,250.00

7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SCHEDULE VII TOTAL $61,875.00 $62,050.00 $24,232.50 $60,925.00



James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 Kiewit Infrastructure West Co. Gary Merlino Construction Co. Scarsella Bros., Inc. TITAN Earthwork LLC

Bid Opening: May 17, 2018, 10:00 AM 2200 Columbia House Blvd. 9125 10th Ave. S. PO Box 68697 1585 Valentine Ave. SE

 Vancouver, WA 98661 Seattle, WA 98108 Seattle, WA 98168-0697 Pacific, WA 98047

 $1,786,185.00 $1,874,235.00 $1,891,550.70 $1,903,425.00

  

$1,890,135.00 $2,000,785.00 $1,988,191.70 $2,077,525.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 4

OPTION 1 TOTAL

OPTION 2 TOTAL

2 3

SUMMARY  

OPTION 1:

SCHEDULE I TOTAL $1,110,290.00 $1,181,325.00 $1,264,552.00 $1,128,435.00

SCHEDULE V TOTAL $524,020.00 $575,860.00 $557,616.20 $658,815.00

SCHEDULE VI TOTAL $90,000.00 $55,000.00 $45,150.00 $55,250.00

SCHEDULE VII TOTAL $61,875.00 $62,050.00 $24,232.50 $60,925.00

OPTION 1 TOTAL $1,786,185.00 $1,874,235.00 $1,891,550.70 $1,903,425.00

OPTION 2:

SCHEDULE I (ALTERNATE) TOTAL $1,214,240.00 $1,307,875.00 $1,361,193.00 $1,302,535.00

SCHEDULE V TOTAL $524,020.00 $575,860.00 $557,616.20 $658,815.00

SCHEDULE VI TOTAL $90,000.00 $55,000.00 $45,150.00 $55,250.00

SCHEDULE VII TOTAL $61,875.00 $62,050.00 $24,232.50 $60,925.00

OPTION 2 TOTAL $1,890,135.00 $2,000,785.00 $1,988,191.70 $2,077,525.00



James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 

Bid Opening: May 17, 2018, 10:00 AM

 

 

ITEM DESCRIPTION QTY UNIT

NO.    

SCHEDULE I: STREET

1000 Mobilization 1 LS

1010 Remove Existing Asphalt Concrete Pavement 150 SY

1020 Remove Cement Concrete Sidewalk/Driveway 160 SY

1025 Remove Cement Concrete Curb & Gutter 250 LF

1050 Saw Cut Existing Asphalt Concrete Pavement 2,700 LF

1055 Saw Cut Existing Cement Concrete Sidewalk/Gutter 100 LF

1060 Roadway Excavation Incl. Haul 50 CY

1065 Unsuitable Foundation Excavation Incl. Haul 30 CY

1075 Gravel Borrow, Including Haul & Compaction 25 TON

1080 Crushed Surfacing Top Course, 5/8" Minus 425 TON

1100 HMA Class 1/2", PG 58V-22 800 TON

1110 Planing Bituminous Pavement 3.5" Thick 3,600 SY

1115 Planing Bituminous Pavement 8" Thick 4,300 SY

1120 Remove Existing Manhole Frame & Cover & Install 

New Circular Frame (Ring) & Cover with Reinforced 

Cement Concrete Collar

9 EA

1130 Cement Concrete Pavement - Including Dowels 1,000 CY

1140 Cement Concrete Driveway, 8" Depth, Reinforced 10 SY

1145 Cement Concrete Sidewalk 80 SY

1170 Cement Concrete Sidewalk Ramp Type Parallel A 4 EA

1180 Cement Concrete Sidewalk Ramp Type Combination 1 EA

1205 Cement Concrete Curb & Gutter 250 LF

1211 Pedestrian Curb 125 LF

1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade

4 EA

1221 Replace Existing Catch Basin Frame & Grate & Adjust 

to Finished Grade

6 EA

1225 Adjust Existing Manhole Frame & Cover to Finished 

Grade with Reinforced Cement Concrete Collar

10 EA

1227 Adjust Existing Manhole Frame & Cover to Finished 

Grade

6 EA

1230 Replace Existing Valve Box Top Section & Lid & Adjust 

to Finished Grade

21 EA

1235 Meter Box for Up to 1" Diameter Service 1 EA

1240 Adjust Existing Junction Box to Finished Grade 1 EA

1250 Install New Monument, Case & Cover to Finished Grade 3 EA

1320 Project Sign 1 EA

1330 Landscape Restoration 1 FA

1340 Asphalt Cost Price Adjustment 1 CALC

1355 Minor Changes 1 CALC

SCHEDULE I TOTAL

OPTION 1 TOTAL

OPTION 2 TOTAL

McCann Construction Enterprises, Inc. Engineer's Estimate

PO Box 3211 Abdulnaser Almaroof

Renton, WA 98056

$2,263,370.00  $2,022,050.00

 

$2,474,720.00 $2,179,300.00

UNIT TOTAL UNIT TOTAL

PRICE AMOUNT PRICE AMOUNT

434,000.00 $434,000.00 150,000.00 $150,000.00

40.00 $6,000.00 30.00 $4,500.00

30.00 $4,800.00 35.00 $5,600.00

15.00 $3,750.00 25.00 $6,250.00

4.00 $10,800.00 6.00 $16,200.00

9.00 $900.00 12.00 $1,200.00

125.00 $6,250.00 80.00 $4,000.00

60.00 $1,800.00 100.00 $3,000.00

60.00 $1,500.00 45.00 $1,125.00

65.00 $27,625.00 55.00 $23,375.00

155.00 $124,000.00 150.00 $120,000.00

9.00 $32,400.00 8.00 $28,800.00

12.00 $51,600.00 16.00 $68,800.00

2,500.00 $22,500.00 4,000.00 $36,000.00

600.00 $600,000.00 500.00 $500,000.00

115.00 $1,150.00 150.00 $1,500.00

70.00 $5,600.00 80.00 $6,400.00

2,500.00 $10,000.00 3,500.00 $14,000.00

2,500.00 $2,500.00 3,000.00 $3,000.00

45.00 $11,250.00 50.00 $12,500.00

36.00 $4,500.00 30.00 $3,750.00

1,500.00 $6,000.00 750.00 $3,000.00

1,900.00 $11,400.00 1,200.00 $7,200.00

2,200.00 $22,000.00 2,500.00 $25,000.00

1,500.00 $9,000.00 1,000.00 $6,000.00

900.00 $18,900.00 1,000.00 $21,000.00

1,500.00 $1,500.00 850.00 $850.00

1,200.00 $1,200.00 550.00 $550.00

2,200.00 $6,600.00 1,250.00 $3,750.00

1,500.00 $1,500.00 1,500.00 $1,500.00

5,000.00 $5,000.00 5,000.00 $5,000.00

10,000.00 $10,000.00 10,000.00 $10,000.00

50,000.00 $50,000.00 50,000.00 $50,000.00

$1,506,025.00 $1,143,850.00

5



James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 

Bid Opening: May 17, 2018, 10:00 AM

 

 

ITEM DESCRIPTION QTY UNIT

NO.    

OPTION 1 TOTAL

OPTION 2 TOTAL

SCHEDULE I (ALTERNATE): STREET

1000 Mobilization 1 LS

1010 Remove Existing Asphalt Concrete Pavement 150 SY

1020 Remove Cement Concrete Sidewalk/Driveway 160 SY

1025 Remove Cement Concrete Curb & Gutter 250 LF

1050 Saw Cut Existing Asphalt Concrete Pavement 1,800 LF

1055 Saw Cut Existing Cement Concrete Sidewalk/Gutter 100 LF

1060 Roadway Excavation Incl. Haul 50 CY

1065 Unsuitable Foundation Excavation Incl. Haul 30 CY

1075 Gravel Borrow, Including Haul & Compaction 25 TON

1080 Crushed Surfacing Top Course, 5/8" Minus 575 TON

1100 HMA Class 1/2", PG 58V-22 400 TON

1110 Planing Bituminous Pavement 3.5" Thick 1,800 SY

1115 Planing Bituminous Pavement 8" Thick 6,100 SY

1120 Remove Existing Manhole Frame & Cover & Install 

New Circular Frame (Ring) & Cover with Reinforced 

Cement Concrete Collar

9 EA

1130 Cement Concrete Pavement - Including Dowels 1,400 CY

1140 Cement Concrete Driveway, 8" Depth, Reinforced 10 SY

1145 Cement Concrete Sidewalk 80 SY

1170 Cement Concrete Sidewalk Ramp Type Parallel A 4 EA

1180 Cement Concrete Sidewalk Ramp Type Combination 1 EA

1205 Cement Concrete Curb & Gutter 250 LF

1211 Pedestrian Curb 125 LF

1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade

4 EA

1221 Replace Existing Catch Basin Frame & Grate & Adjust 

to Finished Grade

6 EA

1225 Adjust Existing Manhole Frame & Cover to Finished 

Grade with Reinforced Cement Concrete Collar

10 EA

1227 Adjust Existing Manhole Frame & Cover to Finished 

Grade

6 EA

1230 Replace Existing Valve Box Top Section & Lid & Adjust 

to Finished Grade

21 EA

1235 Meter Box for Up to 1" Diameter Service 1 EA

1240 Adjust Existing Junction Box to Finished Grade 1 EA

1250 Install New Monument, Case & Cover to Finished Grade 3 EA

1320 Project Sign 1 EA

1330 Landscape Restoration 1 FA

1340 Asphalt Cost Price Adjustment 1 CALC

1355 Minor Changes 1 CALC

SCHEDULE I (ALTERNATE) TOTAL

SCHEDULE V: TRAFFIC CONTROL

McCann Construction Enterprises, Inc. Engineer's Estimate

PO Box 3211 Abdulnaser Almaroof

Renton, WA 98056

$2,263,370.00  $2,022,050.00

 

$2,474,720.00 $2,179,300.00

UNIT TOTAL UNIT TOTAL

PRICE AMOUNT PRICE AMOUNT

5

448,000.00 $448,000.00 150,000.00 $150,000.00

40.00 $6,000.00 30.00 $4,500.00

30.00 $4,800.00 35.00 $5,600.00

15.00 $3,750.00 25.00 $6,250.00

4.00 $7,200.00 6.00 $10,800.00

9.00 $900.00 12.00 $1,200.00

125.00 $6,250.00 80.00 $4,000.00

60.00 $1,800.00 100.00 $3,000.00

60.00 $1,500.00 45.00 $1,125.00

65.00 $37,375.00 55.00 $31,625.00

170.00 $68,000.00 150.00 $60,000.00

10.00 $18,000.00 8.00 $14,400.00

12.00 $73,200.00 16.00 $97,600.00

2,500.00 $22,500.00 4,000.00 $36,000.00

600.00 $840,000.00 500.00 $700,000.00

115.00 $1,150.00 150.00 $1,500.00

70.00 $5,600.00 80.00 $6,400.00

2,500.00 $10,000.00 3,500.00 $14,000.00

2,500.00 $2,500.00 3,000.00 $3,000.00

45.00 $11,250.00 50.00 $12,500.00

36.00 $4,500.00 30.00 $3,750.00

1,500.00 $6,000.00 750.00 $3,000.00

1,900.00 $11,400.00 1,200.00 $7,200.00

2,200.00 $22,000.00 2,500.00 $25,000.00

1,500.00 $9,000.00 1,000.00 $6,000.00

900.00 $18,900.00 1,000.00 $21,000.00

1,500.00 $1,500.00 850.00 $850.00

1,200.00 $1,200.00 550.00 $550.00

2,200.00 $6,600.00 1,250.00 $3,750.00

1,500.00 $1,500.00 1,500.00 $1,500.00

5,000.00 $5,000.00 5,000.00 $5,000.00

10,000 $10,000.00 10,000 $10,000.00

50,000 $50,000.00 50,000 $50,000.00

$1,717,375.00 $1,301,100.00



James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 

Bid Opening: May 17, 2018, 10:00 AM

 

 

ITEM DESCRIPTION QTY UNIT

NO.    

OPTION 1 TOTAL

OPTION 2 TOTAL

5005 Traffic Control Labor 3,650 HR

5010 Construction Signs Class A 1,400 SF

5015 Traffic Control Supervisor 370 HR

5020 Temporary Traffic Control Devices 1 LS

5030 Portable Changeable Message Sign (PCMS) 160 DAY

5035 Sequential Arrow Sign (SAS) 130 DAY

5040 Uniformed Off-Duty Police Officer 2,880 HR

5120 Plastic Crosswalk Line 960 SF

5125 Plastic Traffic Arrow 3 EA

5135 Permanent Signing 1 LS

5150 Raised Pavement Marker Type 2 3 HUND

5170 Plastic Stop Line (24" Wide) 170 LF

5175 Profiled Plastic Double Yellow Center Line 1,300 LF

5180 Profiled Plastic Skip Lane Line 2,300 LF

5185 Profiled Plastic Wide Lane Line 300 LF

SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL

6000 Traffic Signal Modification 1 LS

6010 Video Detection System, Complete, Including 

Installation

1 EA

SCHEDULE VI TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7005 Filter Fabric Fence 80 LF

7015 Inlet Protection 15 EA

7030 ESC Lead 130 HR

7040  SPCC Plan 1 LS

7050 Street Cleaning 250 HR

7055 Erosion/Water Pollution Control 1 FA

SCHEDULE VII TOTAL

McCann Construction Enterprises, Inc. Engineer's Estimate

PO Box 3211 Abdulnaser Almaroof

Renton, WA 98056

$2,263,370.00  $2,022,050.00

 

$2,474,720.00 $2,179,300.00

UNIT TOTAL UNIT TOTAL

PRICE AMOUNT PRICE AMOUNT

5

50.00 $182,500.00 70.00 $255,500.00

40.00 $56,000.00 25.00 $35,000.00

70.00 $25,900.00 90.00 $33,300.00

75,000.00 $75,000.00 50,000.00 $50,000.00

70.00 $11,200.00 85.00 $13,600.00

50.00 $6,500.00 50.00 $6,500.00

80.00 $230,400.00 100.00 $288,000.00

10.00 $9,600.00 10.00 $9,600.00

500.00 $1,500.00 250.00 $750.00

10,000.00 $10,000.00 9,000.00 $9,000.00

800.00 $2,400.00 750.00 $2,250.00

11.00 $1,870.00 20.00 $3,400.00

1.25 $1,625.00 10.00 $13,000.00

1.00 $2,300.00 4.00 $9,200.00

3.50 $1,050.00 8.00 $2,400.00

$617,845.00 $731,500.00

65,000.00 $65,000.00 60,000.00 $60,000.00

35,000.00 $35,000.00 20,000.00 $20,000.00

$100,000.00 $80,000.00

5.00 $400.00 10.00 $800.00

90.00 $1,350.00 100.00 $1,500.00

50.00 $6,500.00 80.00 $10,400.00

2,500.00 $2,500.00 1,500.00 $1,500.00

75.00 $18,750.00 170.00 $42,500.00

10,000.00 $10,000.00 10,000.00 $10,000.00

$39,500.00 $66,700.00



James Street Pavement Rehabilitation
(Central Ave. N. to Clark Ave. N.)
 

Bid Opening: May 17, 2018, 10:00 AM

 

 

ITEM DESCRIPTION QTY UNIT

NO.    

OPTION 1 TOTAL

OPTION 2 TOTAL

SUMMARY

OPTION 1:

SCHEDULE I TOTAL

SCHEDULE V TOTAL

SCHEDULE VI TOTAL

SCHEDULE VII TOTAL

OPTION 1 TOTAL

OPTION 2:

SCHEDULE I (ALTERNATE) TOTAL

SCHEDULE V TOTAL

SCHEDULE VI TOTAL

SCHEDULE VII TOTAL

OPTION 2 TOTAL

McCann Construction Enterprises, Inc. Engineer's Estimate

PO Box 3211 Abdulnaser Almaroof

Renton, WA 98056

$2,263,370.00  $2,022,050.00

 

$2,474,720.00 $2,179,300.00

UNIT TOTAL UNIT TOTAL

PRICE AMOUNT PRICE AMOUNT

5

$1,506,025.00 $1,143,850.00

$617,845.00 $731,500.00

$100,000.00 $80,000.00

$39,500.00 $66,700.00

$2,263,370.00 $2,022,050.00

$1,717,375.00 $1,301,100.00

$617,845.00 $731,500.00

$100,000.00 $80,000.00

$39,500.00 $66,700.00

$2,474,720.00 $2,179,300.00


