East Valley Highway Preservation
S. 180th St. to S. 196th St.

Bid Opening: June 26, 2018, 10:00 AM

Scarsella Bros., Inc.

PO Box 68697

Seattle, WA 98168-0697

Engineer's Estimate
Garrett Inouye

TOTAL $2,247,843.75 $2,341,895.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 260,000.00 $260,000.00 220,000.00 $220,000.00
1002 Field Trailer 1 LS 5,000.00 $5,000.00 50,000.00 $50,000.00
1006 Roadway Surveying 1 LS 15,000.00 $15,000.00 15,000.00 $15,000.00
1010 Remove Existing Asphalt Concrete Pavement 650 SY 15.00 $9,750.00 14.00 $9,100.00
1015 Remove Existing Reinforced Cement Concrete 50 SY 25.00 $1,250.00 30.00 $1,500.00
Driveway/Pavement
1020 Remove Cement Concrete Sidewalk 750 SY 10.00 $7,500.00 15.00 $11,250.00
1025 Remove Cement Concrete Curb & Gutter 900 LF 8.00 $7,200.00 7.00 $6,300.00
1026 Remove Cement Concrete Gutter 100 LF 20.00 $2,000.00 5.00 $500.00
1035 Removal of Traffic Island and/or Traffic Curb 150 LF 15.00 $2,250.00 15.00 $2,250.00
1040 Removal of Crosswalk Markings (at the EVH & S. 180th 1 LS 1,600.00 $1,600.00 500.00 $500.00
St./SE 43rd St. Intersection)
1050 Saw Cut Existing Asphalt Concrete Pavement 1,000 LF 4.00 $4,000.00 4.00 $4,000.00
1060 Roadway Excavation Incl. Haul 350 (0 30.00 $10,500.00 40.00 $14,000.00
1065 Unsuitable Foundation Excavation Incl. Haul 35 cYy 30.00 $1,050.00 50.00 $1,750.00
1070 Geotextile Fabric, Non-Woven 500 Sy 5.00 $2,500.00 4.00 $2,000.00
1075 Gravel Borrow, Including Haul & Compaction 100 TON 30.00 $3,000.00 50.00 $5,000.00
1080 Crushed Surfacing Top Course, 5/8" Minus 200 TON 40.00 $8,000.00 50.00 $10,000.00
1085 Crushed Surfacing Base Course, 1-1/4" Minus 50 TON 40.00 $2,000.00 50.00 $2,500.00
1095 HMA Class 1/2", PG 58V-22 1,300 TON 110.00 $143,000.00 110.00 $143,000.00
1100 HMA for Full Width Overlay Class 1/2", PG 58V-22 5,500 TON 97.75 $537,625.00 100.00 $550,000.00
1110 Planing Bituminous Pavement 47,000 Sy 5.10 $239,700.00 10.00 $470,000.00
1125 Hot Plant Mix for Temporary Pavement Patch 500 TON 125.00 $62,500.00 125.00 $62,500.00
1130 Cement Conc. Pavement 75 (3 1,045.00 $78,375.00 600.00 $45,000.00
1140 Cement Concrete Driveway, 8" Depth, Reinforced 50 SY 146.75 $7,337.50 100.00 $5,000.00
1145 Cement Concrete Sidewalk 275 Sy 70.85 $19,483.75 75.00 $20,625.00
1170 Cement Concrete Sidewalk Ramp Type Parallel A 8 EA 1,915.00 $15,320.00 3,000.00 $24,000.00
1175 Cement Concrete Sidewalk Ramp Type Parallel B 5 EA 1,545.00 $7,725.00 2,500.00 $12,500.00
1180 Cement Concrete Ramp Type Single Direction A 6 EA 1,940.00 $11,640.00 3,000.00 $18,000.00
1185 Cement Concrete Ramp Type Single Direction B 1 EA 1,940.00 $1,940.00 2,800.00 $2,800.00
1190 Cement Concrete Sidewalk Ramp Type Single 4 EA 1,540.00 $6,160.00 3,000.00 $12,000.00
Perpendicular A
1205 Cement Concrete Curb & Gutter 900 LF 49.00 $44,100.00 50.00 $45,000.00
1206 Cement Concrete Curb & Gutter, 8" Depth, Reinforced 50 LF 52.35 $2,617.50 75.00 $3,750.00
1210 Cement Concrete Traffic Curb 125 LF 50.00 $6,250.00 50.00 $6,250.00
1211 Pedestrian Curb 500 LF 46.95 $23,475.00 25.00 $12,500.00
1225 Adjust Existing Manhole Cover to Finished Grade 25 EA 1,200.00 $30,000.00 600.00 $15,000.00
1226 * Replace Existing Manhole Lid & Adjust to Finished 2 EA 1,500.00 $3,000.00 1,000.00 $2,000.00
Grade
1235 Adjust Existing Monitoring Well Valve Box Top Section 1 EA 800.00 $800.00 350.00 $350.00
& Lid to Finished Grade
1240 Adjust Existing Junction Box to Finished Grade 3 EA 250.00 $750.00 700.00 $2,100.00
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1241 Replace Existing Junction Box & Adjust to Finished 4 EA 750.00 $3,000.00 1,400.00 $5,600.00
Grade
1245 Remove & Replace Existing Monument, Case & Cover, 11 EA 1,000.00 $11,000.00 1,000.00 $11,000.00
& Adjust to Finished Grade
1250 Replace Existing Valve Box Top Section & Lid, & Adjust 52 EA 500.00 $26,000.00 550.00 $28,600.00
to Finished Grade
1315 Pothole Utilities 10 EA 600.00 $6,000.00 1,000.00 $10,000.00
1320 Project Sign 1 EA 1,200.00 $1,200.00 1,600.00 $1,600.00
1335 Watering 50 HR 150.00 $7,500.00 100.00 $5,000.00
SCHEDULE | TOTAL $1,639,098.75 $1,869,825.00
SCHEDULE 1V: STORM SEWER
4130 * Replace Existing Manhole Lid & Adjust to Finished 5 EA 1,500.00 $7,500.00 1,000.00 $5,000.00
Grade
SCHEDULE IV TOTAL $7,500.00 $5,000.00
SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 2,000 HR 60.00 $120,000.00 65.00 $130,000.00
5015 Traffic Control Supervisor 500 HR 70.00 $35,000.00 80.00 $40,000.00
5020 Temporary Traffic Control Devices 1 LS 200,000.00 $200,000.00 20,000.00 $20,000.00
5025 Uniformed Off-Duty Police Officer 80 HR 125.00 $10,000.00 77.00 $6,160.00
5026 Uniformed Off-Duty Police Officer - Overtime or Holiday 20 HR 160.00 $3,200.00 115.50 $2,310.00
5030 Portable Changeable Message Sign (PCMS) 175 DAY 75.00 $13,125.00 40.00 $7,000.00
5035 Sequential Arrow Sign (SAS) 175 DAY 30.00 $5,250.00 25.00 $4,375.00
5080 Temporary Pavement Marking - Short Duration 57,000 LF 0.03 $1,710.00 1.50 $85,500.00
5100 Profiled Plastic Skip Lane Line 11,000 LF 0.70 $7,700.00 1.00 $11,000.00
5105 Profiled Plastic Double Yellow Center Line 3,400 LF 4.50 $15,300.00 3.00 $10,200.00
5110 Profiled Plastic Two Way Left Turn Lane 15,000 LF 3.50 $52,500.00 2.00 $30,000.00
5112 Profiled Plastic Wide Lane 1,100 LF 4.50 $4,950.00 3.00 $3,300.00
5115 Plastic Stop Line, 24" Wide 350 LF 12.50 $4,375.00 5.00 $1,750.00
5120 Plastic Crosswalk Line 150 SF 6.50 $975.00 7.00 $1,050.00
5125 Plastic Traffic Arrow 42 EA 200.00 $8,400.00 150.00 $6,300.00
5130 Raised Pavement Marker Type 2 8 HUND 600.00 $4,800.00 500.00 $4,000.00
5135 Traffic Signs, Including Foundation 19 EA 350.00 $6,650.00 500.00 $9,500.00
5136 Traffic Signs 2 EA 350.00 $700.00 300.00 $600.00
5140 Plastic Railroad Crossing Symbol 4 EA 850.00 $3,400.00 250.00 $1,000.00
SCHEDULE V TOTAL $498,035.00 $374,045.00
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SCHEDULE VI: ELECTRICAL
6000 Video Detection System (at the EVH & S. 180th St./SE 1 LS 25,000.00 $25,000.00 15,000.00 $15,000.00
43rd St. Intersection)
6035 Vehicle Detection Loop 13 EA 850.00 $11,050.00 1,300.00 $16,900.00
SCHEDULE VI TOTAL $36,050.00 $31,900.00
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 100 SY 2.50 $250.00 5.00 $500.00
7005 Topsoil Type A 50 cYy 100.00 $5,000.00 90.00 $4,500.00
7015 Inlet Protection 45 EA 125.00 $5,625.00 125.00 $5,625.00
7020 Straw Mulch 500 Sy 2.00 $1,000.00 3.00 $1,500.00
7025 Clear Plastic Covering 500 Sy 2.00 $1,000.00 4.00 $2,000.00
7030 ESC Lead 125 HR 75.00 $9,375.00 50.00 $6,250.00
7035 Wood Chip Mulch 100 CY 50.00 $5,000.00 55.00 $5,500.00
7045 Street Cleaning 50 HR 175.00 $8,750.00 125.00 $6,250.00
7050 SPCC Plan 1 LS 5,000.00 $5,000.00 5,000.00 $5,000.00
7055  Erosion/Water Pollution Control 1 FA 20,000.00 $20,000.00 20,000.00 $20,000.00
SCHEDULE VII TOTAL $61,000.00 $57,125.00
SCHEDULE VII1: ROADSIDE RESTORATION
8250 Adjust Existing Gas Valve to Finished Grade 8 EA 700.00 $5,600.00 500.00 $4,000.00
SUB TOTAL $5,600.00 $107,625.00
10% SALES TAX $560.00 $10,762.50
SCHEDULE VIII TOTAL $6,160.00 $4,000.00

SUMMARY:

SCHEDULE I TOTAL
SCHEDULE 1V TOTAL
SCHEDULE V TOTAL
SCHEDULE VI TOTAL
SCHEDULE VII TOTAL
SCHEDULE VII1 TOTAL

$1,639,098.75
$7,500.00
$498,035.00
$36,050.00
$61,000.00
$6,160.00

$1,869,825.00
$5,000.00
$374,045.00
$31,900.00
$57,125.00
$4,000.00

CONSTRUCTION CONTRACT TOTAL

$2,247,843.75

$2,341,895.00




