
Upper Mill Creek Dam Improvements and
Diversion Structure Replacement
 McClure and Sons, Inc. Quigg Bros., Inc. Goodfellow Bros., Inc. Ceccanti, Inc.
Bid Opening: July 10, 2018, 11:00 AM 15714 Country Club Dr. PO Box 1707 PO Box 1419 4116 Brookdale Rd. E.

 Mill Creek, WA 98012 Aberdeen, WA 98520-0281 Maple Valley, WA 98038 Tacoma, WA 98446
 

   
TOTAL $5,164,687.61 $5,951,037.95 $6,198,791.28 $6,415,031.70

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 275,000.00 $275,000.00 580,000.00 $580,000.00 470,000.00 $470,000.00 1,472,000.00 $1,472,000.00
1001 Field Trailer 1 LS 7,500.00 $7,500.00 15,000.00 $15,000.00 20,000.00 $20,000.00 27,000.00 $27,000.00
1002 Partial Structural Demolition - Dam 1 LS 511,400.00 $511,400.00 300,000.00 $300,000.00 200,000.00 $200,000.00 65,000.00 $65,000.00
1003 Structural Demolition - Diversion Structure 1 LS 100,000.00 $100,000.00 250,000.00 $250,000.00 50,000.00 $50,000.00 65,000.00 $65,000.00
1004 Removing Guardrail 100 LF 24.00 $2,400.00 10.00 $1,000.00 15.00 $1,500.00 10.00 $1,000.00
1005 Clearing & Grubbing 1 LS 6,500.00 $6,500.00 20,000.00 $20,000.00 75,000.00 $75,000.00 2,700.00 $2,700.00
1006 Fish Exclusion 1 LS 60,000.00 $60,000.00 5,000.00 $5,000.00 10,000.00 $10,000.00 15,000.00 $15,000.00
1007 Stream Diversion & Surface Water Control 1 FA 250,000.00 $250,000.00 250,000.00 $250,000.00 250,000.00 $250,000.00 250,000.00 $250,000.00
1008 Dewatering 1 FA 450,000.00 $450,000.00 450,000.00 $450,000.00 450,000.00 $450,000.00 450,000.00 $450,000.00
1010 Remove Existing Asphalt Concrete Pavement 930 SY 13.00 $12,090.00 10.00 $9,300.00 11.00 $10,230.00 20.00 $18,600.00
1050 Saw Cut Existing Asphalt Concrete Pavement 700 LF 1.00 $700.00 7.00 $4,900.00 4.00 $2,800.00 5.00 $3,500.00
1055 Saw Cut Existing Cement Concrete Pavement 50 LF 7.00 $350.00 15.00 $750.00 6.00 $300.00 5.00 $250.00
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 530 TON 49.00 $25,970.00 55.00 $29,150.00 30.00 $15,900.00 37.00 $19,610.00
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 100 TON 49.00 $4,900.00 55.00 $5,500.00 30.00 $3,000.00 37.00 $3,700.00
1100 HMA for Full Width Overlay Class 1/2", PG 58H-22 170 TON 210.00 $35,700.00 200.00 $34,000.00 160.00 $27,200.00 165.00 $28,050.00
1280 Install New Chain Link Fence 190 LF 45.00 $8,550.00 50.00 $9,500.00 50.00 $9,500.00 42.00 $7,980.00
1281 Install Double Swing Chain Link Fence Gate 2 EA 1,845.00 $3,690.00 1,200.00 $2,400.00 1,700.00 $3,400.00 1,700.00 $3,400.00
1290 Install City Supplied Fixed or Removable Bollard 3 EA 823.00 $2,469.00 750.00 $2,250.00 750.00 $2,250.00 350.00 $1,050.00
1295 Handrail 170 LF 200.00 $34,000.00 125.00 $21,250.00 500.00 $85,000.00 190.00 $32,300.00
1300 Rock Retaining Wall 1 LS 14,000.00 $14,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 15,000.00 $15,000.00
1310 Beam Guardrail Anchor Type 1 Non-flared 1 EA 5,500.00 $5,500.00 3,000.00 $3,000.00 2,500.00 $2,500.00 1,700.00 $1,700.00
1312 Beam Guardrail Anchor Type 31 1 EA 5,500.00 $5,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 1,700.00 $1,700.00
1315 Pothole Utilities 20 EA 384.00 $7,680.00 750.00 $15,000.00 400.00 $8,000.00 350.00 $7,000.00
1320 Project Sign Installation 2 EA 956.00 $1,912.00 2,000.00 $4,000.00 500.00 $1,000.00 430.00 $860.00
1355 Minor Changes 1 CALC 63,000.00 $63,000.00 63,000.00 $63,000.00 63,000.00 $63,000.00 63,000.00 $63,000.00

SUB TOTAL $1,888,811.00 $2,087,500.00 $1,773,080.00 $2,555,400.00
10% SALES TAX $188,881.10 $208,750.00 $177,308.00 $255,540.00
SCHEDULE I TOTAL $2,077,692.10 $2,296,250.00 $1,950,388.00 $2,810,940.00

SCHEDULE II: WATER
2100 Hydrant Assembly 1 EA 7,300.00 $7,300.00 10,000.00 $10,000.00 10,000.00 $10,000.00 7,000.00 $7,000.00
2105 Remove Hydrant Assembly 1 EA 2,400.00 $2,400.00 1,750.00 $1,750.00 3,000.00 $3,000.00 900.00 $900.00

SUB TOTAL $9,700.00 $11,750.00 $13,000.00 $7,900.00
10% SALES TAX $970.00 $1,175.00 $1,300.00 $790.00
SCHEDULE II TOTAL $10,670.00 $12,925.00 $14,300.00 $8,690.00

1 2 3 4



Upper Mill Creek Dam Improvements and
Diversion Structure Replacement
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TOTAL $5,164,687.61 $5,951,037.95 $6,198,791.28 $6,415,031.70

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

SCHEDULE III: SANITARY SEWER
3000 Sanitary Sewer Casing 1 LS 10,000.00 $10,000.00 20,000.00 $20,000.00 8,000.00 $8,000.00 10,000.00 $10,000.00

SUB TOTAL $10,000.00 $20,000.00 $8,000.00 $10,000.00
10% SALES TAX $1,000.00 $2,000.00 $800.00 $1,000.00
SCHEDULE III TOTAL $11,000.00 $22,000.00 $8,800.00 $11,000.00

SCHEDULE IV: DAM & DIVERSION STRUCTURE IMPROVEMENTS
4001 Conc. Class 4000 for Dam Improvements 335 CY 686.00 $229,810.00 1,300.00 $435,500.00 1,600.00 $536,000.00 1,400.00 $469,000.00
4002 Conc. Class 4000 for Emergency Spillway 125 CY 577.00 $72,125.00 1,000.00 $125,000.00 950.00 $118,750.00 1,400.00 $175,000.00
4003 Conc. Class 4000 for Stilling Basin 85 CY 738.00 $62,730.00 2,400.00 $204,000.00 1,800.00 $153,000.00 1,400.00 $119,000.00
4004 Conc. Class 4000 for Principal Spillway Outlet Structure 65 CY 646.00 $41,990.00 900.00 $58,500.00 1,700.00 $110,500.00 1,400.00 $91,000.00
4005 Conc. Class 4000 for Diversion Structure/Fish Ladder 175 CY 735.00 $128,625.00 1,100.00 $192,500.00 1,800.00 $315,000.00 1,400.00 $245,000.00
4006 Conc. Class 4000 for Diversion Channel 285 CY 563.00 $160,455.00 950.00 $270,750.00 1,500.00 $427,500.00 1,400.00 $399,000.00
4007 Conc. Class 4000 for Retaining Wall 40 CY 532.00 $21,280.00 1,100.00 $44,000.00 1,400.00 $56,000.00 1,400.00 $56,000.00
4008 St. Reinf. Bar for Dam Improvements 45,623 LB 1.85 $84,402.55 1.50 $68,434.50 1.60 $72,996.80 2.00 $91,246.00
4009 St. Reinf. Bar for Emergency Spillway 12,500 LB 1.05 $13,125.00 1.50 $18,750.00 0.90 $11,250.00 2.00 $25,000.00
4010 St. Reinf. Bar for Stilling Basin 22,500 LB 1.90 $42,750.00 1.50 $33,750.00 1.60 $36,000.00 2.00 $45,000.00
4011 St. Reinf. Bar for Principal Spillway Outlet Structure 9,300 LB 3.35 $31,155.00 1.50 $13,950.00 3.00 $27,900.00 2.00 $18,600.00
4012 St. Reinf. Bar for Diversion Structure/Fish Ladder 25,400 LB 2.50 $63,500.00 1.50 $38,100.00 2.20 $55,880.00 2.00 $50,800.00
4013 St. Reinf. Bar for Diversion Channel 24,100 LB 1.96 $47,236.00 1.50 $36,150.00 1.70 $40,970.00 2.00 $48,200.00
4014 St. Reinf. Bar for Retaining Wall 7,000 LB 2.00 $14,000.00 1.50 $10,500.00 1.80 $12,600.00 2.00 $14,000.00
4015 Gravel Base 84 TON 43.00 $3,612.00 85.00 $7,140.00 25.00 $2,100.00 30.00 $2,520.00
4016 Precast Reinf. Conc. Box Culvert 4'x4' Single Barrel 1 LS 17,000.00 $17,000.00 50,000.00 $50,000.00 70,000.00 $70,000.00 24,000.00 $24,000.00
4017 Precast Reinf. Conc. Box Culvert 8'x3' Single Barrel 1 LS 66,000.00 $66,000.00 150,000.00 $150,000.00 250,000.00 $250,000.00 90,000.00 $90,000.00
4018 Precast Reinf. Conc. Box Culvert 10'x5' Double Barrel 1 LS 127,000.00 $127,000.00 200,000.00 $200,000.00 250,000.00 $250,000.00 145,000.00 $145,000.00
4019 Low Permeability Fill 1,900 TON 58.00 $110,200.00 27.00 $51,300.00 40.00 $76,000.00 37.00 $70,300.00
4020 Rock for Erosion & Scour Protection 205 TON 55.00 $11,275.00 50.00 $10,250.00 100.00 $20,500.00 32.00 $6,560.00
4021 Permeable Ballast 100 TON 49.00 $4,900.00 40.00 $4,000.00 40.00 $4,000.00 35.00 $3,500.00
4022 Culvert Bedding Material 14 CY 58.00 $812.00 75.00 $1,050.00 50.00 $700.00 55.00 $770.00
4023 Gravel Backfill for Pipe Zone Bedding 20 CY 48.00 $960.00 60.00 $1,200.00 50.00 $1,000.00 47.00 $940.00
4024 Foundation Material, Class I & II 20 CY 53.00 $1,060.00 60.00 $1,200.00 75.00 $1,500.00 55.00 $1,100.00
4025 Bank Run Gravel for Trench Backfill 20 CY 48.00 $960.00 60.00 $1,200.00 75.00 $1,500.00 55.00 $1,100.00
4026 Streambed Gravel 26 TON 93.00 $2,418.00 75.00 $1,950.00 125.00 $3,250.00 41.00 $1,066.00
4027 Streambed Cobbles 7 TON 116.00 $812.00 75.00 $525.00 125.00 $875.00 100.00 $700.00
4028 Streambed Boulders 50 EA 297.00 $14,850.00 100.00 $5,000.00 175.00 $8,750.00 80.00 $4,000.00
4029 MSE Wall 1,260 SF 51.00 $64,260.00 35.00 $44,100.00 75.00 $94,500.00 48.00 $60,480.00
4030 8-inch Schedule 40 Perforated PVC Drain Pipe 300 LF 62.00 $18,600.00 45.00 $13,500.00 80.00 $24,000.00 40.00 $12,000.00
4031 6-inch Schedule 40 Perforated PVC Drain Pipe 820 LF 41.00 $33,620.00 40.00 $32,800.00 35.00 $28,700.00 40.00 $32,800.00
4032 Shoring/Trench Protection, 4'x4' Box Culvert 360 SF 103.00 $37,080.00 25.00 $9,000.00 2.00 $720.00 5.00 $1,800.00
4033 Shoring/Trench Protection, Outlet Structure 1,870 SF 20.00 $37,400.00 12.00 $22,440.00 2.00 $3,740.00 5.00 $9,350.00
4034 Shoring Trench Protection, 8'x3' Box Culvert 2,608 SF 10.00 $26,080.00 15.00 $39,120.00 2.00 $5,216.00 5.00 $13,040.00
4035 Shoring/Trench Protection, Stilling Basin 1,746 SF 40.00 $69,840.00 25.00 $43,650.00 2.00 $3,492.00 5.00 $8,730.00
4036 6" Schedule 40 Galvanized Steel Pipe 60 LF 340.00 $20,400.00 80.00 $4,800.00 80.00 $4,800.00 55.00 $3,300.00
4037 4" Galvanized Steel Pipe, Air Vents, Bends, Fittings, & 

Strainers
60 LF 417.00 $25,020.00 100.00 $6,000.00 75.00 $4,500.00 50.00 $3,000.00
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NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
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4038 Concrete Slope Protection 240 SY 194.00 $46,560.00 250.00 $60,000.00 200.00 $48,000.00 250.00 $60,000.00
4039 Rebuild Ecology Block Wall 900 SF 108.00 $97,200.00 15.00 $13,500.00 40.00 $36,000.00 24.00 $21,600.00
4040 Metal Fabrications 1 LS 272,998.00 $272,998.00 350,000.00 $350,000.00 275,000.00 $275,000.00 350,000.00 $350,000.00
4041 24-Inch Duck-Bill Valve 2 EA 14,000.00 $28,000.00 12,000.00 $24,000.00 15,000.00 $30,000.00 9,500.00 $19,000.00
4042 12-inch Schedule 40 PVC Drain Pipe 32 LF 69.00 $2,208.00 100.00 $3,200.00 150.00 $4,800.00 40.00 $1,280.00

SUB TOTAL $2,154,308.55 $2,700,809.50 $3,227,989.80 $2,794,782.00
10% SALES TAX $215,430.86 $270,080.95 $322,798.98 $279,478.20
SCHEDULE IV TOTAL $2,369,739.41 $2,970,890.45 $3,550,788.78 $3,074,260.20

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,000 HR 79.00 $79,000.00 62.00 $62,000.00 55.00 $55,000.00 55.00 $55,000.00
5010 Construction Signs Class A 420 SF 8.00 $3,360.00 25.00 $10,500.00 20.00 $8,400.00 24.00 $10,080.00
5015 Traffic Control Supervisor 1,000 HR 90.00 $90,000.00 67.00 $67,000.00 60.00 $60,000.00 60.00 $60,000.00
5020 Police Provided Traffic Control 160 HR 125.00 $20,000.00 60.00 $9,600.00 60.00 $9,600.00 85.00 $13,600.00
5030 Portable Changeable Message Sign (PCMS) 42 DAY 707.00 $29,694.00 100.00 $4,200.00 60.00 $2,520.00 80.00 $3,360.00
5040 Traffic Safety Drum 5 EA 209.00 $1,045.00 175.00 $875.00 125.00 $625.00 40.00 $200.00
5060 Type III Barricade 6 EA 226.00 $1,356.00 275.00 $1,650.00 125.00 $750.00 250.00 $1,500.00
5074 Removal & Replacement of Traffic Signs 1 LS 1,621.00 $1,621.00 7,500.00 $7,500.00 3,000.00 $3,000.00 800.00 $800.00
5075 Permanent Channelization 1 LS 2,215.00 $2,215.00 25,000.00 $25,000.00 3,000.00 $3,000.00 2,200.00 $2,200.00

SUB TOTAL $228,291.00 $188,325.00 $142,895.00 $146,740.00
10% SALES TAX $22,829.10 $18,832.50 $14,289.50 $14,674.00
SCHEDULE V TOTAL $251,120.10 $207,157.50 $157,184.50 $161,414.00

SCHEDULE VI: ELECTRICAL
6000 Dam & Diversion Structure Electrical, Illumination, 

Control, Mechanical, & Telemetry Systems
1 LS 330,000.00 $330,000.00 375,000.00 $375,000.00 350,000.00 $350,000.00 300,000.00 $300,000.00

SUB TOTAL $330,000.00 $375,000.00 $350,000.00 $300,000.00
10% SALES TAX $33,000.00 $37,500.00 $35,000.00 $30,000.00
SCHEDULE VI TOTAL $363,000.00 $412,500.00 $385,000.00 $330,000.00
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SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 1 AC 8,600.00 $8,600.00 6,000.00 $6,000.00 5,000.00 $5,000.00 3,000.00 $3,000.00
7001 Construction Geotextile for Soil Stabilization 700 SY 6.00 $4,200.00 3.00 $2,100.00 4.00 $2,800.00 2.00 $1,400.00
7005 Filter Fabric Fence 300 LF 3.00 $900.00 7.00 $2,100.00 9.00 $2,700.00 6.00 $1,800.00
7006 High Visibility Fence 600 LF 3.00 $1,800.00 4.00 $2,400.00 4.00 $2,400.00 3.00 $1,800.00
7015 Inlet Protection 5 EA 89.00 $445.00 250.00 $1,250.00 100.00 $500.00 85.00 $425.00

SUB TOTAL $15,945.00 $13,850.00 $13,400.00 $8,425.00
10% SALES TAX $1,594.50 $1,385.00 $1,340.00 $842.50
SCHEDULE VII TOTAL $17,539.50 $15,235.00 $14,740.00 $9,267.50

SCHEDULE VIII: ROADSIDE RESTORATION
8001 Tree Planting & Staking 4 EA 633.00 $2,532.00 400.00 $1,600.00 1,100.00 $4,400.00 400.00 $1,600.00
8002 Preserve or Replace Existing Tree 1 EA 583.00 $583.00 200.00 $200.00 2,500.00 $2,500.00 500.00 $500.00
8003 Wetland Restoration & Enhancement at Dam Interior 

Face & Outfall
1 LS 55,000.00 $55,000.00 11,000.00 $11,000.00 100,000.00 $100,000.00 6,500.00 $6,500.00

SUB TOTAL $58,115.00 $12,800.00 $106,900.00 $8,600.00
10% SALES TAX $5,811.50 $1,280.00 $10,690.00 $860.00
SCHEDULE VIII TOTAL $63,926.50 $14,080.00 $117,590.00 $9,460.00

SUMMARY:     
SCHEDULE I TOTAL $2,077,692.10 $2,296,250.00 $1,950,388.00 $2,810,940.00
SCHEDULE II TOTAL $10,670.00 $12,925.00 $14,300.00 $8,690.00
SCHEDULE III TOTAL $11,000.00 $22,000.00 $8,800.00 $11,000.00
SCHEDULE IV TOTAL $2,369,739.41 $2,970,890.45 $3,550,788.78 $3,074,260.20
SCHEDULE V TOTAL $251,120.10 $207,157.50 $157,184.50 $161,414.00
SCHEDULE VI TOTAL $363,000.00 $412,500.00 $385,000.00 $330,000.00
SCHEDULE VII TOTAL $17,539.50 $15,235.00 $14,740.00 $9,267.50
SCHEDULE VIII TOTAL $63,926.50 $14,080.00 $117,590.00 $9,460.00

CONSTRUCTION CONTRACT TOTAL $5,164,687.61 $5,951,037.95 $6,198,791.28 $6,415,031.70



Upper Mill Creek Dam Improvements and
Diversion Structure Replacement
 
Bid Opening: July 10, 2018, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1001 Field Trailer 1 LS
1002 Partial Structural Demolition - Dam 1 LS
1003 Structural Demolition - Diversion Structure 1 LS
1004 Removing Guardrail 100 LF
1005 Clearing & Grubbing 1 LS
1006 Fish Exclusion 1 LS
1007 Stream Diversion & Surface Water Control 1 FA
1008 Dewatering 1 FA
1010 Remove Existing Asphalt Concrete Pavement 930 SY
1050 Saw Cut Existing Asphalt Concrete Pavement 700 LF
1055 Saw Cut Existing Cement Concrete Pavement 50 LF
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 530 TON
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 100 TON
1100 HMA for Full Width Overlay Class 1/2", PG 58H-22 170 TON
1280 Install New Chain Link Fence 190 LF
1281 Install Double Swing Chain Link Fence Gate 2 EA
1290 Install City Supplied Fixed or Removable Bollard 3 EA
1295 Handrail 170 LF
1300 Rock Retaining Wall 1 LS
1310 Beam Guardrail Anchor Type 1 Non-flared 1 EA
1312 Beam Guardrail Anchor Type 31 1 EA
1315 Pothole Utilities 20 EA
1320 Project Sign Installation 2 EA
1355 Minor Changes 1 CALC

SUB TOTAL
10% SALES TAX
SCHEDULE I TOTAL

SCHEDULE II: WATER
2100 Hydrant Assembly 1 EA
2105 Remove Hydrant Assembly 1 EA

SUB TOTAL
10% SALES TAX
SCHEDULE II TOTAL

Highmark Concrete Contractors LLC James W. Fowler Co.
PO Box 1713 12775 Westview Dr. Engineer's Estimate
Buckley, WA 98321 Dallas, OR 97338 Steve Lincoln

 
 

$7,501,538.06 $7,848,836.82 $5,304,515.15
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

676,308.00 $676,308.00 1,772,742.00 $1,772,742.00 482,000.00 $482,000.00
63,185.00 $63,185.00 57,000.00 $57,000.00 45,000.00 $45,000.00

103,000.00 $103,000.00 343,068.00 $343,068.00 22,000.00 $22,000.00
70,000.00 $70,000.00 319,003.00 $319,003.00 22,000.00 $22,000.00

22.00 $2,200.00 13.00 $1,300.00 5.00 $500.00
28,000.00 $28,000.00 49,600.00 $49,600.00 10,000.00 $10,000.00
14,300.00 $14,300.00 198,000.00 $198,000.00 10,000.00 $10,000.00

250,000.00 $250,000.00 250,000.00 $250,000.00 250,000.00 $250,000.00
450,000.00 $450,000.00 450,000.00 $450,000.00 450,000.00 $450,000.00

15.75 $14,647.50 17.50 $16,275.00 15.00 $13,950.00
3.55 $2,485.00 2.50 $1,750.00 3.00 $2,100.00

10.65 $532.50 4.50 $225.00 60.00 $3,000.00
100.00 $53,000.00 40.00 $21,200.00 30.00 $15,900.00
126.00 $12,600.00 71.00 $7,100.00 31.00 $3,100.00
221.00 $37,570.00 182.00 $30,940.00 100.00 $17,000.00
54.00 $10,260.00 46.00 $8,740.00 30.00 $5,700.00

2,223.00 $4,446.00 1,855.00 $3,710.00 1,000.00 $2,000.00
858.00 $2,574.00 549.00 $1,647.00 700.00 $2,100.00
319.00 $54,230.00 290.00 $49,300.00 100.00 $17,000.00

30,000.00 $30,000.00 39,000.00 $39,000.00 10,000.00 $10,000.00
5,900.00 $5,900.00 3,000.00 $3,000.00 1,000.00 $1,000.00
6,380.00 $6,380.00 2,500.00 $2,500.00 1,000.00 $1,000.00
2,465.00 $49,300.00 1,400.00 $28,000.00 500.00 $10,000.00
2,400.00 $4,800.00 879.00 $1,758.00 1,000.00 $2,000.00

63,000.00 $63,000.00 63,000.00 $63,000.00 63,000.00 $63,000.00

$2,008,718.00 $3,718,858.00 $1,460,350.00
$200,871.80 $371,885.80 $146,035.00

$2,209,589.80 $4,090,743.80 $1,606,385.00

16,116.00 $16,116.00 9,300.00 $9,300.00 7,500.00 $7,500.00
2,088.00 $2,088.00 2,400.00 $2,400.00 2,500.00 $2,500.00

$18,204.00 $11,700.00 $10,000.00
$1,820.40 $1,170.00 $1,000.00

$20,024.40 $12,870.00 $11,000.00

5 6
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Diversion Structure Replacement
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TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE III: SANITARY SEWER
3000 Sanitary Sewer Casing 1 LS

SUB TOTAL
10% SALES TAX
SCHEDULE III TOTAL

SCHEDULE IV: DAM & DIVERSION STRUCTURE IMPROVEMENTS
4001 Conc. Class 4000 for Dam Improvements 335 CY
4002 Conc. Class 4000 for Emergency Spillway 125 CY
4003 Conc. Class 4000 for Stilling Basin 85 CY
4004 Conc. Class 4000 for Principal Spillway Outlet Structure 65 CY
4005 Conc. Class 4000 for Diversion Structure/Fish Ladder 175 CY
4006 Conc. Class 4000 for Diversion Channel 285 CY
4007 Conc. Class 4000 for Retaining Wall 40 CY
4008 St. Reinf. Bar for Dam Improvements 45,623 LB
4009 St. Reinf. Bar for Emergency Spillway 12,500 LB
4010 St. Reinf. Bar for Stilling Basin 22,500 LB
4011 St. Reinf. Bar for Principal Spillway Outlet Structure 9,300 LB
4012 St. Reinf. Bar for Diversion Structure/Fish Ladder 25,400 LB
4013 St. Reinf. Bar for Diversion Channel 24,100 LB
4014 St. Reinf. Bar for Retaining Wall 7,000 LB
4015 Gravel Base 84 TON
4016 Precast Reinf. Conc. Box Culvert 4'x4' Single Barrel 1 LS
4017 Precast Reinf. Conc. Box Culvert 8'x3' Single Barrel 1 LS
4018 Precast Reinf. Conc. Box Culvert 10'x5' Double Barrel 1 LS
4019 Low Permeability Fill 1,900 TON
4020 Rock for Erosion & Scour Protection 205 TON
4021 Permeable Ballast 100 TON
4022 Culvert Bedding Material 14 CY
4023 Gravel Backfill for Pipe Zone Bedding 20 CY
4024 Foundation Material, Class I & II 20 CY
4025 Bank Run Gravel for Trench Backfill 20 CY
4026 Streambed Gravel 26 TON
4027 Streambed Cobbles 7 TON
4028 Streambed Boulders 50 EA
4029 MSE Wall 1,260 SF
4030 8-inch Schedule 40 Perforated PVC Drain Pipe 300 LF
4031 6-inch Schedule 40 Perforated PVC Drain Pipe 820 LF
4032 Shoring/Trench Protection, 4'x4' Box Culvert 360 SF
4033 Shoring/Trench Protection, Outlet Structure 1,870 SF
4034 Shoring Trench Protection, 8'x3' Box Culvert 2,608 SF
4035 Shoring/Trench Protection, Stilling Basin 1,746 SF
4036 6" Schedule 40 Galvanized Steel Pipe 60 LF
4037 4" Galvanized Steel Pipe, Air Vents, Bends, Fittings, & 

Strainers
60 LF

Highmark Concrete Contractors LLC James W. Fowler Co.
PO Box 1713 12775 Westview Dr. Engineer's Estimate
Buckley, WA 98321 Dallas, OR 97338 Steve Lincoln

 
 

$7,501,538.06 $7,848,836.82 $5,304,515.15
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
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26,181.00 $26,181.00 16,000.00 $16,000.00 10,000.00 $10,000.00

$26,181.00 $16,000.00 $10,000.00
$2,618.10 $1,600.00 $1,000.00

$28,799.10 $17,600.00 $11,000.00

1,956.00 $655,260.00 707.00 $236,845.00 990.00 $331,650.00
1,805.00 $225,625.00 354.00 $44,250.00 990.00 $123,750.00
2,313.00 $196,605.00 589.00 $50,065.00 1,800.00 $153,000.00
2,190.00 $142,350.00 472.00 $30,680.00 1,800.00 $117,000.00
2,043.00 $357,525.00 707.00 $123,725.00 1,200.00 $210,000.00

796.00 $226,860.00 354.00 $100,890.00 850.00 $242,250.00
1,563.00 $62,520.00 354.00 $14,160.00 850.00 $34,000.00

2.35 $107,214.05 4.15 $189,335.45 2.50 $114,057.50
2.85 $35,625.00 2.17 $27,125.00 1.25 $15,625.00
1.85 $41,625.00 4.29 $96,525.00 1.25 $28,125.00
2.30 $21,390.00 8.08 $75,144.00 1.25 $11,625.00
2.45 $62,230.00 5.82 $147,828.00 1.25 $31,750.00
2.08 $50,128.00 4.48 $107,968.00 1.25 $30,125.00
2.47 $17,290.00 4.71 $32,970.00 1.25 $8,750.00

129.00 $10,836.00 146.00 $12,264.00 30.00 $2,520.00
40,500.00 $40,500.00 55,724.00 $55,724.00 109,000.00 $109,000.00

153,000.00 $153,000.00 55,724.00 $55,724.00 207,400.00 $207,400.00
230,000.00 $230,000.00 114,308.00 $114,308.00 81,000.00 $81,000.00

82.00 $155,800.00 60.00 $114,000.00 20.00 $38,000.00
139.00 $28,495.00 129.00 $26,445.00 30.00 $6,150.00
105.00 $10,500.00 129.00 $12,900.00 50.00 $5,000.00
257.00 $3,598.00 208.00 $2,912.00 50.00 $700.00
117.00 $2,340.00 472.00 $9,440.00 50.00 $1,000.00
140.00 $2,800.00 292.00 $5,840.00 50.00 $1,000.00
90.00 $1,800.00 272.00 $5,440.00 50.00 $1,000.00

215.00 $5,590.00 182.00 $4,732.00 35.00 $910.00
200.00 $1,400.00 218.00 $1,526.00 30.00 $210.00
300.00 $15,000.00 153.00 $7,650.00 130.00 $6,500.00
80.00 $100,800.00 78.00 $98,280.00 55.00 $69,300.00
79.00 $23,700.00 130.00 $39,000.00 45.00 $13,500.00
70.00 $57,400.00 124.00 $101,680.00 45.00 $36,900.00
50.00 $18,000.00 270.00 $97,200.00 66.00 $23,760.00
60.00 $112,200.00 52.00 $97,240.00 66.00 $123,420.00
65.00 $169,520.00 38.00 $99,104.00 66.00 $172,128.00
92.00 $160,632.00 62.00 $108,252.00 66.00 $115,236.00

150.00 $9,000.00 268.00 $16,080.00 175.00 $10,500.00
150.00 $9,000.00 410.00 $24,600.00 175.00 $10,500.00
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Diversion Structure Replacement
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TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

4038 Concrete Slope Protection 240 SY
4039 Rebuild Ecology Block Wall 900 SF
4040 Metal Fabrications 1 LS
4041 24-Inch Duck-Bill Valve 2 EA
4042 12-inch Schedule 40 PVC Drain Pipe 32 LF

SUB TOTAL
10% SALES TAX
SCHEDULE IV TOTAL

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,000 HR
5010 Construction Signs Class A 420 SF
5015 Traffic Control Supervisor 1,000 HR
5020 Police Provided Traffic Control 160 HR
5030 Portable Changeable Message Sign (PCMS) 42 DAY
5040 Traffic Safety Drum 5 EA
5060 Type III Barricade 6 EA
5074 Removal & Replacement of Traffic Signs 1 LS
5075 Permanent Channelization 1 LS

SUB TOTAL
10% SALES TAX
SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL
6000 Dam & Diversion Structure Electrical, Illumination, 

Control, Mechanical, & Telemetry Systems
1 LS

SUB TOTAL
10% SALES TAX
SCHEDULE VI TOTAL

Highmark Concrete Contractors LLC James W. Fowler Co.
PO Box 1713 12775 Westview Dr. Engineer's Estimate
Buckley, WA 98321 Dallas, OR 97338 Steve Lincoln

 
 

$7,501,538.06 $7,848,836.82 $5,304,515.15
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

454.00 $108,960.00 138.00 $33,120.00 200.00 $48,000.00
49.00 $44,100.00 49.00 $44,100.00 50.00 $45,000.00

264,000.00 $264,000.00 201,532.75 $201,532.75 115,000.00 $115,000.00
22,569.00 $45,138.00 14,445.00 $28,890.00 1,050.00 $2,100.00

123.00 $3,936.00 161.00 $5,152.00 50.00 $1,600.00

$3,990,292.05 $2,700,646.20 $2,699,041.50
$399,029.21 $270,064.62 $269,904.15

$4,389,321.26 $2,970,710.82 $2,968,945.65

73.00 $73,000.00 73.00 $73,000.00 66.00 $66,000.00
32.00 $13,440.00 17.00 $7,140.00 25.00 $10,500.00
98.00 $98,000.00 100.00 $100,000.00 88.00 $88,000.00

127.50 $20,400.00 115.00 $18,400.00 100.00 $16,000.00
114.00 $4,788.00 88.00 $3,696.00 110.00 $4,620.00
135.00 $675.00 93.00 $465.00 77.00 $385.00
282.00 $1,692.00 140.00 $840.00 440.00 $2,640.00

3,500.00 $3,500.00 5,858.00 $5,858.00 2,500.00 $2,500.00
7,500.00 $7,500.00 2,929.00 $2,929.00 2,200.00 $2,200.00

$222,995.00 $212,328.00 $192,845.00
$22,299.50 $21,232.80 $19,284.50

$245,294.50 $233,560.80 $212,129.50

429,000.00 $429,000.00 318,000.00 $318,000.00 401,000.00 $401,000.00

$429,000.00 $318,000.00 $401,000.00
$42,900.00 $31,800.00 $40,100.00

$471,900.00 $349,800.00 $441,100.00
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TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 1 AC
7001 Construction Geotextile for Soil Stabilization 700 SY
7005 Filter Fabric Fence 300 LF
7006 High Visibility Fence 600 LF
7015 Inlet Protection 5 EA

SUB TOTAL
10% SALES TAX
SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION
8001 Tree Planting & Staking 4 EA
8002 Preserve or Replace Existing Tree 1 EA
8003 Wetland Restoration & Enhancement at Dam Interior 

Face & Outfall
1 LS

SUB TOTAL
10% SALES TAX
SCHEDULE VIII TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE III TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VI TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL

CONSTRUCTION CONTRACT TOTAL

Highmark Concrete Contractors LLC James W. Fowler Co.
PO Box 1713 12775 Westview Dr. Engineer's Estimate
Buckley, WA 98321 Dallas, OR 97338 Steve Lincoln

 
 

$7,501,538.06 $7,848,836.82 $5,304,515.15
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
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10,815.00 $10,815.00 8,787.00 $8,787.00 2,200.00 $2,200.00
11.00 $7,700.00 139.00 $97,300.00 2.00 $1,400.00
36.00 $10,800.00 13.00 $3,900.00 11.00 $3,300.00
23.50 $14,100.00 7.50 $4,500.00 11.00 $6,600.00

1,115.00 $5,575.00 70.00 $350.00 110.00 $550.00

$48,990.00 $114,837.00 $14,050.00
$4,899.00 $11,483.70 $1,405.00

$53,889.00 $126,320.70 $15,455.00

800.00 $3,200.00 1,800.00 $7,200.00 250.00 $1,000.00
7,000.00 $7,000.00 586.00 $586.00 1,000.00 $1,000.00

65,000.00 $65,000.00 35,151.00 $35,151.00 33,000.00 $33,000.00

$75,200.00 $42,937.00 $35,000.00
$7,520.00 $4,293.70 $3,500.00

$82,720.00 $47,230.70 $38,500.00

   
$2,209,589.80 $4,090,743.80 $1,606,385.00

$20,024.40 $12,870.00 $11,000.00
$28,799.10 $17,600.00 $11,000.00

$4,389,321.26 $2,970,710.82 $2,968,945.65
$245,294.50 $233,560.80 $212,129.50
$471,900.00 $349,800.00 $441,100.00

$53,889.00 $126,320.70 $15,455.00
$82,720.00 $47,230.70 $38,500.00

$7,501,538.06 $7,848,836.82 $5,304,515.15


