
Downey and Naden Clearing and Grading
 
Bid Opening: July 10, 2018, 1:00 PM Olson Brothers Excavating, Inc. JR Hayes & Sons, Inc. Scarsella Bros., Inc. Northwest Cascade, Inc.

 6622 112th St. E. 22430 SE 231st St. PO Box 68697 PO Box 73399
Puyallup, WA 98373 Maple Valley, WA 98038 Seattle, WA 98168-0697 Puyallup, WA 98373

 ALTERNATE 1 TOTAL (SCHEDULE A) $924,594.00 $1,080,271.50 $1,092,725.92 $1,319,461.00
   

ALTERNATE 2 TOTAL (SCHEDULE B + C) $946,620.40 $1,099,048.50 $857,754.81 $1,382,700.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE A: EARTHWORK - DOWNEY
1000 Mobilization 1 LS 27,150.00 $27,150.00 90,000.00 $90,000.00 95,000.00 $95,000.00 110,000.00 $110,000.00
1005 * Clearing & Grading 1 LS 69,800.00 $69,800.00 170,000.00 $170,000.00 44,000.00 $44,000.00 176,000.00 $176,000.00
1007 * Salvage Trees 200 EA 117.50 $23,500.00 50.00 $10,000.00 100.00 $20,000.00 60.00 $12,000.00
1009 * Remove & Chip Trees 250 EA 148.50 $37,125.00 50.00 $12,500.00 100.00 $25,000.00 60.00 $15,000.00
1010 Excavation, Including Haul & Disposal 19,000 BCY 22.72 $431,680.00 25.00 $475,000.00 34.30 $651,700.00 32.00 $608,000.00
1012 * Excavation & Haul of Unsuitable Material 1,000 BCY 28.00 $28,000.00 38.00 $38,000.00 23.30 $23,300.00 45.00 $45,000.00
1015 * Removal of Debris & Garbage 300 CY 50.50 $15,150.00 56.00 $16,800.00 100.00 $30,000.00 125.00 $37,500.00
1018 * Remove & Relocate Cement Concrete Jersey Barrier 25 EA 71.00 $1,775.00 55.00 $1,375.00 125.00 $3,125.00 105.00 $2,625.00
1025 * Water 500 MGAL 78.50 $39,250.00 43.00 $21,500.00 0.01 $5.00 23.00 $11,500.00
1055 Minor Changes 1 CALC 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
1060 * Health & Safety Plan 1 LS 1,500.00 $1,500.00 1,200.00 $1,200.00 1,750.00 $1,750.00 12,000.00 $12,000.00
1065 * Traffic Control Labor 200 HR 1.00 $200.00 66.00 $13,200.00 59.75 $11,950.00 77.00 $15,400.00
1070 * Construction Signs Class A 100 SF 17.50 $1,750.00 22.00 $2,200.00 20.00 $2,000.00 21.00 $2,100.00
1075 * Traffic Control Supervisor 100 HR 65.00 $6,500.00 86.00 $8,600.00 67.75 $6,775.00 77.00 $7,700.00
1080 * Temporary Traffic Control Devices 1 LS 2,400.00 $2,400.00 850.00 $850.00 500.00 $500.00 3,000.00 $3,000.00
1095 * Seeding, Fertilizing, & Mulching 14.7 AC 3,000.00 $44,100.00 2,200.00 $32,340.00 1,570.00 $23,079.00 1,850.00 $27,195.00
1100 * Filter Fabric Fence 2,600 LF 5.20 $13,520.00 5.00 $13,000.00 5.00 $13,000.00 6.00 $15,600.00
1115 * ESC Lead 60 HR 12.00 $720.00 75.00 $4,500.00 75.00 $4,500.00 104.00 $6,240.00
1120 * Street Cleaning 320 HR 174.00 $55,680.00 100.00 $32,000.00 0.01 $3.20 155.00 $49,600.00
1125 * Stabilized Construction Entrance 400 SY 23.10 $9,240.00 20.00 $8,000.00 18.00 $7,200.00 32.00 $12,800.00
1130 * SPCC Plan 1 LS 1,500.00 $1,500.00 1,000.00 $1,000.00 500.00 $500.00 250.00 $250.00
1135 Erosion/Water Pollution Control 1 FA 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

 SUB TOTAL $840,540.00 $982,065.00 $993,387.20 $1,199,510.00
 10% SALES TAX $84,054.00 $98,206.50 $99,338.72 $119,951.00

SCHEDULE A TOTAL $924,594.00 $1,080,271.50 $1,092,725.92 $1,319,461.00

SCHEDULE B (ALTERNATE): EARTHWORK - DOWNEY 
2000 Mobilization 1 LS 27,150.00 $27,150.00 90,000.00 $90,000.00 28,500.00 $28,500.00 98,000.00 $98,000.00
2005 * Clearing & Grading 1 LS 69,800.00 $69,800.00 170,000.00 $170,000.00 44,000.00 $44,000.00 176,000.00 $176,000.00
2007 * Salvage Trees 200 EA 117.50 $23,500.00 50.00 $10,000.00 100.00 $20,000.00 60.00 $12,000.00
2009 * Remove & Chip Trees 250 EA 148.50 $37,125.00 50.00 $12,500.00 100.00 $25,000.00 60.00 $15,000.00
2011 Excavation, Including Haul & Compaction 19,000 BCY 11.00 $209,000.00 13.25 $251,750.00 17.60 $334,400.00 20.00 $380,000.00
2012 * Excavation & Haul of Unsuitable Material 1,000 BCY 28.00 $28,000.00 38.00 $38,000.00 23.30 $23,300.00 45.00 $45,000.00
2013 Aeration 1 FA 40,000.00 $40,000.00 40,000.00 $40,000.00 40,000.00 $40,000.00 40,000.00 $40,000.00
2015 * Removal of Debris & Garbage 300 CY 50.50 $15,150.00 56.00 $16,800.00 100.00 $30,000.00 125.00 $37,500.00
2018 * Remove & Relcoate Cement Concrete Jersey Barrier 25 EA 71.00 $1,775.00 55.00 $1,375.00 125.00 $3,125.00 105.00 $2,625.00
2025 * Water 500 MGAL 78.50 $39,250.00 43.00 $21,500.00 0.01 $5.00 23.00 $11,500.00
2055 Minor Changes 1 CALC 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
2060 * Health & Safety Plan 1 LS 1,500.00 $1,500.00 1,200.00 $1,200.00 1,750.00 $1,750.00 12,000.00 $12,000.00
2065 * Traffic Control Labor 200 HR 1.00 $200.00 66.00 $13,200.00 59.75 $11,950.00 77.00 $15,400.00
2070 * Construction Signs Class A 100 SF 17.50 $1,750.00 22.00 $2,200.00 20.00 $2,000.00 21.00 $2,100.00

1 2 3 4



Downey and Naden Clearing and Grading
 
Bid Opening: July 10, 2018, 1:00 PM Olson Brothers Excavating, Inc. JR Hayes & Sons, Inc. Scarsella Bros., Inc. Northwest Cascade, Inc.

 6622 112th St. E. 22430 SE 231st St. PO Box 68697 PO Box 73399
Puyallup, WA 98373 Maple Valley, WA 98038 Seattle, WA 98168-0697 Puyallup, WA 98373

 ALTERNATE 1 TOTAL (SCHEDULE A) $924,594.00 $1,080,271.50 $1,092,725.92 $1,319,461.00
   

ALTERNATE 2 TOTAL (SCHEDULE B + C) $946,620.40 $1,099,048.50 $857,754.81 $1,382,700.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

2075 * Traffic Control Supervisor 100 HR 65.00 $6,500.00 86.00 $8,600.00 67.75 $6,775.00 77.00 $7,700.00
2080 * Temporary Traffic Control Devices 1 LS 2,400.00 $2,400.00 850.00 $850.00 500.00 $500.00 3,000.00 $3,000.00
2095 * Seeding, Fertilizing, & Mulching 14.7 AC 3,000.00 $44,100.00 2,200.00 $32,340.00 1,570.00 $23,079.00 1,850.00 $27,195.00
2100 * Filter Fabric Fence 2,600 LF 5.20 $13,520.00 5.00 $13,000.00 5.00 $13,000.00 6.00 $15,600.00
2115 * ESC Lead 60 HR 12.00 $720.00 75.00 $4,500.00 75.00 $4,500.00 104.00 $6,240.00
2120 * Street Cleaning 320 HR 174.00 $55,680.00 100.00 $32,000.00 0.01 $3.20 155.00 $49,600.00
2125 * Stabilized Construction Entrance 400 SY 23.10 $9,240.00 20.00 $8,000.00 18.00 $7,200.00 32.00 $12,800.00
2130 * SPCC Plan 1 LS 1,500.00 $1,500.00 1,000.00 $1,000.00 500.00 $500.00 250.00 $250.00
2135 Erosion/Water Pollutoin Control 1 FA 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

 SUB TOTAL $657,860.00 $798,815.00 $649,587.20 $999,510.00
 10% SALES TAX $65,786.00 $79,881.50 $64,958.72 $99,951.00

SCHEDULE B TOTAL $723,646.00 $878,696.50 $714,545.92 $1,099,461.00

SCHEDULE C (ALTERNATE): NADEN SITE IMPROVEMENTS 
3000 Mobilization 1 LS 3,200.00 $3,200.00 6,000.00 $6,000.00 10,000.00 $10,000.00 23,000.00 $23,000.00
3005 Naden Site Clearing & Grubbing 1 LS 20,900.00 $20,900.00 48,000.00 $48,000.00 20,000.00 $20,000.00 55,525.00 $55,525.00
3008 Salvage Evergreen Trees with Rootwads from Naden 12 EA 160.00 $1,920.00 120.00 $1,440.00 500.00 $6,000.00 500.00 $6,000.00
3015 * Removal of Debris & Garbage 100 CY 50.50 $5,050.00 56.00 $5,600.00 100.00 $10,000.00 125.00 $12,500.00
3020 Remove Cement Concrete Sidewalk 10 SY 57.00 $570.00 45.00 $450.00 20.00 $200.00 12.00 $120.00
3025 * Water 500 MGAL 78.50 $39,250.00 43.00 $21,500.00 0.01 $5.00 23.00 $11,500.00
3055 Minor Changes 1 CALC 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
3060 Naden Heath & Safety Plan 1 LS 1,500.00 $1,500.00 1,200.00 $1,200.00 1,750.00 $1,750.00 12,000.00 $12,000.00
3065 * Traffic Control Labor 100 HR 1.00 $100.00 66.00 $6,600.00 59.75 $5,975.00 77.00 $7,700.00
3070 * Construction Signs Class A 100 SF 17.50 $1,750.00 22.00 $2,200.00 20.00 $2,000.00 21.00 $2,100.00
3075 * Traffic Control Supervisor 50 HR 65.00 $3,250.00 86.00 $4,300.00 67.75 $3,387.50 77.00 $3,850.00
3080 * Temporary Traffic Control Devices 1 LS 2,400.00 $2,400.00 850.00 $850.00 500.00 $500.00 3,000.00 $3,000.00
3095 * Seeding, Fertilizing, & Mulching 4.5 AC 3,000.00 $13,500.00 2,200.00 $9,900.00 1,570.00 $7,065.00 1,850.00 $8,325.00
3100 * Filter Fabric Fence 1,700 LF 5.20 $8,840.00 5.00 $8,500.00 5.00 $8,500.00 6.00 $10,200.00
3115 * ESC Lead 60 HR 12.00 $720.00 75.00 $4,500.00 75.00 $4,500.00 104.00 $6,240.00
3120 * Street Cleaning 240 HR 174.00 $41,760.00 100.00 $24,000.00 0.01 $2.40 155.00 $37,200.00
3125 * Stabilized Construction Entrance 260 SY 23.10 $6,006.00 20.00 $5,200.00 18.00 $4,680.00 32.00 $8,320.00
3130 * SPCC Plan 1 LS 1,500.00 $1,500.00 1,000.00 $1,000.00 500.00 $500.00 250.00 $250.00
3135 Erosion/Water Pollution Control 1 FA 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
3200 Inlet Protection 10 EA 72.00 $720.00 75.00 $750.00 125.00 $1,250.00 65.00 $650.00
3205 Sediment Pond 1 LS 12,600.00 $12,600.00 13,000.00 $13,000.00 10,000.00 $10,000.00 7,500.00 $7,500.00
3210 Storm Sewer Pipe, 12 Inch D.I. 60 LF 112.00 $6,720.00 125.00 $7,500.00 100.00 $6,000.00 195.00 $11,700.00
3215 Foundation Material, Class I & II 5 TON 120.00 $600.00 100.00 $500.00 75.00 $375.00 50.00 $250.00
3220 Crushed Surfacing Top Course, 5/8 Inch Minus 20 TON 62.40 $1,248.00 65.00 $1,300.00 75.00 $1,500.00 86.00 $1,720.00
3230 Cement Concrete Sidewalk 10 SY 360.00 $3,600.00 103.00 $1,030.00 100.00 $1,000.00 284.00 $2,840.00

 SUB TOTAL $202,704.00 $200,320.00 $130,189.90 $257,490.00
 10% SALES TAX $20,270.40 $20,032.00 $13,018.99 $25,749.00

SCHEDULE C TOTAL $222,974.40 $220,352.00 $143,208.89 $283,239.00



Downey and Naden Clearing and Grading
 
Bid Opening: July 10, 2018, 1:00 PM Olson Brothers Excavating, Inc. JR Hayes & Sons, Inc. Scarsella Bros., Inc. Northwest Cascade, Inc.

 6622 112th St. E. 22430 SE 231st St. PO Box 68697 PO Box 73399
Puyallup, WA 98373 Maple Valley, WA 98038 Seattle, WA 98168-0697 Puyallup, WA 98373

 ALTERNATE 1 TOTAL (SCHEDULE A) $924,594.00 $1,080,271.50 $1,092,725.92 $1,319,461.00
   

ALTERNATE 2 TOTAL (SCHEDULE B + C) $946,620.40 $1,099,048.50 $857,754.81 $1,382,700.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

SUMMARY:     
ALTERNATE 1:
SCHEDULE A - ALTERNATE 1 TOTAL $924,594.00 $1,080,271.50 $1,092,725.92 $1,319,461.00

ALTERNATE 2:
SCHEDULE B $723,646.00 $878,696.50 $714,545.92 $1,099,461.00
SCHEDULE C $222,974.40 $220,352.00 $143,208.89 $283,239.00
ALTERNATE 2 TOTAL: $946,620.40 $1,099,048.50 $857,754.81 $1,382,700.00



Downey and Naden Clearing and Grading
 
Bid Opening: July 10, 2018, 1:00 PM

 

 ALTERNATE 1 TOTAL (SCHEDULE A)

ALTERNATE 2 TOTAL (SCHEDULE B + C)
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE A: EARTHWORK - DOWNEY
1000 Mobilization 1 LS
1005 * Clearing & Grading 1 LS
1007 * Salvage Trees 200 EA
1009 * Remove & Chip Trees 250 EA
1010 Excavation, Including Haul & Disposal 19,000 BCY
1012 * Excavation & Haul of Unsuitable Material 1,000 BCY
1015 * Removal of Debris & Garbage 300 CY
1018 * Remove & Relocate Cement Concrete Jersey Barrier 25 EA
1025 * Water 500 MGAL
1055 Minor Changes 1 CALC
1060 * Health & Safety Plan 1 LS
1065 * Traffic Control Labor 200 HR
1070 * Construction Signs Class A 100 SF
1075 * Traffic Control Supervisor 100 HR
1080 * Temporary Traffic Control Devices 1 LS
1095 * Seeding, Fertilizing, & Mulching 14.7 AC
1100 * Filter Fabric Fence 2,600 LF
1115 * ESC Lead 60 HR
1120 * Street Cleaning 320 HR
1125 * Stabilized Construction Entrance 400 SY
1130 * SPCC Plan 1 LS
1135 Erosion/Water Pollution Control 1 FA

 SUB TOTAL
 10% SALES TAX

SCHEDULE A TOTAL

SCHEDULE B (ALTERNATE): EARTHWORK - DOWNEY 
2000 Mobilization 1 LS
2005 * Clearing & Grading 1 LS
2007 * Salvage Trees 200 EA
2009 * Remove & Chip Trees 250 EA
2011 Excavation, Including Haul & Compaction 19,000 BCY
2012 * Excavation & Haul of Unsuitable Material 1,000 BCY
2013 Aeration 1 FA
2015 * Removal of Debris & Garbage 300 CY
2018 * Remove & Relcoate Cement Concrete Jersey Barrier 25 EA
2025 * Water 500 MGAL
2055 Minor Changes 1 CALC
2060 * Health & Safety Plan 1 LS
2065 * Traffic Control Labor 200 HR
2070 * Construction Signs Class A 100 SF

Ceccanti, Inc. Rino Construction Engineer's Estimate
4116 Brookdale Rd. E. PO Box 667 Thomas Leyrer & Matt Knox
Tacoma, WA 98446 Maple Valley, WA 98038

$1,594,928.50 $1,943,908.45 $1,380,940.00
 

$1,364,555.50 $2,171,186.33 $1,491,160.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

200,000.00 $200,000.00 175,000.00 $175,000.00 93,000.00 $93,000.00
37,000.00 $37,000.00 250,000.00 $250,000.00 100,000.00 $100,000.00

250.00 $50,000.00 2,800.00 $560,000.00 300.00 $60,000.00
250.00 $62,500.00 240.00 $60,000.00 300.00 $75,000.00
45.00 $855,000.00 26.50 $503,500.00 35.00 $665,000.00
37.00 $37,000.00 34.00 $34,000.00 35.00 $35,000.00
75.00 $22,500.00 55.00 $16,500.00 15.00 $4,500.00
67.00 $1,675.00 130.00 $3,250.00 100.00 $2,500.00
67.00 $33,500.00 26.00 $13,000.00 50.00 $25,000.00

15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
6,500.00 $6,500.00 5,650.00 $5,650.00 1,500.00 $1,500.00

55.00 $11,000.00 57.00 $11,400.00 65.00 $13,000.00
24.00 $2,400.00 14.00 $1,400.00 25.00 $2,500.00
68.00 $6,800.00 65.00 $6,500.00 75.00 $7,500.00

2,000.00 $2,000.00 4,400.00 $4,400.00 3,000.00 $3,000.00
2,400.00 $35,280.00 1,685.00 $24,769.50 5,000.00 $73,500.00

5.00 $13,000.00 3.75 $9,750.00 6.00 $15,600.00
8.00 $480.00 97.00 $5,820.00 80.00 $4,800.00

100.00 $32,000.00 140.00 $44,800.00 100.00 $32,000.00
27.00 $10,800.00 17.50 $7,000.00 25.00 $10,000.00

500.00 $500.00 450.00 $450.00 2,000.00 $2,000.00
15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

$1,449,935.00 $1,767,189.50 $1,255,400.00
$144,993.50 $176,718.95 $125,540.00

$1,594,928.50 $1,943,908.45 $1,380,940.00

200,000.00 $200,000.00 155,000.00 $155,000.00 81,000.00 $81,000.00
37,000.00 $37,000.00 250,000.00 $250,000.00 100,000.00 $100,000.00

250.00 $50,000.00 2,800.00 $560,000.00 300.00 $60,000.00
250.00 $62,500.00 240.00 $60,000.00 300.00 $75,000.00
20.00 $380,000.00 13.50 $256,500.00 25.00 $475,000.00
37.00 $37,000.00 34.00 $34,000.00 35.00 $35,000.00

40,000.00 $40,000.00 40,000.00 $40,000.00 40,000.00 $40,000.00
75.00 $22,500.00 55.00 $16,500.00 15.00 $4,500.00
67.00 $1,675.00 130.00 $3,250.00 100.00 $2,500.00
67.00 $33,500.00 26.00 $13,000.00 50.00 $25,000.00

15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
6,500.00 $6,500.00 5,650.00 $5,650.00 1,500.00 $1,500.00

55.00 $11,000.00 57.00 $11,400.00 65.00 $13,000.00
24.00 $2,400.00 14.00 $1,400.00 25.00 $2,500.00

5 6



Downey and Naden Clearing and Grading
 
Bid Opening: July 10, 2018, 1:00 PM

 

 ALTERNATE 1 TOTAL (SCHEDULE A)

ALTERNATE 2 TOTAL (SCHEDULE B + C)
ITEM DESCRIPTION QTY UNIT
NO.    

2075 * Traffic Control Supervisor 100 HR
2080 * Temporary Traffic Control Devices 1 LS
2095 * Seeding, Fertilizing, & Mulching 14.7 AC
2100 * Filter Fabric Fence 2,600 LF
2115 * ESC Lead 60 HR
2120 * Street Cleaning 320 HR
2125 * Stabilized Construction Entrance 400 SY
2130 * SPCC Plan 1 LS
2135 Erosion/Water Pollutoin Control 1 FA

 SUB TOTAL
 10% SALES TAX

SCHEDULE B TOTAL

SCHEDULE C (ALTERNATE): NADEN SITE IMPROVEMENTS 
3000 Mobilization 1 LS
3005 Naden Site Clearing & Grubbing 1 LS
3008 Salvage Evergreen Trees with Rootwads from Naden 12 EA
3015 * Removal of Debris & Garbage 100 CY
3020 Remove Cement Concrete Sidewalk 10 SY
3025 * Water 500 MGAL
3055 Minor Changes 1 CALC
3060 Naden Heath & Safety Plan 1 LS
3065 * Traffic Control Labor 100 HR
3070 * Construction Signs Class A 100 SF
3075 * Traffic Control Supervisor 50 HR
3080 * Temporary Traffic Control Devices 1 LS
3095 * Seeding, Fertilizing, & Mulching 4.5 AC
3100 * Filter Fabric Fence 1,700 LF
3115 * ESC Lead 60 HR
3120 * Street Cleaning 240 HR
3125 * Stabilized Construction Entrance 260 SY
3130 * SPCC Plan 1 LS
3135 Erosion/Water Pollution Control 1 FA
3200 Inlet Protection 10 EA
3205 Sediment Pond 1 LS
3210 Storm Sewer Pipe, 12 Inch D.I. 60 LF
3215 Foundation Material, Class I & II 5 TON
3220 Crushed Surfacing Top Course, 5/8 Inch Minus 20 TON
3230 Cement Concrete Sidewalk 10 SY

 SUB TOTAL
 10% SALES TAX

SCHEDULE C TOTAL

Ceccanti, Inc. Rino Construction Engineer's Estimate
4116 Brookdale Rd. E. PO Box 667 Thomas Leyrer & Matt Knox
Tacoma, WA 98446 Maple Valley, WA 98038

$1,594,928.50 $1,943,908.45 $1,380,940.00
 

$1,364,555.50 $2,171,186.33 $1,491,160.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

68.00 $6,800.00 65.00 $6,500.00 75.00 $7,500.00
2,000.00 $2,000.00 4,400.00 $4,400.00 3,000.00 $3,000.00
2,400.00 $35,280.00 1,685.00 $24,769.50 5,000.00 $73,500.00

5.00 $13,000.00 3.75 $9,750.00 6.00 $15,600.00
8.00 $480.00 97.00 $5,820.00 80.00 $4,800.00

100.00 $32,000.00 140.00 $44,800.00 100.00 $32,000.00
27.00 $10,800.00 17.50 $7,000.00 25.00 $10,000.00

500.00 $500.00 450.00 $450.00 2,000.00 $2,000.00
15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

$1,014,935.00 $1,540,189.50 $1,093,400.00
$101,493.50 $154,018.95 $109,340.00

$1,116,428.50 $1,694,208.45 $1,202,740.00

26,000.00 $26,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00
24,000.00 $24,000.00 243,000.00 $243,000.00 45,000.00 $45,000.00
1,000.00 $12,000.00 3,000.00 $36,000.00 1,500.00 $18,000.00

75.00 $7,500.00 55.00 $5,500.00 15.00 $1,500.00
37.00 $370.00 91.00 $910.00 40.00 $400.00
67.00 $33,500.00 26.00 $13,000.00 50.00 $25,000.00

10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
6,500.00 $6,500.00 5,650.00 $5,650.00 1,500.00 $1,500.00

55.00 $5,500.00 57.00 $5,700.00 65.00 $6,500.00
24.00 $2,400.00 14.00 $1,400.00 25.00 $2,500.00
68.00 $3,400.00 65.00 $3,250.00 75.00 $3,750.00

2,000.00 $2,000.00 4,400.00 $4,400.00 1,500.00 $1,500.00
2,400.00 $10,800.00 1,685.00 $7,582.50 5,000.00 $22,500.00

5.00 $8,500.00 3.75 $6,375.00 6.00 $10,200.00
8.00 $480.00 97.00 $5,820.00 80.00 $4,800.00

100.00 $24,000.00 140.00 $33,600.00 100.00 $24,000.00
27.00 $7,020.00 17.50 $4,550.00 25.00 $6,500.00

500.00 $500.00 450.00 $450.00 2,000.00 $2,000.00
15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

95.00 $950.00 55.00 $550.00 110.00 $1,100.00
18,000.00 $18,000.00 2,000.00 $2,000.00 20,000.00 $20,000.00

90.00 $5,400.00 34.00 $2,040.00 200.00 $12,000.00
50.00 $250.00 57.75 $288.75 70.00 $350.00
50.00 $1,000.00 35.00 $700.00 80.00 $1,600.00
50.00 $500.00 85.00 $850.00 150.00 $1,500.00

$225,570.00 $433,616.25 $262,200.00
$22,557.00 $43,361.63 $26,220.00

$248,127.00 $476,977.88 $288,420.00



Downey and Naden Clearing and Grading
 
Bid Opening: July 10, 2018, 1:00 PM

 

 ALTERNATE 1 TOTAL (SCHEDULE A)

ALTERNATE 2 TOTAL (SCHEDULE B + C)
ITEM DESCRIPTION QTY UNIT
NO.    

SUMMARY:
ALTERNATE 1:
SCHEDULE A - ALTERNATE 1 TOTAL

ALTERNATE 2:
SCHEDULE B
SCHEDULE C
ALTERNATE 2 TOTAL:

Ceccanti, Inc. Rino Construction Engineer's Estimate
4116 Brookdale Rd. E. PO Box 667 Thomas Leyrer & Matt Knox
Tacoma, WA 98446 Maple Valley, WA 98038

$1,594,928.50 $1,943,908.45 $1,380,940.00
 

$1,364,555.50 $2,171,186.33 $1,491,160.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

   

$1,594,928.50 $1,943,908.45 $1,380,940.00

$1,116,428.50 $1,694,208.45 $1,202,740.00
$248,127.00 $476,977.88 $288,420.00

$1,364,555.50 $2,171,186.33 $1,491,160.00


