
4th Ave. and Meeker St. Complete Streets
Project

R. W. Scott Construction Co. Axum General Construction, Inc. Westwater Construction Company NPM Construction Co.
Bid Opening: August 14, 2018, 10:00 AM 4005 West Valley Highway, Suite A 27474 210th Ave. SE PO Box 59237 PO Box 1229

 Auburn, WA 98001 Maple Valley, WA 98038 Renton, WA 98058 Maple Valley, WA 98038
  

ALTERNATE I TOTAL  $339,271.00 $374,152.31  $385,370.00  $411,720.00

ALTERNATE II TOTAL $454,316.00 $480,467.36 $490,310.00 $536,392.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

ALTERNATE I
1000 Mobilization 1 LS 30,000.00 $30,000.00 64,611.00 $64,611.00 30,000.00 $30,000.00 38,000.00 $38,000.00
1005 Clearing & Grubbing 1 LS 5,000.00 $5,000.00 0.01 $0.01 5,000.00 $5,000.00 4,000.00 $4,000.00
1010 Remove Existing Asphalt Cement Concrete Pavement 110 SY 60.00 $6,600.00 32.25 $3,547.50 60.00 $6,600.00 75.00 $8,250.00
1015 Remove Cement Concrete Pavement - 8" Depth 

Reinforced
100 SY 80.00 $8,000.00 59.65 $5,965.00 125.00 $12,500.00 110.00 $11,000.00

1020 Remove Cement Concrete Sidewalk 94 SY 40.00 $3,760.00 37.65 $3,539.10 75.00 $7,050.00 65.00 $6,110.00
1025 Remove Cement Concrete Curb & Gutter 170 LF 15.00 $2,550.00 14.00 $2,380.00 50.00 $8,500.00 10.00 $1,700.00
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS 800.00 $800.00 812.00 $812.00 5,000.00 $5,000.00 3,110.00 $3,110.00

1050 Saw Cut Existing Asphalt Concrete Pavement 190 LF 15.00 $2,850.00 13.00 $2,470.00 5.00 $950.00 6.00 $1,140.00
1053 Saw Cut Existing Cement Concrete Pavement - 8" 

Depth Reinforced
50 LF 20.00 $1,000.00 25.00 $1,250.00 10.00 $500.00 25.00 $1,250.00

1055 Saw Cut Existing Cement Concrete Pavement or 
Sidewalk

70 LF 10.00 $700.00 23.00 $1,610.00 5.00 $350.00 10.00 $700.00

1060 Roadway Excavation Incl. Haul 50 CY 80.00 $4,000.00 111.00 $5,550.00 150.00 $7,500.00 110.00 $5,500.00
1075 Gravel Borrow, Including Haul & Compaction 80 TON 70.00 $5,600.00 60.00 $4,800.00 50.00 $4,000.00 65.00 $5,200.00
1080 Crushed Surfacing Top Course, 5/8" Minus 60 TON 80.00 $4,800.00 70.00 $4,200.00 50.00 $3,000.00 82.00 $4,920.00
1085 Crushed Surfacing Base Course, 1-1/4" Minus 15 TON 80.00 $1,200.00 70.00 $1,050.00 50.00 $750.00 100.00 $1,500.00
1095 HMA Class 1/2", PG 58V-22 40 TON 430.00 $17,200.00 267.00 $10,680.00 500.00 $20,000.00 460.00 $18,400.00
1110 Planing Bituminous Pavement 190 SY 55.00 $10,450.00 28.75 $5,462.50 30.00 $5,700.00 60.00 $11,400.00
1125 Hot Plant Mix for Temporary Pavement Patch 10 TON 125.00 $1,250.00 277.00 $2,770.00 150.00 $1,500.00 460.00 $4,600.00
1140 Reinforced Lampblack Cement Concrete Crosswalk, 8" 

Depth
75 SY 280.00 $21,000.00 650.00 $48,750.00 350.00 $26,250.00 300.00 $22,500.00

1142 Cement Concrete Sidewalk, 8" Depth 60 SY 160.00 $9,600.00 237.80 $14,268.00 150.00 $9,000.00 175.00 $10,500.00
1145 Cement Concrete Sidewalk, 4" Depth 80 SY 100.00 $8,000.00 210.00 $16,800.00 100.00 $8,000.00 100.00 $8,000.00
1205 Cement Concrete Curb & Gutter 195 LF 45.00 $8,775.00 97.20 $18,954.00 85.00 $16,575.00 70.00 $13,650.00
1212 Meeker Street Bicycle Rack, Type 1 1 EA 1,150.00 $1,150.00 1,153.00 $1,153.00 2,000.00 $2,000.00 1,475.00 $1,475.00
1213 Meeker Street Bench Type 1 (Backless) 2 EA 2,590.00 $5,180.00 3,288.00 $6,576.00 3,000.00 $6,000.00 3,210.00 $6,420.00
1214 Meeker Street Litter Receptacle, Type 1 1 EA 3,006.00 $3,006.00 3,622.00 $3,622.00 4,000.00 $4,000.00 2,814.00 $2,814.00
1220 Adjust Existing Catch Basin Grate to Finished Grade 2 EA 750.00 $1,500.00 321.00 $642.00 500.00 $1,000.00 640.00 $1,280.00
1223 Adjust Exiting Storm Manhole Lid to Fit Curb (Rotate) 1 EA 750.00 $750.00 1,800.00 $1,800.00 5,000.00 $5,000.00 800.00 $800.00
1225 Adjust Existing Manhole Cover to Finished Grade 2 EA 750.00 $1,500.00 517.00 $1,034.00 200.00 $400.00 1,000.00 $2,000.00
1230 Adjust Existing Valve Box Top Section & Lid to Finished 

Grade
4 EA 400.00 $1,600.00 45.00 $180.00 500.00 $2,000.00 600.00 $2,400.00

1315 Pothole Utilities 5 EA 125.00 $625.00 250.00 $1,250.00 250.00 $1,250.00 2,100.00 $10,500.00
1320 Project Sign Fabrication & Installation 1 EA 1,200.00 $1,200.00 845.00 $845.00 500.00 $500.00 1,400.00 $1,400.00
1345 Watering 25 HR 200.00 $5,000.00 0.01 $0.25 20.00 $500.00 120.00 $3,000.00
1355 Minor Changes 1 CALC 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00
1360 Irrigation System 1 LS 5,175.00 $5,175.00 6,534.00 $6,534.00 10,000.00 $10,000.00 9,460.00 $9,460.00
1370 Detectable Warning Installation 80 SF 88.00 $7,040.00 93.00 $7,440.00 50.00 $4,000.00 78.00 $6,240.00
2115 Service Connection 1" Diameter 1 EA 850.00 $850.00 572.00 $572.00 2,000.00 $2,000.00 2,310.00 $2,310.00
2145 Water Service Line 1" Diameter 10 LF 50.00 $500.00 41.00 $410.00 100.00 $1,000.00 200.00 $2,000.00

1 2 3 4



4th Ave. and Meeker St. Complete Streets
Project

R. W. Scott Construction Co. Axum General Construction, Inc. Westwater Construction Company NPM Construction Co.
Bid Opening: August 14, 2018, 10:00 AM 4005 West Valley Highway, Suite A 27474 210th Ave. SE PO Box 59237 PO Box 1229

 Auburn, WA 98001 Maple Valley, WA 98038 Renton, WA 98058 Maple Valley, WA 98038
  

ALTERNATE I TOTAL  $339,271.00 $374,152.31  $385,370.00  $411,720.00

ALTERNATE II TOTAL $454,316.00 $480,467.36 $490,310.00 $536,392.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

2205 3/4" Meter Setter 1 EA 1,000.00 $1,000.00 615.00 $615.00 500.00 $500.00 615.00 $615.00
2220 Meter Box for Up to 1" Diameter Service 1 EA 400.00 $400.00 475.00 $475.00 500.00 $500.00 1,000.00 $1,000.00
4005 SDR 35 Storm Sewer Pipe, 6" Diameter 17 LF 50.00 $850.00 45.00 $765.00 150.00 $2,550.00 135.00 $2,295.00
4080 Catch Basin, Type 1 1 EA 1,800.00 $1,800.00 1,500.00 $1,500.00 2,000.00 $2,000.00 2,200.00 $2,200.00
4107 Trench Drainage Channel 6" Wide with Frame & 

Variations Grate
65 LF 150.00 $9,750.00 338.60 $22,009.00 500.00 $32,500.00 272.00 $17,680.00

4110 Circular Frame (Ring) & Cover, Type 2 1 EA 800.00 $800.00 635.75 $635.75 300.00 $300.00 1,600.00 $1,600.00
4120 Vaned Catch Basin Frame & Grate 1 EA 2,000.00 $2,000.00 545.00 $545.00 300.00 $300.00 710.00 $710.00
4155 Foundation Material, Class I & II 7 TON 80.00 $560.00 92.00 $644.00 25.00 $175.00 200.00 $1,400.00
5005 Traffic Control Labor 300 HR 56.00 $16,800.00 66.00 $19,800.00 65.00 $19,500.00 53.00 $15,900.00
5010 Construction Signs Class A 420 SF 15.00 $6,300.00 0.01 $4.20 1.00 $420.00 12.60 $5,292.00
5015 Traffic Control Supervisor 300 HR 65.00 $19,500.00 0.01 $3.00 75.00 $22,500.00 79.50 $23,850.00
5020 Temporary Traffic Control Devices 1 LS 10,000.00 $10,000.00 2,900.00 $2,900.00 5,000.00 $5,000.00 8,400.00 $8,400.00
5030 Portable Changeable Message Sign (PCMS) 25 DAY 35.00 $875.00 85.00 $2,125.00 50.00 $1,250.00 135.00 $3,375.00
5075 Permanent Channelization 1 LS 5,175.00 $5,175.00 2,600.00 $2,600.00 7,500.00 $7,500.00 6,914.00 $6,914.00
6008 Pedestrian Pushbutton Assemblies with Post & 

Foundation
6 EA 4,200.00 $25,200.00 4,620.00 $27,720.00 3,000.00 $18,000.00 4,500.00 $27,000.00

6015 Induction Loops - 6' Diameter 9 EA 1,100.00 $9,900.00 1,188.00 $10,692.00 1,500.00 $13,500.00 1,850.00 $16,650.00
6030 Junction Box, Type 1 2 EA 800.00 $1,600.00 792.00 $1,584.00 1,000.00 $2,000.00 900.00 $1,800.00
6040 Junction Box, Type 8 3 EA 1,800.00 $5,400.00 1,980.00 $5,940.00 5,000.00 $15,000.00 2,500.00 $7,500.00
7015 Inlet Protection 5 EA 100.00 $500.00 9.00 $45.00 100.00 $500.00 120.00 $600.00
7055 Erosion/Water Pollution Control 1 FA 4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00
7070 Street Cleaning 100 HR 120.00 $12,000.00 0.01 $1.00 10.00 $1,000.00 140.00 $14,000.00
8000 Street Tree Planting & Staking 1 EA 650.00 $650.00 726.00 $726.00 1,000.00 $1,000.00 1,200.00 $1,200.00
8003 Landscaping 1 LS 9,000.00 $9,000.00 10,296.00 $10,296.00 10,000.00 $10,000.00 7,210.00 $7,210.00

 ALTERNATE I TOTAL $339,271.00 $374,152.31 $385,370.00 $411,720.00

ALTERNATE II:
1000 Mobilization 1 LS 30,000.00 $30,000.00 32,000.00 $32,000.00 40,000.00 $40,000.00 47,000.00 $47,000.00
1005 Clearing & Grubbing 1 LS 6,000.00 $6,000.00 0.01 $0.01 5,000.00 $5,000.00 4,000.00 $4,000.00
1010 Remove Existing Asphalt Cement Concrete Pavement 140 SY 60.00 $8,400.00 28.90 $4,046.00 60.00 $8,400.00 75.00 $10,500.00
1015 Remove Cement Concrete Pavement - 8" Depth 

Reinforced
245 SY 80.00 $19,600.00 56.00 $13,720.00 100.00 $24,500.00 110.00 $26,950.00

1020 Remove Cement Concrete Sidewalk 112 SY 40.00 $4,480.00 35.00 $3,920.00 75.00 $8,400.00 65.00 $7,280.00
1025 Remove Cement Concrete Curb & Gutter 246 LF 15.00 $3,690.00 14.20 $3,493.20 50.00 $12,300.00 10.00 $2,460.00
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS 800.00 $800.00 781.00 $781.00 5,000.00 $5,000.00 3,110.00 $3,110.00

1050 Saw Cut Existing Asphalt Concrete Pavement 220 LF 15.00 $3,300.00 13.00 $2,860.00 5.00 $1,100.00 6.00 $1,320.00
1053 Saw Cut Existing Cement Concrete Pavement - 8 " 

Depth Reinforced
142 LF 20.00 $2,840.00 24.00 $3,408.00 10.00 $1,420.00 25.00 $3,550.00

1055 Saw Cut Existing Cement Concrete Pavement or 
Sidewalk

95 LF 10.00 $950.00 23.00 $2,185.00 5.00 $475.00 10.00 $950.00

1060 Roadway Excavation Incl. Haul 60 CY 80.00 $4,800.00 108.00 $6,480.00 150.00 $9,000.00 110.00 $6,600.00
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ALTERNATE I TOTAL  $339,271.00 $374,152.31  $385,370.00  $411,720.00

ALTERNATE II TOTAL $454,316.00 $480,467.36 $490,310.00 $536,392.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

1075 Gravel Borrow, Including Haul & Compaction 90 TON 70.00 $6,300.00 57.00 $5,130.00 50.00 $4,500.00 65.00 $5,850.00
1080 Crushed Surfacing Top Course, 5/8" Minus 70 TON 80.00 $5,600.00 67.50 $4,725.00 50.00 $3,500.00 82.00 $5,740.00
1085 Crushed Surfacing Base Course, 1-1/4" Minus 20 TON 80.00 $1,600.00 68.00 $1,360.00 50.00 $1,000.00 100.00 $2,000.00
1095 HMA Class 1/2", PG 58V-22 45 TON 430.00 $19,350.00 256.00 $11,520.00 500.00 $22,500.00 460.00 $20,700.00
1110 Planing Bituminous Pavement 189 SY 55.00 $10,395.00 28.00 $5,292.00 30.00 $5,670.00 60.00 $11,340.00
1125 Hot Plant Mix for Temporary Pavement Patch 10 TON 125.00 $1,250.00 266.00 $2,660.00 150.00 $1,500.00 460.00 $4,600.00
1141 Reinforced Cement Concrete Crosswalk, 8" Depth 200 SY 270.00 $54,000.00 626.50 $125,300.00 200.00 $40,000.00 275.00 $55,000.00
1142 Cement Concrete Sidewalk, 8" Depth 80 SY 138.00 $11,040.00 229.00 $18,320.00 150.00 $12,000.00 175.00 $14,000.00
1145 Cement Concrete Sidewalk, 4" Depth 96 SY 120.00 $11,520.00 201.50 $19,344.00 100.00 $9,600.00 100.00 $9,600.00
1205 Cement Concrete Curb & Gutter 270 LF 42.00 $11,340.00 93.50 $25,245.00 75.00 $20,250.00 70.00 $18,900.00
1212 Meeker Street Bicycle Rack, Type 1 1 EA 1,150.00 $1,150.00 1,110.00 $1,110.00 2,000.00 $2,000.00 1,475.00 $1,475.00
1213 Meeker Street Bench Type 1 (Backless) 2 EA 2,590.00 $5,180.00 3,146.00 $6,292.00 3,000.00 $6,000.00 3,210.00 $6,420.00
1214 Meeker Street Litter Receptacle, Type 1 1 EA 3,006.00 $3,006.00 3,485.00 $3,485.00 4,000.00 $4,000.00 2,814.00 $2,814.00
1220 Adjust Existing Catch Basin Grate to Finished Grade 2 EA 750.00 $1,500.00 308.00 $616.00 500.00 $1,000.00 640.00 $1,280.00
1223 Adjust Exiting Storm Manhole Lid to Fit Curb (Rotate) 2 EA 750.00 $1,500.00 1,700.00 $3,400.00 5,000.00 $10,000.00 800.00 $1,600.00
1225 Adjust Existing Manhole Cover to Finished Grade 2 EA 750.00 $1,500.00 500.00 $1,000.00 250.00 $500.00 1,000.00 $2,000.00
1230 Adjust Existing Valve Box Top Section & Lid to Finished 

Grade
4 EA 400.00 $1,600.00 43.00 $172.00 500.00 $2,000.00 600.00 $2,400.00

1315 Pothole Utilities 5 EA 125.00 $625.00 240.00 $1,200.00 150.00 $750.00 2,100.00 $10,500.00
1320 Project Sign Fabrication & Installation 1 EA 1,200.00 $1,200.00 780.45 $780.45 500.00 $500.00 1,400.00 $1,400.00
1345 Watering 25 HR 200.00 $5,000.00 0.01 $0.25 12.00 $300.00 120.00 $3,000.00
1355 Minor Changes 1 CALC 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00 7,000.00 $7,000.00
1360 Irrigation System 1 LS 5,175.00 $5,175.00 6,287.00 $6,287.00 10,000.00 $10,000.00 9,460.00 $9,460.00
1370 Detectable Warning Installation 105 SF 88.00 $9,240.00 88.65 $9,308.25 50.00 $5,250.00 78.00 $8,190.00
2115 Service Connection 1" Diameter 1 EA 850.00 $850.00 550.00 $550.00 2,000.00 $2,000.00 2,310.00 $2,310.00
2145 Water Service Line 1" Diameter 10 LF 50.00 $500.00 40.00 $400.00 150.00 $1,500.00 200.00 $2,000.00
2205 3/4" Meter Setter 1 EA 1,000.00 $1,000.00 590.00 $590.00 500.00 $500.00 615.00 $615.00
2220 Meter Box for Up to 1" Diameter Service 1 EA 400.00 $400.00 457.00 $457.00 500.00 $500.00 1,000.00 $1,000.00
4005 SDR 35 Storm Sewer Pipe, 6" Diameter 17 LF 50.00 $850.00 44.00 $748.00 150.00 $2,550.00 135.00 $2,295.00
4080 Catch Basin, Type 1 1 EA 1,800.00 $1,800.00 1,286.00 $1,286.00 2,000.00 $2,000.00 2,200.00 $2,200.00
4107 Trench Drainage Channel 6" Wide with Frame & 

Variations Grate
65 LF 150.00 $9,750.00 320.00 $20,800.00 500.00 $32,500.00 272.00 $17,680.00

4110 Circular Frame (Ring) & Cover, Type 2 1 EA 800.00 $800.00 611.00 $611.00 500.00 $500.00 1,600.00 $1,600.00
4120 Vaned Catch Basin Frame & Grate 1 EA 2,000.00 $2,000.00 521.00 $521.00 500.00 $500.00 710.00 $710.00
4155 Foundation Material, Class I & II 7 TON 80.00 $560.00 92.00 $644.00 25.00 $175.00 200.00 $1,400.00
5005 Traffic Control Labor 500 HR 56.00 $28,000.00 63.50 $31,750.00 65.00 $32,500.00 53.00 $26,500.00
5010 Construction Signs Class A 420 SF 15.00 $6,300.00 0.01 $4.20 1.00 $420.00 12.60 $5,292.00
5015 Traffic Control Supervisor 300 HR 80.00 $24,000.00 0.01 $3.00 75.00 $22,500.00 79.50 $23,850.00
5017 Uniformed Off-Duty Police Officer 160 HR 125.00 $20,000.00 118.75 $19,000.00 125.00 $20,000.00 100.00 $16,000.00
5020 Temporary Traffic Control Devices 1 LS 10,000.00 $10,000.00 2,795.00 $2,795.00 5,000.00 $5,000.00 8,400.00 $8,400.00
5030 Portable Changeable Message Sign (PCMS) 25 DAY 35.00 $875.00 82.00 $2,050.00 50.00 $1,250.00 135.00 $3,375.00
5075 Permanent Channelization 1 LS 5,750.00 $5,750.00 4,318.00 $4,318.00 5,000.00 $5,000.00 8,116.00 $8,116.00
6008 Pedestrian Pushbutton Assemblies with Post & 

Foundation
8 EA 4,200.00 $33,600.00 3,333.75 $26,670.00 3,000.00 $24,000.00 4,500.00 $36,000.00
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ALTERNATE I TOTAL  $339,271.00 $374,152.31  $385,370.00  $411,720.00

ALTERNATE II TOTAL $454,316.00 $480,467.36 $490,310.00 $536,392.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

6015 Induction Loops - 6' Diameter 11 EA 1,100.00 $12,100.00 1,143.00 $12,573.00 1,500.00 $16,500.00 1,850.00 $20,350.00
6030 Junction Box, Type 1 2 EA 800.00 $1,600.00 762.00 $1,524.00 1,000.00 $2,000.00 900.00 $1,800.00
6032 Junction Box, Type 2 1 EA 1,100.00 $1,100.00 381.00 $381.00 1,500.00 $1,500.00 1,400.00 $1,400.00
6040 Junction Box, Type 8 3 EA 1,800.00 $5,400.00 1,900.00 $5,700.00 5,000.00 $15,000.00 2,500.00 $7,500.00
7015 Inlet Protection 5 EA 100.00 $500.00 9.00 $45.00 100.00 $500.00 120.00 $600.00
7055 Erosion/Water Pollution Control 1 FA 4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00 4,000.00 $4,000.00
7070 Street Cleaning 100 HR 120.00 $12,000.00 0.01 $1.00 10.00 $1,000.00 140.00 $14,000.00
8000 Street Tree Planting & Staking 1 EA 650.00 $650.00 700.00 $700.00 1,000.00 $1,000.00 1,200.00 $1,200.00
8003 Landscaping 1 LS 9,000.00 $9,000.00 9,906.00 $9,906.00 10,000.00 $10,000.00 7,210.00 $7,210.00

ALTERNATE II TOTAL $454,316.00 $480,467.36 $490,310.00 $536,392.00

SUMMARY:     
ALTERNATE I TOTAL $339,271.00 $374,152.31 $385,370.00 $411,720.00
ALTERNATE II TOTAL $454,316.00 $480,467.36 $490,310.00 $536,392.00



4th Ave. and Meeker St. Complete Streets
Project
Bid Opening: August 14, 2018, 10:00 AM

 
 

ALTERNATE I TOTAL

ALTERNATE II TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

ALTERNATE I
1000 Mobilization 1 LS
1005 Clearing & Grubbing 1 LS
1010 Remove Existing Asphalt Cement Concrete Pavement 110 SY
1015 Remove Cement Concrete Pavement - 8" Depth 

Reinforced
100 SY

1020 Remove Cement Concrete Sidewalk 94 SY
1025 Remove Cement Concrete Curb & Gutter 170 LF
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS

1050 Saw Cut Existing Asphalt Concrete Pavement 190 LF
1053 Saw Cut Existing Cement Concrete Pavement - 8" 

Depth Reinforced
50 LF

1055 Saw Cut Existing Cement Concrete Pavement or 
Sidewalk

70 LF

1060 Roadway Excavation Incl. Haul 50 CY
1075 Gravel Borrow, Including Haul & Compaction 80 TON
1080 Crushed Surfacing Top Course, 5/8" Minus 60 TON
1085 Crushed Surfacing Base Course, 1-1/4" Minus 15 TON
1095 HMA Class 1/2", PG 58V-22 40 TON
1110 Planing Bituminous Pavement 190 SY
1125 Hot Plant Mix for Temporary Pavement Patch 10 TON
1140 Reinforced Lampblack Cement Concrete Crosswalk, 8" 

Depth
75 SY

1142 Cement Concrete Sidewalk, 8" Depth 60 SY
1145 Cement Concrete Sidewalk, 4" Depth 80 SY
1205 Cement Concrete Curb & Gutter 195 LF
1212 Meeker Street Bicycle Rack, Type 1 1 EA
1213 Meeker Street Bench Type 1 (Backless) 2 EA
1214 Meeker Street Litter Receptacle, Type 1 1 EA
1220 Adjust Existing Catch Basin Grate to Finished Grade 2 EA
1223 Adjust Exiting Storm Manhole Lid to Fit Curb (Rotate) 1 EA
1225 Adjust Existing Manhole Cover to Finished Grade 2 EA
1230 Adjust Existing Valve Box Top Section & Lid to Finished 

Grade
4 EA

1315 Pothole Utilities 5 EA
1320 Project Sign Fabrication & Installation 1 EA
1345 Watering 25 HR
1355 Minor Changes 1 CALC
1360 Irrigation System 1 LS
1370 Detectable Warning Installation 80 SF
2115 Service Connection 1" Diameter 1 EA
2145 Water Service Line 1" Diameter 10 LF

Engineer's Estimate
Ken Langholz

 
$275,142.00

$366,526.00
UNIT TOTAL
PRICE AMOUNT

21,000.00 $21,000.00
1,500.00 $1,500.00

15.00 $1,650.00
23.00 $2,300.00

18.00 $1,692.00
10.00 $1,700.00

2,500.00 $2,500.00

6.50 $1,235.00
7.50 $375.00

7.50 $525.00

40.00 $2,000.00
30.00 $2,400.00
35.00 $2,100.00
35.00 $525.00

175.00 $7,000.00
16.00 $3,040.00

175.00 $1,750.00
100.00 $7,500.00

100.00 $6,000.00
50.00 $4,000.00
40.00 $7,800.00

1,000.00 $1,000.00
2,500.00 $5,000.00
3,000.00 $3,000.00

500.00 $1,000.00
600.00 $600.00
600.00 $1,200.00
350.00 $1,400.00

700.00 $3,500.00
1,600.00 $1,600.00

65.00 $1,625.00
7,000.00 $7,000.00
5,600.00 $5,600.00

75.00 $6,000.00
1,000.00 $1,000.00

100.00 $1,000.00



4th Ave. and Meeker St. Complete Streets
Project
Bid Opening: August 14, 2018, 10:00 AM

 
 

ALTERNATE I TOTAL

ALTERNATE II TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

2205 3/4" Meter Setter 1 EA
2220 Meter Box for Up to 1" Diameter Service 1 EA
4005 SDR 35 Storm Sewer Pipe, 6" Diameter 17 LF
4080 Catch Basin, Type 1 1 EA
4107 Trench Drainage Channel 6" Wide with Frame & 

Variations Grate
65 LF

4110 Circular Frame (Ring) & Cover, Type 2 1 EA
4120 Vaned Catch Basin Frame & Grate 1 EA
4155 Foundation Material, Class I & II 7 TON
5005 Traffic Control Labor 300 HR
5010 Construction Signs Class A 420 SF
5015 Traffic Control Supervisor 300 HR
5020 Temporary Traffic Control Devices 1 LS
5030 Portable Changeable Message Sign (PCMS) 25 DAY
5075 Permanent Channelization 1 LS
6008 Pedestrian Pushbutton Assemblies with Post & 

Foundation
6 EA

6015 Induction Loops - 6' Diameter 9 EA
6030 Junction Box, Type 1 2 EA
6040 Junction Box, Type 8 3 EA
7015 Inlet Protection 5 EA
7055 Erosion/Water Pollution Control 1 FA
7070 Street Cleaning 100 HR
8000 Street Tree Planting & Staking 1 EA
8003 Landscaping 1 LS

 ALTERNATE I TOTAL

ALTERNATE II:
1000 Mobilization 1 LS
1005 Clearing & Grubbing 1 LS
1010 Remove Existing Asphalt Cement Concrete Pavement 140 SY
1015 Remove Cement Concrete Pavement - 8" Depth 

Reinforced
245 SY

1020 Remove Cement Concrete Sidewalk 112 SY
1025 Remove Cement Concrete Curb & Gutter 246 LF
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS

1050 Saw Cut Existing Asphalt Concrete Pavement 220 LF
1053 Saw Cut Existing Cement Concrete Pavement - 8 " 

Depth Reinforced
142 LF

1055 Saw Cut Existing Cement Concrete Pavement or 
Sidewalk

95 LF

1060 Roadway Excavation Incl. Haul 60 CY

Engineer's Estimate
Ken Langholz

 
$275,142.00

$366,526.00
UNIT TOTAL
PRICE AMOUNT

325.00 $325.00
1,000.00 $1,000.00

150.00 $2,550.00
1,400.00 $1,400.00

215.00 $13,975.00

1,300.00 $1,300.00
650.00 $650.00
50.00 $350.00
55.00 $16,500.00
30.00 $12,600.00
60.00 $18,000.00

5,000.00 $5,000.00
275.00 $6,875.00

3,500.00 $3,500.00
5,000.00 $30,000.00

1,500.00 $13,500.00
700.00 $1,400.00

2,000.00 $6,000.00
100.00 $500.00

4,000.00 $4,000.00
100.00 $10,000.00
800.00 $800.00

5,800.00 $5,800.00

$275,142.00

31,000.00 $31,000.00
1,500.00 $1,500.00

15.00 $2,100.00
23.00 $5,635.00

18.00 $2,016.00
10.00 $2,460.00

2,500.00 $2,500.00

6.50 $1,430.00
15.00 $2,130.00

7.50 $712.50

40.00 $2,400.00



4th Ave. and Meeker St. Complete Streets
Project
Bid Opening: August 14, 2018, 10:00 AM

 
 

ALTERNATE I TOTAL

ALTERNATE II TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

1075 Gravel Borrow, Including Haul & Compaction 90 TON
1080 Crushed Surfacing Top Course, 5/8" Minus 70 TON
1085 Crushed Surfacing Base Course, 1-1/4" Minus 20 TON
1095 HMA Class 1/2", PG 58V-22 45 TON
1110 Planing Bituminous Pavement 189 SY
1125 Hot Plant Mix for Temporary Pavement Patch 10 TON
1141 Reinforced Cement Concrete Crosswalk, 8" Depth 200 SY
1142 Cement Concrete Sidewalk, 8" Depth 80 SY
1145 Cement Concrete Sidewalk, 4" Depth 96 SY
1205 Cement Concrete Curb & Gutter 270 LF
1212 Meeker Street Bicycle Rack, Type 1 1 EA
1213 Meeker Street Bench Type 1 (Backless) 2 EA
1214 Meeker Street Litter Receptacle, Type 1 1 EA
1220 Adjust Existing Catch Basin Grate to Finished Grade 2 EA
1223 Adjust Exiting Storm Manhole Lid to Fit Curb (Rotate) 2 EA
1225 Adjust Existing Manhole Cover to Finished Grade 2 EA
1230 Adjust Existing Valve Box Top Section & Lid to Finished 

Grade
4 EA

1315 Pothole Utilities 5 EA
1320 Project Sign Fabrication & Installation 1 EA
1345 Watering 25 HR
1355 Minor Changes 1 CALC
1360 Irrigation System 1 LS
1370 Detectable Warning Installation 105 SF
2115 Service Connection 1" Diameter 1 EA
2145 Water Service Line 1" Diameter 10 LF
2205 3/4" Meter Setter 1 EA
2220 Meter Box for Up to 1" Diameter Service 1 EA
4005 SDR 35 Storm Sewer Pipe, 6" Diameter 17 LF
4080 Catch Basin, Type 1 1 EA
4107 Trench Drainage Channel 6" Wide with Frame & 

Variations Grate
65 LF

4110 Circular Frame (Ring) & Cover, Type 2 1 EA
4120 Vaned Catch Basin Frame & Grate 1 EA
4155 Foundation Material, Class I & II 7 TON
5005 Traffic Control Labor 500 HR
5010 Construction Signs Class A 420 SF
5015 Traffic Control Supervisor 300 HR
5017 Uniformed Off-Duty Police Officer 160 HR
5020 Temporary Traffic Control Devices 1 LS
5030 Portable Changeable Message Sign (PCMS) 25 DAY
5075 Permanent Channelization 1 LS
6008 Pedestrian Pushbutton Assemblies with Post & 

Foundation
8 EA

Engineer's Estimate
Ken Langholz

 
$275,142.00

$366,526.00
UNIT TOTAL
PRICE AMOUNT

30.00 $2,700.00
35.00 $2,450.00
35.00 $700.00

175.00 $7,875.00
7.50 $1,417.50

175.00 $1,750.00
100.00 $20,000.00
100.00 $8,000.00
50.00 $4,800.00
40.00 $10,800.00

1,000.00 $1,000.00
2,500.00 $5,000.00
3,000.00 $3,000.00

500.00 $1,000.00
600.00 $1,200.00
600.00 $1,200.00
350.00 $1,400.00

700.00 $3,500.00
1,600.00 $1,600.00

65.00 $1,625.00
7,000.00 $7,000.00
5,600.00 $5,600.00

75.00 $7,875.00
1,000.00 $1,000.00

100.00 $1,000.00
325.00 $325.00

1,000.00 $1,000.00
150.00 $2,550.00

1,400.00 $1,400.00
340.00 $22,100.00

1,300.00 $1,300.00
650.00 $650.00
50.00 $350.00
55.00 $27,500.00
30.00 $12,600.00
60.00 $18,000.00

125.00 $20,000.00
5,000.00 $5,000.00

275.00 $6,875.00
3,500.00 $3,500.00
5,000.00 $40,000.00



4th Ave. and Meeker St. Complete Streets
Project
Bid Opening: August 14, 2018, 10:00 AM

 
 

ALTERNATE I TOTAL

ALTERNATE II TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

6015 Induction Loops - 6' Diameter 11 EA
6030 Junction Box, Type 1 2 EA
6032 Junction Box, Type 2 1 EA
6040 Junction Box, Type 8 3 EA
7015 Inlet Protection 5 EA
7055 Erosion/Water Pollution Control 1 FA
7070 Street Cleaning 100 HR
8000 Street Tree Planting & Staking 1 EA
8003 Landscaping 1 LS

ALTERNATE II TOTAL

SUMMARY:
ALTERNATE I TOTAL
ALTERNATE II TOTAL

Engineer's Estimate
Ken Langholz

 
$275,142.00

$366,526.00
UNIT TOTAL
PRICE AMOUNT

1,500.00 $16,500.00
700.00 $1,400.00

1,000.00 $1,000.00
2,000.00 $6,000.00

100.00 $500.00
4,000.00 $4,000.00

100.00 $10,000.00
800.00 $800.00

5,800.00 $5,800.00

$366,526.00

 
$275,142.00
$366,526.00


