
S. 228th St. Union Pacific Railroad
Underground Utilities
 Road Construction Northwest, Inc. Scarsella Bros., Inc. TITAN Earthwork LLC James W. Fowler Co.
Bid Opening: August 15, 2018, 11:00 AM PO Box 2228 PO Box 68697 1585 Valentine Ave. SE 12775 Westview Dr.

 Renton, WA 98056 Seattle, WA 98168-0697 Pacific, WA 98047 Dallas, OR 97338
 

   
TOTAL $1,923,246.25 $2,248,306.50 $2,249,647.50 $2,550,122.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 165,000.00 $165,000.00 400,000.00 $400,000.00 205,582.00 $205,582.00 310,998.00 $310,998.00
1005 Clearing & Grubbing 1 LS 4,500.00 $4,500.00 76,000.00 $76,000.00 15,500.00 $15,500.00 15,377.00 $15,377.00
1010 * Remove Existing Asphalt Concrete Pavement 600 SY 15.00 $9,000.00 10.00 $6,000.00 8.50 $5,100.00 10.00 $6,000.00
1015 Remove Existing Reinforced Cement Concrete 

Driveway/Pavement
20 SY 33.00 $660.00 20.00 $400.00 32.00 $640.00 42.00 $840.00

1020 Remove Cement Concrete Sidewalk 100 SY 17.00 $1,700.00 10.00 $1,000.00 15.00 $1,500.00 17.00 $1,700.00
1025 Remove Cement Concrete Curb & Gutter 350 LF 6.00 $2,100.00 6.50 $2,275.00 8.25 $2,887.50 11.00 $3,850.00
1030 Remove Cement Concrete Extruded Curb 370 LF 6.00 $2,220.00 2.00 $740.00 4.00 $1,480.00 7.00 $2,590.00
1050 Saw Cut Existing Asphalt Concrete Pavement 1,220 LF 2.25 $2,745.00 4.00 $4,880.00 5.50 $6,710.00 1.75 $2,135.00
1055 Saw Cut Existing Cement Concrete Pavement 50 LF 8.00 $400.00 10.00 $500.00 7.50 $375.00 4.00 $200.00
1060 Roadway Excavation Incl. Haul 250 CY 45.00 $11,250.00 40.00 $10,000.00 25.00 $6,250.00 90.00 $22,500.00
1065 Gravel Borrow, Including Haul & Compaction 500 TON 22.00 $11,000.00 31.60 $15,800.00 27.00 $13,500.00 35.00 $17,500.00
1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON 45.00 $22,500.00 35.00 $17,500.00 28.00 $14,000.00 24.00 $12,000.00
1095 * HMA Class 1/2", PG58V-22 200 TON 220.00 $44,000.00 170.00 $34,000.00 285.00 $57,000.00 176.00 $35,200.00
1125 Hot Plant Mix for Temporary Pavement Patch 20 TON 220.00 $4,400.00 150.00 $3,000.00 228.00 $4,560.00 112.00 $2,240.00
1205 Cement Concrete Curb & Gutter 350 LF 40.00 $14,000.00 50.00 $17,500.00 41.00 $14,350.00 30.00 $10,500.00
1210 Cement Concrete Extruded Curb 370 LF 11.00 $4,070.00 20.00 $7,400.00 14.00 $5,180.00 31.00 $11,470.00
1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate 

to Finished Grade
1 EA 750.00 $750.00 550.00 $550.00 400.00 $400.00 1,276.00 $1,276.00

1270 Temporary 6 Foot Chain Link Fence 75 LF 6.75 $506.25 6.00 $450.00 10.00 $750.00 9.00 $675.00
1272 Remove Fence & Gates 75 LF 8.00 $600.00 4.00 $300.00 10.00 $750.00 36.00 $2,700.00
1275 Chain Link Fence Type 3 75 LF 36.00 $2,700.00 50.00 $3,750.00 56.00 $4,200.00 24.00 $1,800.00
1296 Remove & Reset Existing Mailbox 2 EA 300.00 $600.00 400.00 $800.00 200.00 $400.00 294.00 $588.00
1310 Pothole Water Main Casing 1 EA 1,500.00 $1,500.00 650.00 $650.00 2,400.00 $2,400.00 1,703.00 $1,703.00
1315 * Pothole Utilities 10 EA 700.00 $7,000.00 650.00 $6,500.00 790.00 $7,900.00 1,098.00 $10,980.00
1316 Project Sign Fabrication & Installation 2 EA 750.00 $1,500.00 1,250.00 $2,500.00 800.00 $1,600.00 480.00 $960.00
1355 Minor Changes 1 CALC 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
1360 Existing Irrigation System Removal and/or Modification 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

SCHEDULE I TOTAL $329,701.25 $627,495.00 $388,014.50 $490,782.00

SCHEDULE III: JOINT UTILITY TRENCH
3010 Joint Utility Trench (3 Ft. Wide, 3 Ft. Min. Cover) 630 LF 75.00 $47,250.00 45.00 $28,350.00 20.00 $12,600.00 69.00 $43,470.00
3014 Joint Utility Trench (2 Ft. Wide, 3 Ft. Min. Cover) 300 LF 65.00 $19,500.00 30.00 $9,000.00 18.00 $5,400.00 62.00 $18,600.00
3015 * Remove Existing Asphalt Concrete Pavement 300 SY 15.00 $4,500.00 10.00 $3,000.00 8.50 $2,550.00 10.00 $3,000.00
3017 * Crushed Surfacing Top Course, 5/8" Minus 550 TON 45.00 $24,750.00 35.00 $19,250.00 28.00 $15,400.00 24.00 $13,200.00
3020 Sand for Conduit Bedding 350 TON 45.00 $15,750.00 34.10 $11,935.00 43.00 $15,050.00 34.00 $11,900.00
3050 Comcast - Vault Excavation & Installation (264-TA) 3 EA 2,200.00 $6,600.00 3,000.00 $9,000.00 650.00 $1,950.00 1,680.00 $5,040.00
3051 Comcast - Installation & Proofing of 4" Diameter 

Comcast Conduit
1,600 LF 6.00 $9,600.00 5.50 $8,800.00 9.00 $14,400.00 7.50 $12,000.00

3090 Zayo - Installation & Proofing of 4" Diameter Zayo 
Conduit

870 LF 6.00 $5,220.00 5.50 $4,785.00 9.00 $7,830.00 12.00 $10,440.00

3110 Controlled Density Fill 50 CY 155.00 $7,750.00 170.00 $8,500.00 185.00 $9,250.00 274.00 $13,700.00

1 2 43



S. 228th St. Union Pacific Railroad
Underground Utilities
 Road Construction Northwest, Inc. Scarsella Bros., Inc. TITAN Earthwork LLC James W. Fowler Co.
Bid Opening: August 15, 2018, 11:00 AM PO Box 2228 PO Box 68697 1585 Valentine Ave. SE 12775 Westview Dr.

 Renton, WA 98056 Seattle, WA 98168-0697 Pacific, WA 98047 Dallas, OR 97338
 

   
TOTAL $1,923,246.25 $2,248,306.50 $2,249,647.50 $2,550,122.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 43

3125 * HMA Class 1/2", PG58V-22 70 TON 220.00 $15,400.00 170.00 $11,900.00 285.00 $19,950.00 176.00 $12,320.00
3155 * Shoring or Extra Excavation Class B 4,000 SF 5.20 $20,800.00 0.50 $2,000.00 1.00 $4,000.00 3.00 $12,000.00
3315 * Pothole Utilities 25 EA 700.00 $17,500.00 650.00 $16,250.00 790.00 $19,750.00 1,098.00 $27,450.00
3355 Minor Changes 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SCHEDULE III TOTAL $204,620.00 $142,770.00 $138,130.00 $193,120.00

SCHEDULE IV: STORM SEWER
4000 Ductile Iron Storm Sewer Pipe, 12" Diameter 20 LF 205.00 $4,100.00 485.00 $9,700.00 350.00 $7,000.00 212.00 $4,240.00
4010 Connect Existing 12" Pipe to New 60" HDPE Pipe 

Slipline
4 EA 1,425.00 $5,700.00 3,200.00 $12,800.00 5,650.00 $22,600.00 10,648.00 $42,592.00

4013 Connect Existing 18" Pipe to New 60" HDPE Pipe 
Slipline

3 EA 2,600.00 $7,800.00 3,200.00 $9,600.00 6,000.00 $18,000.00 4,690.00 $14,070.00

4015 Slipline 72" CMP Storm Sewer Pipe with HDPE Storm 
Sewer Pipe, Class 400, 60" Diameter

600 LF 725.00 $435,000.00 720.30 $432,180.00 845.00 $507,000.00 1,026.00 $615,600.00

4020 Ductile Iron Storm Sewer Pipe, 18" Diameter 45 LF 280.00 $12,600.00 160.00 $7,200.00 255.00 $11,475.00 242.00 $10,890.00
4030 HDPE Class 400 Solid Wall Beveled Spool with Bell End, 

60" ID
1 EA 10,300.00 $10,300.00 13,000.00 $13,000.00 22,365.00 $22,365.00 16,167.00 $16,167.00

4031 HDPE Class 400 Solid Wall Spool Spigot x Flanged End, 
60" ID

1 EA 20,300.00 $20,300.00 22,500.00 $22,500.00 23,385.00 $23,385.00 24,233.00 $24,233.00

4035 Supply & Install Steel Plates 2 EA 1,800.00 $3,600.00 2,500.00 $5,000.00 3,500.00 $7,000.00 4,431.00 $8,862.00
4040 Temporary Storm Sewer Drainage Bypass 1 FA 50,000.00 $50,000.00 50,000.00 $50,000.00 50,000.00 $50,000.00 50,000.00 $50,000.00
4045 HDPE Storm Sewer Pipe, Class 400, 60" Diameter 350 LF 680.00 $238,000.00 710.00 $248,500.00 615.00 $215,250.00 697.00 $243,950.00
4065 HDPE Storm Sewer Pipe Bend (60" x 60" x 36"), Class 

400, 2-Seg, 45 Degree MH
1 EA 11,300.00 $11,300.00 13,500.00 $13,500.00 24,200.00 $24,200.00 17,465.00 $17,465.00

4066 HDPE Storm Sewer Pipe Bend (60" x 60" x 36"), Class 
400, 3-Seg, 75 Degree MH

1 EA 13,500.00 $13,500.00 15,750.00 $15,750.00 26,360.00 $26,360.00 19,514.00 $19,514.00

4090 HDPE Class 160 - 96" ID Manhole ± 11 Foot Tall 1 EA 76,000.00 $76,000.00 71,000.00 $71,000.00 78,636.00 $78,636.00 68,160.00 $68,160.00
4096 HDPE Class 160 - 96" ID Manhole ± 10 Foot Tall 1 EA 71,000.00 $71,000.00 65,800.00 $65,800.00 73,422.00 $73,422.00 62,959.00 $62,959.00
4097 Catch Basin, Type 2 - 96" Diameter 1 EA 20,000.00 $20,000.00 17,100.00 $17,100.00 73,800.00 $73,800.00 72,839.00 $72,839.00
4110 Circular Frame (Ring) & Cover, Type 2 5 EA 675.00 $3,375.00 630.00 $3,150.00 750.00 $3,750.00 677.00 $3,385.00
4115 60" Trash Screen for Storm Pipe 1 EA 7,500.00 $7,500.00 3,500.00 $3,500.00 7,500.00 $7,500.00 8,659.00 $8,659.00
4130 Abandon Existing 30" Storm Sewer Pipe 1 EA 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,896.00 $1,896.00
4135 Remove Exsiting 72" Storm Sewer Pipe or Culvert 400 LF 70.00 $28,000.00 50.00 $20,000.00 160.00 $64,000.00 133.00 $53,200.00
4140 Remove Existing Storm Sewer Pipe or Culvert 40 LF 21.00 $840.00 50.00 $2,000.00 40.00 $1,600.00 47.00 $1,880.00
4147 Storm Sewer Pipe Connection 1 EA 10,000.00 $10,000.00 10,300.00 $10,300.00 12,000.00 $12,000.00 9,316.00 $9,316.00
4150 * Shoring or Extra Excavation Class B 10,000 SF 5.20 $52,000.00 0.50 $5,000.00 1.00 $10,000.00 3.00 $30,000.00
4170 Pipe Zone Bedding 1,500 TON 10.00 $15,000.00 35.00 $52,500.00 38.00 $57,000.00 20.00 $30,000.00
4175 * Crushed Surfacing Top Course, 5/8" Minus 230 TON 45.00 $10,350.00 35.00 $8,050.00 28.00 $6,440.00 24.00 $5,520.00
4177  Unsuitable Foundation Excavation Including Haul 150 CY 45.00 $6,750.00 40.00 $6,000.00 38.00 $5,700.00 155.00 $23,250.00
4180 Bank Run Gravel for Trench Backfill 5,000 TON 4.00 $20,000.00 25.85 $129,250.00 35.00 $175,000.00 19.00 $95,000.00
4185 Quarry Spalls 15 TON 90.00 $1,350.00 40.10 $601.50 47.00 $705.00 32.00 $480.00
4190 Permeable Ballast 600 TON 62.00 $37,200.00 36.40 $21,840.00 40.00 $24,000.00 29.00 $17,400.00

  SCHEDULE IV TOTAL $1,173,065.00 $1,257,321.50 $1,529,688.00 $1,551,527.00



S. 228th St. Union Pacific Railroad
Underground Utilities
 Road Construction Northwest, Inc. Scarsella Bros., Inc. TITAN Earthwork LLC James W. Fowler Co.
Bid Opening: August 15, 2018, 11:00 AM PO Box 2228 PO Box 68697 1585 Valentine Ave. SE 12775 Westview Dr.

 Renton, WA 98056 Seattle, WA 98168-0697 Pacific, WA 98047 Dallas, OR 97338
 

   
TOTAL $1,923,246.25 $2,248,306.50 $2,249,647.50 $2,550,122.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 43

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control 1,500 HR 57.00 $85,500.00 57.00 $85,500.00 50.00 $75,000.00 78.00 $117,000.00
5010 Construction Signs Class A 200 SF 27.25 $5,450.00 25.00 $5,000.00 11.00 $2,200.00 58.00 $11,600.00
5015 Traffic Control Supervisor 450 HR 62.00 $27,900.00 81.00 $36,450.00 72.00 $32,400.00 107.00 $48,150.00
5020 Other Temporary Traffic Control 1 LS 9,000.00 $9,000.00 10,000.00 $10,000.00 12,000.00 $12,000.00 9,416.00 $9,416.00
5030 Portable Changeable Message Sign (PCMS) 140 DAY 120.00 $16,800.00 75.00 $10,500.00 85.00 $11,900.00 86.00 $12,040.00
5035 Sequential Arrow Sign (SAS) 75 DAY 70.00 $5,250.00 30.00 $2,250.00 25.00 $1,875.00 33.00 $2,475.00
5060 Type III Barricade (Roadway & Pedestrian) 20 EA 350.00 $7,000.00 250.00 $5,000.00 200.00 $4,000.00 196.00 $3,920.00
5075 Permanent Channelization 1 LS 6,000.00 $6,000.00 3,500.00 $3,500.00 7,500.00 $7,500.00 2,995.00 $2,995.00
5080 Temporary Pavement Marking 1,000 LF 1.00 $1,000.00 4.00 $4,000.00 0.50 $500.00 0.50 $500.00

SCHEDULE V TOTAL $163,900.00 $162,200.00 $147,375.00 $208,096.00

SCHEDULE VI: ELECTRICAL
6020  Supply & Install 2" Diameter Schedule 80 PVC Conduit 220 LF 6.75 $1,485.00 6.00 $1,320.00 11.50 $2,530.00 25.00 $5,500.00
6050  Video Detection System Complete, Including 

Installation
1 EA 26,500.00 $26,500.00 23,750.00 $23,750.00 9,650.00 $9,650.00 70,803.00 $70,803.00

SCHEDULE VI TOTAL $27,985.00 $25,070.00 $12,180.00 $76,303.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.5 AC 4,000.00 $2,000.00 10,000.00 $5,000.00 4,300.00 $2,150.00 5,868.00 $2,934.00
7005 Filter Fabric Fence with Backup Support 250 LF 5.50 $1,375.00 8.00 $2,000.00 5.00 $1,250.00 4.00 $1,000.00
7010 High Visibility Fence 400 LF 3.25 $1,300.00 3.00 $1,200.00 4.50 $1,800.00 3.00 $1,200.00
7015 Inlet Protection 10 EA 100.00 $1,000.00 125.00 $1,250.00 105.00 $1,050.00 76.00 $760.00
7020 Straw Mulch 500 SY 3.00 $1,500.00 1.00 $500.00 3.00 $1,500.00 4.00 $2,000.00
7025 Clear Plastic Covering 700 SY 3.00 $2,100.00 5.00 $3,500.00 0.50 $350.00 4.00 $2,800.00
7030 ESC Lead 60 DAY 50.00 $3,000.00 150.00 $9,000.00 261.00 $15,660.00 150.00 $9,000.00
7055 Erosion/Water Pollutoin Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
7060 SPCC Plan 1 LS 1,700.00 $1,700.00 1,000.00 $1,000.00 500.00 $500.00 600.00 $600.00

SCHEDULE VII TOTAL $23,975.00 $33,450.00 $34,260.00 $30,294.00

SUMMARY:  
SCHEDULE I TOTAL $329,701.25 $627,495.00 $388,014.50 $490,782.00
SCHEDULE III TOTAL $204,620.00 $142,770.00 $138,130.00 $193,120.00
SCHEDULE IV TOTAL $1,173,065.00 $1,257,321.50 $1,529,688.00 $1,551,527.00
SCHEDULE V TOTAL $163,900.00 $162,200.00 $147,375.00 $208,096.00
SCHEDULE VI TOTAL $27,985.00 $25,070.00 $12,180.00 $76,303.00
SCHEDULE VII TOTAL $23,975.00 $33,450.00 $34,260.00 $30,294.00

CONSTRUCTION CONTRACT TOTAL $1,923,246.25 $2,248,306.50 $2,249,647.50 $2,550,122.00



S. 228th St. Union Pacific Railroad
Underground Utilities
 
Bid Opening: August 15, 2018, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1005 Clearing & Grubbing 1 LS
1010 * Remove Existing Asphalt Concrete Pavement 600 SY
1015 Remove Existing Reinforced Cement Concrete 

Driveway/Pavement
20 SY

1020 Remove Cement Concrete Sidewalk 100 SY
1025 Remove Cement Concrete Curb & Gutter 350 LF
1030 Remove Cement Concrete Extruded Curb 370 LF
1050 Saw Cut Existing Asphalt Concrete Pavement 1,220 LF
1055 Saw Cut Existing Cement Concrete Pavement 50 LF
1060 Roadway Excavation Incl. Haul 250 CY
1065 Gravel Borrow, Including Haul & Compaction 500 TON
1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON
1095 * HMA Class 1/2", PG58V-22 200 TON
1125 Hot Plant Mix for Temporary Pavement Patch 20 TON
1205 Cement Concrete Curb & Gutter 350 LF
1210 Cement Concrete Extruded Curb 370 LF
1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate 

to Finished Grade
1 EA

1270 Temporary 6 Foot Chain Link Fence 75 LF
1272 Remove Fence & Gates 75 LF
1275 Chain Link Fence Type 3 75 LF
1296 Remove & Reset Existing Mailbox 2 EA
1310 Pothole Water Main Casing 1 EA
1315 * Pothole Utilities 10 EA
1316 Project Sign Fabrication & Installation 2 EA
1355 Minor Changes 1 CALC
1360 Existing Irrigation System Removal and/or Modification 1 FA

SCHEDULE I TOTAL

SCHEDULE III: JOINT UTILITY TRENCH
3010 Joint Utility Trench (3 Ft. Wide, 3 Ft. Min. Cover) 630 LF
3014 Joint Utility Trench (2 Ft. Wide, 3 Ft. Min. Cover) 300 LF
3015 * Remove Existing Asphalt Concrete Pavement 300 SY
3017 * Crushed Surfacing Top Course, 5/8" Minus 550 TON
3020 Sand for Conduit Bedding 350 TON
3050 Comcast - Vault Excavation & Installation (264-TA) 3 EA
3051 Comcast - Installation & Proofing of 4" Diameter 

Comcast Conduit
1,600 LF

3090 Zayo - Installation & Proofing of 4" Diameter Zayo 
Conduit

870 LF

3110 Controlled Density Fill 50 CY

Engineer's Estimate
Susanne Smith

 

$1,649,415.00
UNIT TOTAL
PRICE AMOUNT

121,000.00 $121,000.00
15,000.00 $15,000.00

14.00 $8,400.00
30.00 $600.00

15.00 $1,500.00
12.00 $4,200.00
9.00 $3,330.00
5.00 $6,100.00

10.00 $500.00
22.00 $5,500.00
35.00 $17,500.00
25.00 $12,500.00

125.00 $25,000.00
125.00 $2,500.00
20.00 $7,000.00
15.00 $5,550.00

1,000.00 $1,000.00

8.00 $600.00
25.00 $1,875.00
60.00 $4,500.00

500.00 $1,000.00
5,000.00 $5,000.00

500.00 $5,000.00
1,500.00 $3,000.00

10,000.00 $10,000.00
5,000.00 $5,000.00

$273,155.00

85.00 $53,550.00
60.00 $18,000.00
14.00 $4,200.00
25.00 $13,750.00
35.00 $12,250.00

3,000.00 $9,000.00
6.00 $9,600.00

6.00 $5,220.00

100.00 $5,000.00



S. 228th St. Union Pacific Railroad
Underground Utilities
 
Bid Opening: August 15, 2018, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

3125 * HMA Class 1/2", PG58V-22 70 TON
3155 * Shoring or Extra Excavation Class B 4,000 SF
3315 * Pothole Utilities 25 EA
3355 Minor Changes 1 FA

SCHEDULE III TOTAL

SCHEDULE IV: STORM SEWER
4000 Ductile Iron Storm Sewer Pipe, 12" Diameter 20 LF
4010 Connect Existing 12" Pipe to New 60" HDPE Pipe 

Slipline
4 EA

4013 Connect Existing 18" Pipe to New 60" HDPE Pipe 
Slipline

3 EA

4015 Slipline 72" CMP Storm Sewer Pipe with HDPE Storm 
Sewer Pipe, Class 400, 60" Diameter

600 LF

4020 Ductile Iron Storm Sewer Pipe, 18" Diameter 45 LF
4030 HDPE Class 400 Solid Wall Beveled Spool with Bell End, 

60" ID
1 EA

4031 HDPE Class 400 Solid Wall Spool Spigot x Flanged End, 
60" ID

1 EA

4035 Supply & Install Steel Plates 2 EA
4040 Temporary Storm Sewer Drainage Bypass 1 FA
4045 HDPE Storm Sewer Pipe, Class 400, 60" Diameter 350 LF
4065 HDPE Storm Sewer Pipe Bend (60" x 60" x 36"), Class 

400, 2-Seg, 45 Degree MH
1 EA

4066 HDPE Storm Sewer Pipe Bend (60" x 60" x 36"), Class 
400, 3-Seg, 75 Degree MH

1 EA

4090 HDPE Class 160 - 96" ID Manhole ± 11 Foot Tall 1 EA
4096 HDPE Class 160 - 96" ID Manhole ± 10 Foot Tall 1 EA
4097 Catch Basin, Type 2 - 96" Diameter 1 EA
4110 Circular Frame (Ring) & Cover, Type 2 5 EA
4115 60" Trash Screen for Storm Pipe 1 EA
4130 Abandon Existing 30" Storm Sewer Pipe 1 EA
4135 Remove Exsiting 72" Storm Sewer Pipe or Culvert 400 LF
4140 Remove Existing Storm Sewer Pipe or Culvert 40 LF
4147 Storm Sewer Pipe Connection 1 EA
4150 * Shoring or Extra Excavation Class B 10,000 SF
4170 Pipe Zone Bedding 1,500 TON
4175 * Crushed Surfacing Top Course, 5/8" Minus 230 TON
4177  Unsuitable Foundation Excavation Including Haul 150 CY
4180 Bank Run Gravel for Trench Backfill 5,000 TON
4185 Quarry Spalls 15 TON
4190 Permeable Ballast 600 TON

  SCHEDULE IV TOTAL

Engineer's Estimate
Susanne Smith

 

$1,649,415.00
UNIT TOTAL
PRICE AMOUNT

125.00 $8,750.00
0.75 $3,000.00

550.00 $13,750.00
10,000.00 $10,000.00

$166,070.00

115.00 $2,300.00
450.00 $1,800.00

600.00 $1,800.00

500.00 $300,000.00

75.00 $3,375.00
12,500.00 $12,500.00

25,250.00 $25,250.00

10,000.00 $20,000.00
50,000.00 $50,000.00

450.00 $157,500.00
14,250.00 $14,250.00

16,500.00 $16,500.00

50,000.00 $50,000.00
50,000.00 $50,000.00
15,500.00 $15,500.00

900.00 $4,500.00
2,500.00 $2,500.00
1,500.00 $1,500.00

60.00 $24,000.00
30.00 $1,200.00

4,000.00 $4,000.00
0.75 $7,500.00

30.00 $45,000.00
25.00 $5,750.00
30.00 $4,500.00
25.00 $125,000.00
75.00 $1,125.00
60.00 $36,000.00

$983,350.00



S. 228th St. Union Pacific Railroad
Underground Utilities
 
Bid Opening: August 15, 2018, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control 1,500 HR
5010 Construction Signs Class A 200 SF
5015 Traffic Control Supervisor 450 HR
5020 Other Temporary Traffic Control 1 LS
5030 Portable Changeable Message Sign (PCMS) 140 DAY
5035 Sequential Arrow Sign (SAS) 75 DAY
5060 Type III Barricade (Roadway & Pedestrian) 20 EA
5075 Permanent Channelization 1 LS
5080 Temporary Pavement Marking 1,000 LF

SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL
6020  Supply & Install 2" Diameter Schedule 80 PVC Conduit 220 LF
6050  Video Detection System Complete, Including 

Installation
1 EA

SCHEDULE VI TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.5 AC
7005 Filter Fabric Fence with Backup Support 250 LF
7010 High Visibility Fence 400 LF
7015 Inlet Protection 10 EA
7020 Straw Mulch 500 SY
7025 Clear Plastic Covering 700 SY
7030 ESC Lead 60 DAY
7055 Erosion/Water Pollutoin Control 1 FA
7060 SPCC Plan 1 LS

SCHEDULE VII TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE III TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VI TOTAL
SCHEDULE VII TOTAL

CONSTRUCTION CONTRACT TOTAL

Engineer's Estimate
Susanne Smith

 

$1,649,415.00
UNIT TOTAL
PRICE AMOUNT

60.00 $90,000.00
20.00 $4,000.00
75.00 $33,750.00

7,000.00 $7,000.00
50.00 $7,000.00
50.00 $3,750.00

300.00 $6,000.00
10,000.00 $10,000.00

3.00 $3,000.00

$164,500.00

12.00 $2,640.00
13,000.00 $13,000.00

$15,640.00

3,200.00 $1,600.00
6.00 $1,500.00
6.00 $2,400.00

105.00 $1,050.00
2.75 $1,375.00
3.25 $2,275.00

400.00 $24,000.00
10,000.00 $10,000.00
2,500.00 $2,500.00

$46,700.00

$273,155.00
$166,070.00
$983,350.00
$164,500.00

$15,640.00
$46,700.00

$1,649,415.00


