
76th Avenue South Improvements

 Northwest Cascade, Inc. Active Construction Inc. Rodarte Construction, Inc. Scarsella Bros., Inc.
Bid Opening: April 28, 2020, 11:00 AM PO Box 73399 PO Box 430 17 East Valley Highway E. PO Box 68697

 Puyallup, WA 9373 Puyallup, WA 98371 Auburn, WA 98092 Seattle, WA 98168-0697
Disclaimer: These preliminary bid results are provided as a convenience to

   
$4,472,667.25 $4,543,543.00 $4,781,810.00 $4,877,877.77

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 285,374.00 $285,374.00 361,181.80 $361,181.80 431,000.00 $431,000.00 213,354.45 $213,354.45
1005 Clearing & Grubbing 1 LS 39,500.00 $39,500.00 7,000.00 $7,000.00 65,000.00 $65,000.00 5,000.00 $5,000.00
1007 Remove Tree 14" to 20" in Diameter 15 EA 1,600.00 $24,000.00 1,220.00 $18,300.00 375.00 $5,625.00 350.00 $5,250.00
1008 Remove Tree Greater than 20" in Diameter 7 EA 4,800.00 $33,600.00 1,300.00 $9,100.00 550.00 $3,850.00 700.00 $4,900.00
1009 Rubblize Existing Asphalt Concrete Pavement in Place 8,000 SY 2.00 $16,000.00 1.80 $14,400.00 2.00 $16,000.00 1.50 $12,000.00
1010 * Remove Existing Asphalt Concrete Pavement 3,500 SY 8.00 $28,000.00 10.00 $35,000.00 12.00 $42,000.00 8.55 $29,925.00
1017 Remove Cement Concrete Driveway, 8-Inch Depth, 

Reinforced
470 SY 16.50 $7,755.00 18.00 $8,460.00 20.00 $9,400.00 16.00 $7,520.00

1020 * Remove Cement Concrete Sidewalk 1,300 SY 5.00 $6,500.00 8.00 $10,400.00 15.00 $19,500.00 8.00 $10,400.00
1025 * Remove Cement Concrete Curb & Gutter 4,200 LF 3.50 $14,700.00 3.00 $12,600.00 6.00 $25,200.00 4.25 $17,850.00
1027 Remove Reinforced Cement Concrete Ramp & Stairs 1 LS 1,750.00 $1,750.00 29,200.00 $29,200.00 15,000.00 $15,000.00 2,500.00 $2,500.00
1030 Remove Cement Concrete Extruded Curb 300 LF 2.50 $750.00 3.50 $1,050.00 7.00 $2,100.00 2.50 $750.00
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS 1,020.00 $1,020.00 1,100.00 $1,100.00 2,000.00 $2,000.00 950.00 $950.00

1045 Relocate Existing Traffic Signs 1 LS 650.00 $650.00 2,200.00 $2,200.00 4,500.00 $4,500.00 1,500.00 $1,500.00
1047 Removal of Traffic Signs 1 LS 650.00 $650.00 1,250.00 $1,250.00 2,000.00 $2,000.00 100.00 $100.00
1050 * Sawcut Existing Asphalt Concrete Pavement 1,080 LF 3.00 $3,240.00 3.00 $3,240.00 2.00 $2,160.00 4.00 $4,320.00
1055 * Sawcut Existing Cement Concrete Pavement 160 LF 6.00 $960.00 4.50 $720.00 5.00 $800.00 10.00 $1,600.00
1076 Gravel Borrow, Including Haul & Compaction 23,000 TON 21.00 $483,000.00 19.50 $448,500.00 21.00 $483,000.00 23.75 $546,250.00
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 1,850 TON 29.00 $53,650.00 38.00 $70,300.00 32.00 $59,200.00 32.30 $59,755.00
1086 Crushed Surfacing Base Course, 1-1/4 Inch Minus 6,500 TON 29.00 $188,500.00 25.00 $162,500.00 32.00 $208,000.00 25.90 $168,350.00
1095 * HMA Class 1/2", PG 58V-22 1,900 TON 120.00 $228,000.00 120.00 $228,000.00 120.00 $228,000.00 110.00 $209,000.00
1096 Cement Concrete Pavement Including Dowels 1,700 CY 335.00 $569,500.00 260.00 $442,000.00 350.00 $595,000.00 506.00 $860,200.00
1125 * Hot Plant Mix for Temporary Pavement Patch 380 TON 200.00 $76,000.00 207.00 $78,660.00 150.00 $57,000.00 0.01 $3.80
1140 Cement Concrete Driveway 8-Inch Depth, Reinforced 1,050 SY 106.00 $111,300.00 70.00 $73,500.00 125.00 $131,250.00 100.75 $105,787.50
1145 * Cement Concrete Sidewalk 4-Inch Depth 1,150 SY 46.00 $52,900.00 46.20 $53,130.00 65.00 $74,750.00 47.25 $54,337.50
1146 Cement Concrete Sidewalk with Raised Back 350 SY 82.00 $28,700.00 110.00 $38,500.00 100.00 $35,000.00 137.15 $48,002.50
1150 Perpendicular Curb Ramp 2 EA 1,890.00 $3,780.00 2,700.00 $5,400.00 2,200.00 $4,400.00 2,430.00 $4,860.00
1152 Detectable Warning Surface 1 EA 375.00 $375.00 5,600.00 $5,600.00 400.00 $400.00 325.00 $325.00
1205 * Cement Concrete Curb & Gutter 3,700 LF 22.00 $81,400.00 20.70 $76,590.00 28.00 $103,600.00 22.90 $84,730.00
1210 Cement Concrete Extruded Curb 300 LF 12.50 $3,750.00 14.20 $4,260.00 18.00 $5,400.00 11.50 $3,450.00
1212 Construct Concrete Crosswalk Island 1 LS 13,835.00 $13,835.00 19,100.00 $19,100.00 17,000.00 $17,000.00 10,300.00 $10,300.00
1215 Cement Concrete Traffic Curb 220 LF 21.00 $4,620.00 29.80 $6,556.00 45.00 $9,900.00 36.00 $7,920.00
1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade
5 EA 475.00 $2,375.00 540.00 $2,700.00 600.00 $3,000.00 750.00 $3,750.00

1223 Decommission & Demolish Monitoring Well 2 EA 2,675.00 $5,350.00 1,400.00 $2,800.00 2,500.00 $5,000.00 2,500.00 $5,000.00
1225 Adjust Existing Manhole Cover to Finished Grade 5 EA 475.00 $2,375.00 540.00 $2,700.00 600.00 $3,000.00 750.00 $3,750.00
1226 Adjust Utility Vault to Finished Grade 6 EA 700.00 $4,200.00 900.00 $5,400.00 1,200.00 $7,200.00 2,000.00 $12,000.00
1227 Adjust Existing Sewer Manhole, Frame & Cover to 

Finished Grade (Non Grant Reimbursable)
5 EA 475.00 $2,375.00 540.00 $2,700.00 600.00 $3,000.00 750.00 $3,750.00

1228 Adjust Existing Sanitary Sewer Cleanout to Finished 
Grade (Non Grant Reimbursable)

2 EA 475.00 $950.00 350.00 $700.00 400.00 $800.00 500.00 $1,000.00

S. 220th Street to S. 214th Street
4

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.
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1230 Adjust Existing Valve Box Top Section & Lid to Finished 
Grade

14 EA 475.00 $6,650.00 400.00 $5,600.00 500.00 $7,000.00 400.00 $5,600.00

1235 Adjust Existing Gas Valve Case & Cover to Finished 
Grade (Non Grant Reimbursable)

7 EA 475.00 $3,325.00 400.00 $2,800.00 500.00 $3,500.00 400.00 $2,800.00

1237 Adjust Existing Meter Box to Finished Grade 1 EA 365.00 $365.00 850.00 $850.00 600.00 $600.00 750.00 $750.00
1240 Adjust Existing Junction Box to Finished Grade 1 EA 1,605.00 $1,605.00 310.00 $310.00 900.00 $900.00 350.00 $350.00
1265 Remove & Restore Fence 375 LF 25.00 $9,375.00 24.00 $9,000.00 23.00 $8,625.00 22.00 $8,250.00
1270 Temporary Security Fencing 1,500 LF 5.50 $8,250.00 6.50 $9,750.00 3.00 $4,500.00 6.00 $9,000.00
1296 Remove & Reset Existing Mailbox 2 EA 420.00 $840.00 400.00 $800.00 600.00 $1,200.00 500.00 $1,000.00
1315 * Pothole Utilities 40 EA 400.00 $16,000.00 260.00 $10,400.00 300.00 $12,000.00 525.00 $21,000.00
1320 Project Sign Installation 2 EA 750.00 $1,500.00 1,000.00 $2,000.00 1,200.00 $2,400.00 1,000.00 $2,000.00
1340 Asphalt Cost Price Adjustment 1 CALC 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00
1375 Street Cleaning 120 HR 165.00 $19,800.00 145.00 $17,400.00 175.00 $21,000.00 175.00 $21,000.00
1378 SPCC Plan 1 LS 250.00 $250.00 100.00 $100.00 500.00 $500.00 3,000.00 $3,000.00
1380 Removal of Structures & Obstructions 1 FA 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00
1383 Gravity Block Wall 200 SF 50.00 $10,000.00 45.00 $9,000.00 42.00 $8,400.00 35.00 $7,000.00
1385 Minor Changes 1 CALC 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

SCHEDULE I TOTAL $2,501,844.00 $2,355,307.80 $2,793,160.00 $2,634,690.75

SCHEDULE II: WATER (NON GRANT REIMBURSABLE)
2002 * Remove Existing Asphalt Concrete Pavement 110 SY 8.00 $880.00 10.00 $1,100.00 12.00 $1,320.00 8.55 $940.50
2007 * Sawcut Existing Asphalt Concrete Pavement 270 LF 3.00 $810.00 3.00 $810.00 2.00 $540.00 4.00 $1,080.00
2009 8 Inch Connection to Existing Water Main 1 EA 1,550.00 $1,550.00 2,600.00 $2,600.00 3,500.00 $3,500.00 4,500.00 $4,500.00
2010 10 Inch Connection to Existing Water Main 3 EA 2,000.00 $6,000.00 3,200.00 $9,600.00 3,800.00 $11,400.00 8,200.00 $24,600.00
2015 12 Inch Connection to Existing Water Main 3 EA 1,700.00 $5,100.00 3,300.00 $9,900.00 4,000.00 $12,000.00 8,200.00 $24,600.00
2020 * Remove Cement Concrete Sidewalk 40 SY 5.00 $200.00 8.00 $320.00 15.00 $600.00 8.00 $320.00
2023 * Remove Cement Concrete Curb & Gutter 55 LF 3.50 $192.50 3.00 $165.00 6.00 $330.00 4.25 $233.75
2024 4 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 

Water Main Pipe
50 LF 50.00 $2,500.00 160.00 $8,000.00 200.00 $10,000.00 100.00 $5,000.00

2025 8 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

20 LF 80.00 $1,600.00 305.00 $6,100.00 250.00 $5,000.00 105.00 $2,100.00

2030 10 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

40 LF 80.00 $3,200.00 200.00 $8,000.00 300.00 $12,000.00 111.75 $4,470.00

2035 12 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

1,900 LF 70.00 $133,000.00 87.00 $165,300.00 90.00 $171,000.00 103.65 $196,935.00

2040 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA 1,100.00 $2,200.00 1,050.00 $2,100.00 500.00 $1,000.00 1,185.00 $2,370.00
2045 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 1 EA 1,600.00 $1,600.00 1,600.00 $1,600.00 800.00 $800.00 1,855.00 $1,855.00
2050 10 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA 2,300.00 $4,600.00 2,250.00 $4,500.00 1,500.00 $3,000.00 2,630.00 $5,260.00
2055 12 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 29 EA 2,700.00 $78,300.00 2,950.00 $85,550.00 1,800.00 $52,200.00 3,270.00 $94,830.00
2060 * Sawcut Existing Cement Concrete Pavement 300 LF 6.00 $1,800.00 4.50 $1,350.00 5.00 $1,500.00 10.00 $3,000.00
2080 Hydrant Assembly 5 EA 6,200.00 $31,000.00 7,600.00 $38,000.00 5,000.00 $25,000.00 7,210.00 $36,050.00
2090 2 Inch Air Release Valve with Chamber 2 EA 3,800.00 $7,600.00 3,300.00 $6,600.00 4,000.00 $8,000.00 6,500.00 $13,000.00
2103 Remove Existing Hydrant Assembly 6 EA 220.00 $1,320.00 760.00 $4,560.00 100.00 $600.00 1,440.00 $8,640.00
2105 Abandon Existing Water Service 8 EA 220.00 $1,760.00 630.00 $5,040.00 400.00 $3,200.00 505.00 $4,040.00
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2110 Abandon or Remove Existing Water Main 1 LS 3,500.00 $3,500.00 1,400.00 $1,400.00 4,000.00 $4,000.00 5,000.00 $5,000.00
2115 Service Connection 1 Inch Diameter 2 EA 650.00 $1,300.00 775.00 $1,550.00 500.00 $1,000.00 2,350.00 $4,700.00
2120 Service Connection 1-1/2 Inch Diameter 3 EA 1,000.00 $3,000.00 1,100.00 $3,300.00 700.00 $2,100.00 2,600.00 $7,800.00
2125 Service Connection 2 Inch Diameter 1 EA 1,300.00 $1,300.00 1,210.00 $1,210.00 900.00 $900.00 2,850.00 $2,850.00
2135 Service Connection 4 Inch Diameter 2 EA 2,500.00 $5,000.00 4,220.00 $8,440.00 2,000.00 $4,000.00 3,580.00 $7,160.00
2145 Water Service Line 1 Inch Diameter 14 LF 25.00 $350.00 26.00 $364.00 50.00 $700.00 35.00 $490.00
2150 Water Service Line 1-1/2 Inch Diameter 20 LF 25.00 $500.00 27.00 $540.00 50.00 $1,000.00 40.00 $800.00
2155 Water Service Line 2 Inch Diameter 80 LF 19.00 $1,520.00 28.00 $2,240.00 60.00 $4,800.00 40.00 $3,200.00
2210 1 Inch Meter Setter 2 EA 600.00 $1,200.00 910.00 $1,820.00 800.00 $1,600.00 815.00 $1,630.00
2212 1-1/2 Inch Meter Setter 3 EA 2,000.00 $6,000.00 2,415.00 $7,245.00 2,000.00 $6,000.00 1,860.00 $5,580.00
2215 2 Inch Meter Setter 1 EA 2,200.00 $2,200.00 2,700.00 $2,700.00 2,500.00 $2,500.00 2,050.00 $2,050.00
2217 3 to 4 Inch Meter Setter 1 EA 14,000.00 $14,000.00 17,500.00 $17,500.00 8,000.00 $8,000.00 9,125.00 $9,125.00
2220 Meter Box for up to 1 Inch Diameter Service 2 EA 340.00 $680.00 730.00 $1,460.00 500.00 $1,000.00 465.00 $930.00
2225 Meter Box for 1-1/2 to 2 Inch Diameter Service 4 EA 580.00 $2,320.00 870.00 $3,480.00 800.00 $3,200.00 735.00 $2,940.00
2229 Connect to Existing DCDA 3 EA 950.00 $2,850.00 2,900.00 $8,700.00 1,000.00 $3,000.00 2,250.00 $6,750.00
2235 Raise Existing Vault to Finished Grade 1 LS 560.00 $560.00 3,910.00 $3,910.00 500.00 $500.00 3,000.00 $3,000.00
2255 * Shoring or Extra Excavation Class B 11,000 SF 0.25 $2,750.00 0.05 $550.00 0.10 $1,100.00 0.30 $3,300.00
2260 Foundation Material, Class I & II for Water Main 30 TON 35.00 $1,050.00 55.00 $1,650.00 40.00 $1,200.00 75.00 $2,250.00
2270 10-Inch Double Check Detector Assembly 1 EA 30,000.00 $30,000.00 27,000.00 $27,000.00 30,000.00 $30,000.00 40,000.00 $40,000.00
2275 Pipe Zone Bedding for Water Main 1,000 TON 35.00 $35,000.00 39.00 $39,000.00 20.00 $20,000.00 25.00 $25,000.00
2285 * Bank Run Gravel for Trench Backfill 600 TON 31.00 $18,600.00 35.00 $21,000.00 25.00 $15,000.00 24.00 $14,400.00
2286 * Hot Plant Mix for Temporary Pavement Patch 38 TON 200.00 $7,600.00 207.00 $7,866.00 150.00 $5,700.00 0.01 $0.38
2290 * HMA Class 1/2", PG 58V-22 50 TON 120.00 $6,000.00 120.00 $6,000.00 120.00 $6,000.00 110.00 $5,500.00
2295 * Cement Concrete Sidewalk, 4-Inch Depth 35 SY 46.00 $1,610.00 46.20 $1,617.00 65.00 $2,275.00 47.25 $1,653.75
2300 * Cement Concrete Curb & Gutter 50 LF 22.00 $1,100.00 20.70 $1,035.00 28.00 $1,400.00 22.90 $1,145.00
2305 * Traffic Control Labor 160 HR 53.00 $8,480.00 63.00 $10,080.00 55.00 $8,800.00 65.10 $10,416.00
2310 * Traffic Control Supervisor 80 HR 66.00 $5,280.00 73.00 $5,840.00 58.00 $4,640.00 85.50 $6,840.00
2315 * Pothole Utilities 10 EA 400.00 $4,000.00 260.00 $2,600.00 300.00 $3,000.00 525.00 $5,250.00
2316 Uniformed Off-Duty Police Officer 110 HR 100.00 $11,000.00 110.00 $12,100.00 100.00 $11,000.00 100.00 $11,000.00

SUB TOTAL $463,962.50 $563,392.00 $477,405.00 $624,584.38
10% SALES TAX $46,396.25 $56,339.20 $47,740.50 $62,458.44
SCHEDULE II TOTAL $510,358.75 $619,731.20 $525,145.50 $687,042.82

SCHEDULE IV: STORM SEWER
4010 Ductile Iron Class 50 Storm Sewer Pipe, 8 Inch 

Diameter
163 LF 36.00 $5,868.00 48.00 $7,824.00 70.00 $11,410.00 81.10 $13,219.30

4015 Ductile Iron Class 50 Storm Sewer Pipe, 12 Inch 
Diameter

630 LF 51.00 $32,130.00 70.50 $44,415.00 80.00 $50,400.00 100.00 $63,000.00

4025 Ductile Iron Class 50 Storm Sewer Pipe, 18 Inch 
Diameter

1,661 LF 76.00 $126,236.00 96.00 $159,456.00 100.00 $166,100.00 111.00 $184,371.00

4080 Catch Basin, Type 1 22 EA 965.00 $21,230.00 540.00 $11,880.00 1,200.00 $26,400.00 1,310.00 $28,820.00
4085 Catch Basin, Type 2 48 Inch Diameter 13 EA 2,275.00 $29,575.00 2,000.00 $26,000.00 3,000.00 $39,000.00 3,650.00 $47,450.00
4110 Circular Frame (Ring) & Cover, Type 2 3 EA 545.00 $1,635.00 550.00 $1,650.00 700.00 $2,100.00 675.00 $2,025.00
4111 Circular Frame (Ring) & Cover, Type 2, Slip Resistant 3 EA 735.00 $2,205.00 730.00 $2,190.00 1,000.00 $3,000.00 910.00 $2,730.00
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4112 Slip Resistant Rectangular Frame & Solid Cover 3 EA 620.00 $1,860.00 620.00 $1,860.00 800.00 $2,400.00 770.00 $2,310.00
4115 Trash Screen 5 EA 500.00 $2,500.00 330.00 $1,650.00 800.00 $4,000.00 415.00 $2,075.00
4120 Vaned Catch Basin Frame & Grate 32 EA 345.00 $11,040.00 500.00 $16,000.00 500.00 $16,000.00 565.00 $18,080.00
4130 Abandon or Remove Existing Storm Sewer Pipe 31 EA 8.00 $248.00 70.00 $2,170.00 7.00 $217.00 500.00 $15,500.00
4145 Remove Existing Catch Basin or Manhole & Frame & 

Grate
26 EA 400.00 $10,400.00 300.00 $7,800.00 150.00 $3,900.00 400.00 $10,400.00

4150 * Shoring or Extra Excavation Class B 8,300 SF 0.25 $2,075.00 0.05 $415.00 0.10 $830.00 0.30 $2,490.00
4170 Pipe Zone Bedding 1,225 TON 35.00 $42,875.00 39.00 $47,775.00 20.00 $24,500.00 25.00 $30,625.00
4180 * Bank Run Gravel for Trench Backfill 908 TON 31.00 $28,148.00 35.00 $31,780.00 25.00 $22,700.00 24.00 $21,792.00
4183 Furnish & Install 18 Inch Tideflex Check Valve 1 LS 7,480.00 $7,480.00 6,400.00 $6,400.00 10,000.00 $10,000.00 6,275.00 $6,275.00
4185 Quarry Spalls 24 TON 48.00 $1,152.00 55.00 $1,320.00 54.00 $1,296.00 75.00 $1,800.00
4187 Miscellaneous Storm Sewer Repair 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
4200 Pipe Cleaning & Removal of Obstructions 80 LF 8.00 $640.00 21.00 $1,680.00 12.00 $960.00 30.00 $2,400.00
4205 Stormwater Swale 1 LS 1,500.00 $1,500.00 11,730.00 $11,730.00 1,200.00 $1,200.00 2,500.00 $2,500.00
4300 Minor Change (Non Grant Reimbursable) 1 CALC 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

SCHEDULE IV TOTAL $353,797.00 $408,995.00 $411,413.00 $482,862.30

SCHEDULE V: TRAFFIC CONTROL
5005 * Traffic Control Labor 4,000 HR 53.00 $212,000.00 63.00 $252,000.00 55.00 $220,000.00 65.10 $260,400.00
5010 Construction Signs Class A 1,222 SF 27.00 $32,994.00 16.50 $20,163.00 30.00 $36,660.00 20.00 $24,440.00
5015 * Traffic Control Supervisor 1,100 HR 66.00 $72,600.00 73.00 $80,300.00 58.00 $63,800.00 85.50 $94,050.00
5020 Temporary Traffic Control Devices 1 LS 1,750.00 $1,750.00 7,000.00 $7,000.00 2,500.00 $2,500.00 5,000.00 $5,000.00
5030 Portable Changeable Message Sign (PCMS) 160 DAY 60.00 $9,600.00 50.00 $8,000.00 100.00 $16,000.00 75.00 $12,000.00
5035 Sequential Arrow Sign (SAS) 160 DAY 20.00 $3,200.00 21.50 $3,440.00 35.00 $5,600.00 20.00 $3,200.00
5045 Relocate Existing Business Sign 1 EA 900.00 $900.00 2,250.00 $2,250.00 4,000.00 $4,000.00 1,050.00 $1,050.00
5060 Type III Barricade (Roadway & Pedestrian) 10 EA 200.00 $2,000.00 220.00 $2,200.00 150.00 $1,500.00 300.00 $3,000.00
5065 Temporary Barrier 1,200 LF 36.00 $43,200.00 22.50 $27,000.00 25.00 $30,000.00 0.01 $12.00
5080 Temporary Pavement Marking Short Duration 4,210 LF 0.10 $421.00 0.50 $2,105.00 0.25 $1,052.50 0.04 $168.40
5095 Painted Curb 200 LF 2.00 $400.00 1.70 $340.00 2.00 $400.00 1.50 $300.00
5105 Profiled Plastic Double Yellow Centerline 300 LF 6.00 $1,800.00 6.10 $1,830.00 4.00 $1,200.00 5.50 $1,650.00
5110 Profiled Plastic Two Way Left Turn Lane Line 4,210 LF 3.00 $12,630.00 3.00 $12,630.00 3.00 $12,630.00 2.70 $11,367.00
5120 Plastic Crosswalk Line 120 SF 6.50 $780.00 6.70 $804.00 10.00 $1,200.00 6.00 $720.00
5125 Plastic Traffic Arrow 14 EA 150.00 $2,100.00 155.00 $2,170.00 175.00 $2,450.00 140.00 $1,960.00
5127 Plastic Edge Line 3,800 LF 2.00 $7,600.00 1.70 $6,460.00 2.00 $7,600.00 1.50 $5,700.00
5135 Permanent Signing 1 LS 13,250.00 $13,250.00 7,900.00 $7,900.00 10,000.00 $10,000.00 13,000.00 $13,000.00
5140 White Pavement Lettering 31 EA 17.00 $527.00 17.50 $542.50 11.00 $341.00 15.50 $480.50
5145 Plastic Stop Line (24 inch wide) 22 LF 21.50 $473.00 22.50 $495.00 25.00 $550.00 20.00 $440.00
5150 Raised Pavement Marker Type 2 2.1 HUND 535.00 $1,123.50 555.00 $1,165.50 600.00 $1,260.00 500.00 $1,050.00

SCHEDULE V TOTAL $419,348.50 $438,795.00 $418,743.50 $439,987.90

SCHEDULE VI: ELECTRICAL
6000 Remove Existing Luminaire 11 EA 900.00 $9,900.00 280.00 $3,080.00 225.00 $2,475.00 250.00 $2,750.00



76th Avenue South Improvements

 Northwest Cascade, Inc. Active Construction Inc. Rodarte Construction, Inc. Scarsella Bros., Inc.
Bid Opening: April 28, 2020, 11:00 AM PO Box 73399 PO Box 430 17 East Valley Highway E. PO Box 68697

 Puyallup, WA 9373 Puyallup, WA 98371 Auburn, WA 98092 Seattle, WA 98168-0697
Disclaimer: These preliminary bid results are provided as a convenience to

   
$4,472,667.25 $4,543,543.00 $4,781,810.00 $4,877,877.77

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

S. 220th Street to S. 214th Street
4

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

1 2 3

6003 Remove Existing Cabinet & Concrete Base 1 EA 1,900.00 $1,900.00 560.00 $560.00 500.00 $500.00 500.00 $500.00
6005 Install New Luminaire with Foundation, Complete 9 EA 7,195.00 $64,755.00 7,800.00 $70,200.00 7,500.00 $67,500.00 7,000.00 $63,000.00
6008 Service Cabinet 1 LS 13,010.00 $13,010.00 15,350.00 $15,350.00 12,000.00 $12,000.00 11,000.00 $11,000.00
6010 Utility Trench Excavation 2 Ft. Wide, 3 Ft. Cover 3,200 LF 12.50 $40,000.00 8.40 $26,880.00 8.00 $25,600.00 7.50 $24,000.00
6015 Sand for Conduit Bedding 500 TON 38.00 $19,000.00 43.00 $21,500.00 20.00 $10,000.00 25.00 $12,500.00
6020 * Bank Run Gravel for Trench Backfill 630 TON 31.00 $19,530.00 35.00 $22,050.00 25.00 $15,750.00 24.00 $15,120.00
6025 Supply & Install 2 inch Diameter Schedule 80 PVC 

Conduit
1,700 LF 4.50 $7,650.00 5.50 $9,350.00 5.00 $8,500.00 5.00 $8,500.00

6026 Supply & Install 4 Inch Diameter Schedule 80 PVC 
Conduit

3,200 LF 8.50 $27,200.00 10.00 $32,000.00 10.00 $32,000.00 9.00 $28,800.00

6027 Illumination Wire - #8 AWG 4,000 LF 0.75 $3,000.00 2.50 $10,000.00 2.00 $8,000.00 2.25 $9,000.00
6029  Modify Rectangular Rapid Flashing Beacon 1 LS 6,860.00 $6,860.00 15,350.00 $15,350.00 10,000.00 $10,000.00 11,000.00 $11,000.00
6030  Junction Box, Type 1 11 EA 1,255.00 $13,805.00 725.00 $7,975.00 700.00 $7,700.00 650.00 $7,150.00
6035  Junction Box, Type 2 5 EA 1,200.00 $6,000.00 1,000.00 $5,000.00 1,000.00 $5,000.00 900.00 $4,500.00

SCHEDULE VI TOTAL $232,610.00 $239,295.00 $205,025.00 $197,820.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing & Mulching 0.5 AC 5,300.00 $2,650.00 5,200.00 $2,600.00 5,000.00 $2,500.00 4,000.00 $2,000.00
7005 Filter Fabric Fence 1,000 LF 4.00 $4,000.00 6.00 $6,000.00 4.50 $4,500.00 6.00 $6,000.00
7010 High Visibility Fence 600 LF 3.50 $2,100.00 5.00 $3,000.00 3.00 $1,800.00 3.00 $1,800.00
7015 Inlet Protection 32 EA 50.00 $1,600.00 75.00 $2,400.00 70.00 $2,240.00 110.00 $3,520.00
7020 Straw Mulch 400 SY 4.00 $1,600.00 2.25 $900.00 3.00 $1,200.00 2.00 $800.00
7025 Clear Plastic Covering 2,000 SY 3.00 $6,000.00 2.70 $5,400.00 2.00 $4,000.00 2.50 $5,000.00
7030 ESC Lead 200 HR 90.00 $18,000.00 1.00 $200.00 75.00 $15,000.00 100.00 $20,000.00
7040 Watering - Dust Control 200 HR 105.00 $21,000.00 145.00 $29,000.00 100.00 $20,000.00 175.00 $35,000.00
7055 Erosion/Water Pollution Control 1 FA 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00

SCHEDULE VII TOTAL $76,950.00 $69,500.00 $71,240.00 $94,120.00

SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 1,000 CY 39.00 $39,000.00 45.75 $45,750.00 42.00 $42,000.00 40.00 $40,000.00
8010 Sod Installation 680 SY 11.00 $7,480.00 10.00 $6,800.00 15.00 $10,200.00 13.50 $9,180.00
8015 Wood Chip Mulch 250 CY 62.00 $15,500.00 48.00 $12,000.00 45.00 $11,250.00 45.00 $11,250.00
8017 Remove & Reinstall Landscape Rocks 100 LF 6.00 $600.00 22.00 $2,200.00 20.00 $2,000.00 50.00 $5,000.00
8020 Miscellaneous Landscaping Restoration 1 FA 12,000.00 $12,000.00 12,000.00 $12,000.00 12,000.00 $12,000.00 12,000.00 $12,000.00
8022 Install New Irrigation System 1 LS 89,715.00 $89,715.00 90,000.00 $90,000.00 70,000.00 $70,000.00 65,000.00 $65,000.00
8025 Existing Irrigation System Removal, Repair &/or 

Modification
1 FA 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00

8030 PSIPE Pacific Sunset Maple 2" Caliper 3 EA 430.00 $1,290.00 450.00 $1,350.00 500.00 $1,500.00 450.00 $1,350.00
8035 PSIPE Franz Fontaine Hornbeam, 2" Caliper 47 EA 430.00 $20,210.00 590.00 $27,730.00 500.00 $23,500.00 450.00 $21,150.00
8040 PSIPE Gum Drop Tupelo 2" Caliper 44 EA 535.00 $23,540.00 590.00 $25,960.00 500.00 $22,000.00 450.00 $19,800.00
8045 PSIPE Crimson Pygmy Barberry, 2 Gallon 110 EA 28.00 $3,080.00 27.00 $2,970.00 32.00 $3,520.00 28.00 $3,080.00
8050 PSIPE White Rockrose 5 Gallon 449 EA 35.00 $15,715.00 40.00 $17,960.00 40.00 $17,960.00 40.00 $17,960.00
8055 PSIPE Gold Splash Wintercreeper, 1 Gallon 1,337 EA 17.00 $22,729.00 15.00 $20,055.00 12.00 $16,044.00 12.00 $16,044.00
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1 2 3

8060 PSIPE Beach Strawberry 1 Gallon 962 EA 15.00 $14,430.00 27.00 $25,974.00 12.00 $11,544.00 12.00 $11,544.00
8065 PSIPE Blue Star Juniper 3 Gallon 100 EA 36.00 $3,600.00 52.00 $5,200.00 32.00 $3,200.00 30.00 $3,000.00
8070 PSIPE Firepower Nandina 2 Gallon 89 EA 30.00 $2,670.00 30.00 $2,670.00 25.00 $2,225.00 24.00 $2,136.00
8075 PSIPE Mount Vernon Laurel 2 Gallon 600 EA 29.00 $17,400.00 40.00 $24,000.00 25.00 $15,000.00 24.00 $14,400.00
8080 Root Barrier 24-Inch Depth 1,820 LF 5.00 $9,100.00 15.00 $27,300.00 12.00 $21,840.00 12.00 $21,840.00
8085 Seeded Lawn Installation 1,200 SY 1.00 $1,200.00 2.50 $3,000.00 1.50 $1,800.00 1.35 $1,620.00
8090 Extended Landscaping Maintenance 3 YR 19,500.00 $58,500.00 13,000.00 $39,000.00 16,500.00 $49,500.00 15,000.00 $45,000.00

SCHEDULE VIII TOTAL $377,759.00 $411,919.00 $357,083.00 $341,354.00

SUMMARY:     
SCHEDULE I TOTAL $2,501,844.00 $2,355,307.80 $2,793,160.00 $2,634,690.75
SCHEDULE II TOTAL $510,358.75 $619,731.20 $525,145.50 $687,042.82
SCHEDULE IV TOTAL $353,797.00 $408,995.00 $411,413.00 $482,862.30
SCHEDULE V TOTAL $419,348.50 $438,795.00 $418,743.50 $439,987.90
SCHEDULE VI TOTAL $232,610.00 $239,295.00 $205,025.00 $197,820.00
SCHEDULE VII TOTAL $76,950.00 $69,500.00 $71,240.00 $94,120.00
SCHEDULE VIII TOTAL $377,759.00 $411,919.00 $357,083.00 $341,354.00

CONSTRUCTION CONTRACT TOTAL $4,472,667.25 $4,543,543.00 $4,781,810.00 $4,877,877.77
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Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1005 Clearing & Grubbing 1 LS
1007 Remove Tree 14" to 20" in Diameter 15 EA
1008 Remove Tree Greater than 20" in Diameter 7 EA
1009 Rubblize Existing Asphalt Concrete Pavement in Place 8,000 SY
1010 * Remove Existing Asphalt Concrete Pavement 3,500 SY
1017 Remove Cement Concrete Driveway, 8-Inch Depth, 

Reinforced
470 SY

1020 * Remove Cement Concrete Sidewalk 1,300 SY
1025 * Remove Cement Concrete Curb & Gutter 4,200 LF
1027 Remove Reinforced Cement Concrete Ramp & Stairs 1 LS
1030 Remove Cement Concrete Extruded Curb 300 LF
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS

1045 Relocate Existing Traffic Signs 1 LS
1047 Removal of Traffic Signs 1 LS
1050 * Sawcut Existing Asphalt Concrete Pavement 1,080 LF
1055 * Sawcut Existing Cement Concrete Pavement 160 LF
1076 Gravel Borrow, Including Haul & Compaction 23,000 TON
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 1,850 TON
1086 Crushed Surfacing Base Course, 1-1/4 Inch Minus 6,500 TON
1095 * HMA Class 1/2", PG 58V-22 1,900 TON
1096 Cement Concrete Pavement Including Dowels 1,700 CY
1125 * Hot Plant Mix for Temporary Pavement Patch 380 TON
1140 Cement Concrete Driveway 8-Inch Depth, Reinforced 1,050 SY
1145 * Cement Concrete Sidewalk 4-Inch Depth 1,150 SY
1146 Cement Concrete Sidewalk with Raised Back 350 SY
1150 Perpendicular Curb Ramp 2 EA
1152 Detectable Warning Surface 1 EA
1205 * Cement Concrete Curb & Gutter 3,700 LF
1210 Cement Concrete Extruded Curb 300 LF
1212 Construct Concrete Crosswalk Island 1 LS
1215 Cement Concrete Traffic Curb 220 LF
1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade
5 EA

1223 Decommission & Demolish Monitoring Well 2 EA
1225 Adjust Existing Manhole Cover to Finished Grade 5 EA
1226 Adjust Utility Vault to Finished Grade 6 EA
1227 Adjust Existing Sewer Manhole, Frame & Cover to 

Finished Grade (Non Grant Reimbursable)
5 EA

1228 Adjust Existing Sanitary Sewer Cleanout to Finished 
Grade (Non Grant Reimbursable)

2 EA

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

Sound Pacific Construction LLC Cascade Civil Construction LLC TITAN Earthwork LLC Pivetta Brothers Construcction, Inc.
6708 144th St. NW, Suite A PO Box 73457 1585 Valentine Ave. SE PO Box 370
Gig Harbor, WA 98332 Puyallup, WA 98373 Pacific, WA 98047 Sumner, WA 98390

  
$4,890,358.05 $4,944,087.74 $4,949,552.48 $4,987,601.88

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

430,000.00 $430,000.00 330,000.00 $330,000.00 333,389.28 $333,389.28 350,000.00 $350,000.00
22,000.00 $22,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00 56,000.00 $56,000.00
1,200.00 $18,000.00 375.00 $5,625.00 1,050.00 $15,750.00 616.00 $9,240.00
1,800.00 $12,600.00 600.00 $4,200.00 1,450.00 $10,150.00 1,120.00 $7,840.00

2.00 $16,000.00 5.00 $40,000.00 4.00 $32,000.00 0.85 $6,800.00
10.00 $35,000.00 6.50 $22,750.00 7.00 $24,500.00 9.00 $31,500.00
35.00 $16,450.00 11.00 $5,170.00 14.50 $6,815.00 30.65 $14,405.50

10.00 $13,000.00 11.00 $14,300.00 7.00 $9,100.00 11.10 $14,430.00
3.50 $14,700.00 3.50 $14,700.00 5.00 $21,000.00 6.10 $25,620.00

10,000.00 $10,000.00 700.00 $700.00 5,000.00 $5,000.00 7,515.00 $7,515.00
3.00 $900.00 3.50 $1,050.00 4.00 $1,200.00 5.40 $1,620.00

1,100.00 $1,100.00 950.00 $950.00 2,500.00 $2,500.00 2,800.00 $2,800.00

4,000.00 $4,000.00 2,377.00 $2,377.00 2,600.00 $2,600.00 2,574.00 $2,574.00
1,000.00 $1,000.00 1,000.00 $1,000.00 245.00 $245.00 400.00 $400.00

3.50 $3,780.00 2.00 $2,160.00 4.00 $4,320.00 9.00 $9,720.00
7.00 $1,120.00 4.00 $640.00 4.00 $640.00 13.45 $2,152.00

25.00 $575,000.00 20.00 $460,000.00 22.50 $517,500.00 25.25 $580,750.00
34.00 $62,900.00 55.00 $101,750.00 27.50 $50,875.00 57.00 $105,450.00
29.00 $188,500.00 35.00 $227,500.00 23.00 $149,500.00 32.00 $208,000.00

103.00 $195,700.00 107.00 $203,300.00 124.00 $235,600.00 125.80 $239,020.00
360.00 $612,000.00 300.00 $510,000.00 340.00 $578,000.00 336.00 $571,200.00
225.00 $85,500.00 150.00 $57,000.00 174.00 $66,120.00 206.00 $78,280.00
72.00 $75,600.00 89.25 $93,712.50 103.00 $108,150.00 114.00 $119,700.00
52.00 $59,800.00 39.00 $44,850.00 47.00 $54,050.00 57.55 $66,182.50

165.00 $57,750.00 72.50 $25,375.00 134.00 $46,900.00 95.35 $33,372.50
2,200.00 $4,400.00 1,400.00 $2,800.00 2,750.00 $5,500.00 2,062.00 $4,124.00

205.00 $205.00 350.00 $350.00 335.00 $335.00 392.00 $392.00
27.00 $99,900.00 17.25 $63,825.00 23.00 $85,100.00 25.65 $94,905.00
13.00 $3,900.00 11.50 $3,450.00 20.00 $6,000.00 20.15 $6,045.00

11,000.00 $11,000.00 9,975.00 $9,975.00 10,500.00 $10,500.00 11,172.00 $11,172.00
30.00 $6,600.00 16.60 $3,652.00 38.50 $8,470.00 30.15 $6,633.00

800.00 $4,000.00 500.00 $2,500.00 367.00 $1,835.00 615.00 $3,075.00

2,750.00 $5,500.00 2,500.00 $5,000.00 3,000.00 $6,000.00 9,520.00 $19,040.00
900.00 $4,500.00 500.00 $2,500.00 489.00 $2,445.00 615.00 $3,075.00

1,100.00 $6,600.00 900.00 $5,400.00 489.00 $2,934.00 615.00 $3,690.00
800.00 $4,000.00 500.00 $2,500.00 489.00 $2,445.00 615.00 $3,075.00

625.00 $1,250.00 500.00 $1,000.00 216.00 $432.00 560.00 $1,120.00

5 6 7 8
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ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

1230 Adjust Existing Valve Box Top Section & Lid to Finished 
Grade

14 EA

1235 Adjust Existing Gas Valve Case & Cover to Finished 
Grade (Non Grant Reimbursable)

7 EA

1237 Adjust Existing Meter Box to Finished Grade 1 EA
1240 Adjust Existing Junction Box to Finished Grade 1 EA
1265 Remove & Restore Fence 375 LF
1270 Temporary Security Fencing 1,500 LF
1296 Remove & Reset Existing Mailbox 2 EA
1315 * Pothole Utilities 40 EA
1320 Project Sign Installation 2 EA
1340 Asphalt Cost Price Adjustment 1 CALC
1375 Street Cleaning 120 HR
1378 SPCC Plan 1 LS
1380 Removal of Structures & Obstructions 1 FA
1383 Gravity Block Wall 200 SF
1385 Minor Changes 1 CALC

SCHEDULE I TOTAL

SCHEDULE II: WATER (NON GRANT REIMBURSABLE)
2002 * Remove Existing Asphalt Concrete Pavement 110 SY
2007 * Sawcut Existing Asphalt Concrete Pavement 270 LF
2009 8 Inch Connection to Existing Water Main 1 EA
2010 10 Inch Connection to Existing Water Main 3 EA
2015 12 Inch Connection to Existing Water Main 3 EA
2020 * Remove Cement Concrete Sidewalk 40 SY
2023 * Remove Cement Concrete Curb & Gutter 55 LF
2024 4 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 

Water Main Pipe
50 LF

2025 8 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

20 LF

2030 10 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

40 LF

2035 12 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

1,900 LF

2040 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA
2045 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 1 EA
2050 10 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA
2055 12 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 29 EA
2060 * Sawcut Existing Cement Concrete Pavement 300 LF
2080 Hydrant Assembly 5 EA
2090 2 Inch Air Release Valve with Chamber 2 EA
2103 Remove Existing Hydrant Assembly 6 EA
2105 Abandon Existing Water Service 8 EA

Sound Pacific Construction LLC Cascade Civil Construction LLC TITAN Earthwork LLC Pivetta Brothers Construcction, Inc.
6708 144th St. NW, Suite A PO Box 73457 1585 Valentine Ave. SE PO Box 370
Gig Harbor, WA 98332 Puyallup, WA 98373 Pacific, WA 98047 Sumner, WA 98390

  
$4,890,358.05 $4,944,087.74 $4,949,552.48 $4,987,601.88

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6 7 8

625.00 $8,750.00 300.00 $4,200.00 216.00 $3,024.00 430.00 $6,020.00

700.00 $4,900.00 300.00 $2,100.00 187.00 $1,309.00 430.00 $3,010.00

275.00 $275.00 500.00 $500.00 309.00 $309.00 560.00 $560.00
550.00 $550.00 500.00 $500.00 367.00 $367.00 560.00 $560.00
22.00 $8,250.00 20.49 $7,683.75 26.00 $9,750.00 22.95 $8,606.25
5.00 $7,500.00 6.00 $9,000.00 7.00 $10,500.00 6.75 $10,125.00

350.00 $700.00 750.00 $1,500.00 175.00 $350.00 425.00 $850.00
350.00 $14,000.00 750.00 $30,000.00 550.00 $22,000.00 525.00 $21,000.00
750.00 $1,500.00 1,000.00 $2,000.00 750.00 $1,500.00 1,660.00 $3,320.00

25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00
275.00 $33,000.00 300.00 $36,000.00 145.00 $17,400.00 205.00 $24,600.00

1,000.00 $1,000.00 5,000.00 $5,000.00 500.00 $500.00 560.00 $560.00
2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00

55.00 $11,000.00 50.00 $10,000.00 36.00 $7,200.00 55.00 $11,000.00
15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

$2,798,180.00 $2,448,045.25 $2,549,609.28 $2,833,628.75

10.00 $1,100.00 6.50 $715.00 7.00 $770.00 9.00 $990.00
3.50 $945.00 2.00 $540.00 4.00 $1,080.00 9.00 $2,430.00

1,200.00 $1,200.00 8,500.00 $8,500.00 5,827.00 $5,827.00 2,850.00 $2,850.00
900.00 $2,700.00 7,500.00 $22,500.00 7,320.00 $21,960.00 2,965.00 $8,895.00

1,050.00 $3,150.00 6,500.00 $19,500.00 4,593.00 $13,779.00 3,345.00 $10,035.00
10.00 $400.00 11.00 $440.00 7.00 $280.00 11.10 $444.00
3.50 $192.50 3.50 $192.50 5.00 $275.00 6.10 $335.50

73.00 $3,650.00 160.00 $8,000.00 114.00 $5,700.00 171.50 $8,575.00

75.00 $1,500.00 225.00 $4,500.00 192.50 $3,850.00 190.00 $3,800.00

82.00 $3,280.00 190.00 $7,600.00 167.50 $6,700.00 167.50 $6,700.00

83.00 $157,700.00 120.00 $228,000.00 100.00 $190,000.00 90.00 $171,000.00

1,100.00 $2,200.00 1,100.00 $2,200.00 1,275.00 $2,550.00 1,127.00 $2,254.00
1,700.00 $1,700.00 1,700.00 $1,700.00 1,770.00 $1,770.00 1,650.00 $1,650.00
2,500.00 $5,000.00 2,400.00 $4,800.00 2,444.00 $4,888.00 2,320.00 $4,640.00
2,800.00 $81,200.00 2,900.00 $84,100.00 3,040.00 $88,160.00 2,740.00 $79,460.00

7.00 $2,100.00 4.00 $1,200.00 4.00 $1,200.00 13.45 $4,035.00
5,600.00 $28,000.00 6,000.00 $30,000.00 5,960.00 $29,800.00 6,305.00 $31,525.00
5,300.00 $10,600.00 6,600.00 $13,200.00 7,475.00 $14,950.00 6,845.00 $13,690.00

550.00 $3,300.00 500.00 $3,000.00 540.00 $3,240.00 635.00 $3,810.00
200.00 $1,600.00 500.00 $4,000.00 1,795.00 $14,360.00 400.00 $3,200.00



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

2110 Abandon or Remove Existing Water Main 1 LS
2115 Service Connection 1 Inch Diameter 2 EA
2120 Service Connection 1-1/2 Inch Diameter 3 EA
2125 Service Connection 2 Inch Diameter 1 EA
2135 Service Connection 4 Inch Diameter 2 EA
2145 Water Service Line 1 Inch Diameter 14 LF
2150 Water Service Line 1-1/2 Inch Diameter 20 LF
2155 Water Service Line 2 Inch Diameter 80 LF
2210 1 Inch Meter Setter 2 EA
2212 1-1/2 Inch Meter Setter 3 EA
2215 2 Inch Meter Setter 1 EA
2217 3 to 4 Inch Meter Setter 1 EA
2220 Meter Box for up to 1 Inch Diameter Service 2 EA
2225 Meter Box for 1-1/2 to 2 Inch Diameter Service 4 EA
2229 Connect to Existing DCDA 3 EA
2235 Raise Existing Vault to Finished Grade 1 LS
2255 * Shoring or Extra Excavation Class B 11,000 SF
2260 Foundation Material, Class I & II for Water Main 30 TON
2270 10-Inch Double Check Detector Assembly 1 EA
2275 Pipe Zone Bedding for Water Main 1,000 TON
2285 * Bank Run Gravel for Trench Backfill 600 TON
2286 * Hot Plant Mix for Temporary Pavement Patch 38 TON
2290 * HMA Class 1/2", PG 58V-22 50 TON
2295 * Cement Concrete Sidewalk, 4-Inch Depth 35 SY
2300 * Cement Concrete Curb & Gutter 50 LF
2305 * Traffic Control Labor 160 HR
2310 * Traffic Control Supervisor 80 HR
2315 * Pothole Utilities 10 EA
2316 Uniformed Off-Duty Police Officer 110 HR

SUB TOTAL
10% SALES TAX
SCHEDULE II TOTAL

SCHEDULE IV: STORM SEWER
4010 Ductile Iron Class 50 Storm Sewer Pipe, 8 Inch 

Diameter
163 LF

4015 Ductile Iron Class 50 Storm Sewer Pipe, 12 Inch 
Diameter

630 LF

4025 Ductile Iron Class 50 Storm Sewer Pipe, 18 Inch 
Diameter

1,661 LF

4080 Catch Basin, Type 1 22 EA
4085 Catch Basin, Type 2 48 Inch Diameter 13 EA
4110 Circular Frame (Ring) & Cover, Type 2 3 EA
4111 Circular Frame (Ring) & Cover, Type 2, Slip Resistant 3 EA

Sound Pacific Construction LLC Cascade Civil Construction LLC TITAN Earthwork LLC Pivetta Brothers Construcction, Inc.
6708 144th St. NW, Suite A PO Box 73457 1585 Valentine Ave. SE PO Box 370
Gig Harbor, WA 98332 Puyallup, WA 98373 Pacific, WA 98047 Sumner, WA 98390

  
$4,890,358.05 $4,944,087.74 $4,949,552.48 $4,987,601.88

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6 7 8

6,000.00 $6,000.00 8,000.00 $8,000.00 14,500.00 $14,500.00 2,800.00 $2,800.00
750.00 $1,500.00 800.00 $1,600.00 650.00 $1,300.00 850.00 $1,700.00

1,000.00 $3,000.00 950.00 $2,850.00 1,000.00 $3,000.00 1,021.00 $3,063.00
1,350.00 $1,350.00 1,125.00 $1,125.00 1,380.00 $1,380.00 1,387.00 $1,387.00
2,300.00 $4,600.00 1,225.00 $2,450.00 1,815.00 $3,630.00 1,705.00 $3,410.00

37.00 $518.00 50.00 $700.00 71.00 $994.00 9.50 $133.00
42.00 $840.00 62.00 $1,240.00 49.00 $980.00 6.50 $130.00
28.00 $2,240.00 72.00 $5,760.00 35.00 $2,800.00 2.65 $212.00

525.00 $1,050.00 800.00 $1,600.00 929.00 $1,858.00 555.00 $1,110.00
1,350.00 $4,050.00 1,800.00 $5,400.00 1,911.00 $5,733.00 1,465.00 $4,395.00
1,700.00 $1,700.00 2,300.00 $2,300.00 2,122.00 $2,122.00 1,685.00 $1,685.00

17,000.00 $17,000.00 20,000.00 $20,000.00 20,407.00 $20,407.00 17,575.00 $17,575.00
300.00 $600.00 1,000.00 $2,000.00 532.00 $1,064.00 225.00 $450.00
550.00 $2,200.00 1,100.00 $4,400.00 880.00 $3,520.00 215.00 $860.00
750.00 $2,250.00 3,200.00 $9,600.00 1,696.00 $5,088.00 1,515.00 $4,545.00
900.00 $900.00 2,500.00 $2,500.00 1,550.00 $1,550.00 1,120.00 $1,120.00

0.30 $3,300.00 1.00 $11,000.00 1.00 $11,000.00 0.67 $7,370.00
50.00 $1,500.00 80.00 $2,400.00 47.50 $1,425.00 47.65 $1,429.50

32,000.00 $32,000.00 25,000.00 $25,000.00 24,500.00 $24,500.00 23,700.00 $23,700.00
24.00 $24,000.00 24.00 $24,000.00 30.00 $30,000.00 24.00 $24,000.00
49.00 $29,400.00 16.00 $9,600.00 30.00 $18,000.00 22.50 $13,500.00

225.00 $8,550.00 150.00 $5,700.00 174.00 $6,612.00 206.00 $7,828.00
103.00 $5,150.00 107.00 $5,350.00 124.00 $6,200.00 125.80 $6,290.00
52.00 $1,820.00 39.00 $1,365.00 47.00 $1,645.00 57.55 $2,014.25
27.00 $1,350.00 17.25 $862.50 23.00 $1,150.00 25.65 $1,282.50
65.00 $10,400.00 87.00 $13,920.00 74.00 $11,840.00 56.75 $9,080.00
68.00 $5,440.00 125.00 $10,000.00 80.00 $6,400.00 64.00 $5,120.00

350.00 $3,500.00 750.00 $7,500.00 550.00 $5,500.00 525.00 $5,250.00
120.00 $13,200.00 80.00 $8,800.00 125.00 $13,750.00 140.00 $15,400.00

$500,925.50 $641,710.00 $619,087.00 $527,157.75
$50,092.55 $64,171.00 $61,908.70 $52,715.78

$551,018.05 $705,881.00 $680,995.70 $579,873.53

58.00 $9,454.00 67.00 $10,921.00 58.50 $9,535.50 84.45 $13,765.35

75.00 $47,250.00 81.00 $51,030.00 85.00 $53,550.00 103.00 $64,890.00

105.00 $174,405.00 115.00 $191,015.00 100.00 $166,100.00 104.50 $173,574.50

1,200.00 $26,400.00 1,100.00 $24,200.00 1,198.00 $26,356.00 1,058.00 $23,276.00
2,500.00 $32,500.00 2,900.00 $37,700.00 6,060.00 $78,780.00 3,100.00 $40,300.00

350.00 $1,050.00 950.00 $2,850.00 817.00 $2,451.00 327.00 $981.00
550.00 $1,650.00 1,050.00 $3,150.00 1,015.00 $3,045.00 525.00 $1,575.00



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

4112 Slip Resistant Rectangular Frame & Solid Cover 3 EA
4115 Trash Screen 5 EA
4120 Vaned Catch Basin Frame & Grate 32 EA
4130 Abandon or Remove Existing Storm Sewer Pipe 31 EA
4145 Remove Existing Catch Basin or Manhole & Frame & 

Grate
26 EA

4150 * Shoring or Extra Excavation Class B 8,300 SF
4170 Pipe Zone Bedding 1,225 TON
4180 * Bank Run Gravel for Trench Backfill 908 TON
4183 Furnish & Install 18 Inch Tideflex Check Valve 1 LS
4185 Quarry Spalls 24 TON
4187 Miscellaneous Storm Sewer Repair 1 FA
4200 Pipe Cleaning & Removal of Obstructions 80 LF
4205 Stormwater Swale 1 LS
4300 Minor Change (Non Grant Reimbursable) 1 CALC

SCHEDULE IV TOTAL

SCHEDULE V: TRAFFIC CONTROL
5005 * Traffic Control Labor 4,000 HR
5010 Construction Signs Class A 1,222 SF
5015 * Traffic Control Supervisor 1,100 HR
5020 Temporary Traffic Control Devices 1 LS
5030 Portable Changeable Message Sign (PCMS) 160 DAY
5035 Sequential Arrow Sign (SAS) 160 DAY
5045 Relocate Existing Business Sign 1 EA
5060 Type III Barricade (Roadway & Pedestrian) 10 EA
5065 Temporary Barrier 1,200 LF
5080 Temporary Pavement Marking Short Duration 4,210 LF
5095 Painted Curb 200 LF
5105 Profiled Plastic Double Yellow Centerline 300 LF
5110 Profiled Plastic Two Way Left Turn Lane Line 4,210 LF
5120 Plastic Crosswalk Line 120 SF
5125 Plastic Traffic Arrow 14 EA
5127 Plastic Edge Line 3,800 LF
5135 Permanent Signing 1 LS
5140 White Pavement Lettering 31 EA
5145 Plastic Stop Line (24 inch wide) 22 LF
5150 Raised Pavement Marker Type 2 2.1 HUND

SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL
6000 Remove Existing Luminaire 11 EA

Sound Pacific Construction LLC Cascade Civil Construction LLC TITAN Earthwork LLC Pivetta Brothers Construcction, Inc.
6708 144th St. NW, Suite A PO Box 73457 1585 Valentine Ave. SE PO Box 370
Gig Harbor, WA 98332 Puyallup, WA 98373 Pacific, WA 98047 Sumner, WA 98390

  
$4,890,358.05 $4,944,087.74 $4,949,552.48 $4,987,601.88

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6 7 8

450.00 $1,350.00 950.00 $2,850.00 687.00 $2,061.00 405.00 $1,215.00
300.00 $1,500.00 750.00 $3,750.00 652.00 $3,260.00 825.00 $4,125.00
125.00 $4,000.00 750.00 $24,000.00 522.00 $16,704.00 236.00 $7,552.00
325.00 $10,075.00 400.00 $12,400.00 300.00 $9,300.00 180.00 $5,580.00
125.00 $3,250.00 250.00 $6,500.00 472.00 $12,272.00 500.00 $13,000.00

0.30 $2,490.00 1.00 $8,300.00 1.00 $8,300.00 0.67 $5,561.00
24.00 $29,400.00 26.00 $31,850.00 30.00 $36,750.00 25.90 $31,727.50
49.00 $44,492.00 16.00 $14,528.00 30.00 $27,240.00 22.50 $20,430.00

8,000.00 $8,000.00 6,800.00 $6,800.00 5,975.00 $5,975.00 5,350.00 $5,350.00
50.00 $1,200.00 65.00 $1,560.00 94.00 $2,256.00 57.50 $1,380.00

10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
5.00 $400.00 13.00 $1,040.00 35.00 $2,800.00 22.50 $1,800.00

6,000.00 $6,000.00 4,000.00 $4,000.00 1,250.00 $1,250.00 1,680.00 $1,680.00
15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00

$429,866.00 $463,444.00 $492,985.50 $442,762.35

65.00 $260,000.00 87.00 $348,000.00 74.00 $296,000.00 56.75 $227,000.00
20.00 $24,440.00 20.00 $24,440.00 10.50 $12,831.00 20.00 $24,440.00
68.00 $74,800.00 125.00 $137,500.00 80.00 $88,000.00 64.00 $70,400.00

5,000.00 $5,000.00 60,000.00 $60,000.00 10,000.00 $10,000.00 27,650.00 $27,650.00
35.00 $5,600.00 100.00 $16,000.00 89.00 $14,240.00 50.00 $8,000.00
18.00 $2,880.00 50.00 $8,000.00 26.00 $4,160.00 50.00 $8,000.00

5,000.00 $5,000.00 1,000.00 $1,000.00 775.00 $775.00 4,500.00 $4,500.00
175.00 $1,750.00 250.00 $2,500.00 210.00 $2,100.00 465.00 $4,650.00
37.00 $44,400.00 28.36 $34,032.00 39.00 $46,800.00 16.80 $20,160.00
0.05 $210.50 0.50 $2,105.00 1.00 $4,210.00 0.55 $2,315.50
1.50 $300.00 1.50 $300.00 2.00 $400.00 2.25 $450.00
6.00 $1,800.00 5.50 $1,650.00 4.00 $1,200.00 4.50 $1,350.00
3.00 $12,630.00 2.70 $11,367.00 3.00 $12,630.00 3.35 $14,103.50
6.00 $720.00 6.00 $720.00 10.00 $1,200.00 11.20 $1,344.00

150.00 $2,100.00 140.00 $1,960.00 150.00 $2,100.00 168.00 $2,352.00
2.00 $7,600.00 1.50 $5,700.00 1.50 $5,700.00 2.00 $7,600.00

10,000.00 $10,000.00 10,000.00 $10,000.00 9,500.00 $9,500.00 13,865.00 $13,865.00
17.00 $527.00 15.50 $480.50 10.00 $310.00 11.20 $347.20
21.00 $462.00 20.00 $440.00 25.00 $550.00 28.00 $616.00

525.00 $1,102.50 500.00 $1,050.00 550.00 $1,155.00 616.00 $1,293.60

$461,322.00 $667,244.50 $513,861.00 $440,436.80

800.00 $8,800.00 396.76 $4,364.36 1,860.00 $20,460.00 280.00 $3,080.00



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

6003 Remove Existing Cabinet & Concrete Base 1 EA
6005 Install New Luminaire with Foundation, Complete 9 EA
6008 Service Cabinet 1 LS
6010 Utility Trench Excavation 2 Ft. Wide, 3 Ft. Cover 3,200 LF
6015 Sand for Conduit Bedding 500 TON
6020 * Bank Run Gravel for Trench Backfill 630 TON
6025 Supply & Install 2 inch Diameter Schedule 80 PVC 

Conduit
1,700 LF

6026 Supply & Install 4 Inch Diameter Schedule 80 PVC 
Conduit

3,200 LF

6027 Illumination Wire - #8 AWG 4,000 LF
6029  Modify Rectangular Rapid Flashing Beacon 1 LS
6030  Junction Box, Type 1 11 EA
6035  Junction Box, Type 2 5 EA

SCHEDULE VI TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing & Mulching 0.5 AC
7005 Filter Fabric Fence 1,000 LF
7010 High Visibility Fence 600 LF
7015 Inlet Protection 32 EA
7020 Straw Mulch 400 SY
7025 Clear Plastic Covering 2,000 SY
7030 ESC Lead 200 HR
7040 Watering - Dust Control 200 HR
7055 Erosion/Water Pollution Control 1 FA

SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 1,000 CY
8010 Sod Installation 680 SY
8015 Wood Chip Mulch 250 CY
8017 Remove & Reinstall Landscape Rocks 100 LF
8020 Miscellaneous Landscaping Restoration 1 FA
8022 Install New Irrigation System 1 LS
8025 Existing Irrigation System Removal, Repair &/or 

Modification
1 FA

8030 PSIPE Pacific Sunset Maple 2" Caliper 3 EA
8035 PSIPE Franz Fontaine Hornbeam, 2" Caliper 47 EA
8040 PSIPE Gum Drop Tupelo 2" Caliper 44 EA
8045 PSIPE Crimson Pygmy Barberry, 2 Gallon 110 EA
8050 PSIPE White Rockrose 5 Gallon 449 EA
8055 PSIPE Gold Splash Wintercreeper, 1 Gallon 1,337 EA

Sound Pacific Construction LLC Cascade Civil Construction LLC TITAN Earthwork LLC Pivetta Brothers Construcction, Inc.
6708 144th St. NW, Suite A PO Box 73457 1585 Valentine Ave. SE PO Box 370
Gig Harbor, WA 98332 Puyallup, WA 98373 Pacific, WA 98047 Sumner, WA 98390

  
$4,890,358.05 $4,944,087.74 $4,949,552.48 $4,987,601.88

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6 7 8

550.00 $550.00 1,769.84 $1,769.84 1,172.00 $1,172.00 1,680.00 $1,680.00
7,500.00 $67,500.00 6,712.98 $60,416.82 10,155.00 $91,395.00 7,840.00 $70,560.00

12,000.00 $12,000.00 12,134.29 $12,134.29 12,975.00 $12,975.00 12,320.00 $12,320.00
8.00 $25,600.00 12.25 $39,200.00 11.00 $35,200.00 8.40 $26,880.00

27.00 $13,500.00 34.97 $17,485.00 40.00 $20,000.00 28.00 $14,000.00
49.00 $30,870.00 16.00 $10,080.00 30.00 $18,900.00 22.50 $14,175.00
5.00 $8,500.00 3.99 $6,783.00 5.00 $8,500.00 5.60 $9,520.00

10.00 $32,000.00 7.80 $24,960.00 9.00 $28,800.00 10.00 $32,000.00

2.50 $10,000.00 0.63 $2,520.00 2.00 $8,000.00 2.50 $10,000.00
12,000.00 $12,000.00 6,400.00 $6,400.00 11,000.00 $11,000.00 12,320.00 $12,320.00

700.00 $7,700.00 1,171.78 $12,889.58 900.00 $9,900.00 728.00 $8,008.00
1,000.00 $5,000.00 1,119.22 $5,596.10 1,236.00 $6,180.00 1,008.00 $5,040.00

$234,020.00 $204,598.99 $272,482.00 $219,583.00

4,200.00 $2,100.00 4,000.00 $2,000.00 4,480.00 $2,240.00 4,480.00 $2,240.00
4.50 $4,500.00 5.50 $5,500.00 6.00 $6,000.00 4.40 $4,400.00
3.00 $1,800.00 5.00 $3,000.00 5.00 $3,000.00 3.50 $2,100.00

90.00 $2,880.00 75.00 $2,400.00 85.00 $2,720.00 50.00 $1,600.00
3.00 $1,200.00 0.30 $120.00 4.00 $1,600.00 1.25 $500.00
2.00 $4,000.00 4.00 $8,000.00 1.00 $2,000.00 2.65 $5,300.00

30.00 $6,000.00 125.00 $25,000.00 132.00 $26,400.00 93.00 $18,600.00
175.00 $35,000.00 250.00 $50,000.00 115.00 $23,000.00 205.00 $41,000.00

20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00

$77,480.00 $116,020.00 $86,960.00 $95,740.00

43.00 $43,000.00 40.00 $40,000.00 37.00 $37,000.00 44.80 $44,800.00
11.00 $7,480.00 13.50 $9,180.00 10.00 $6,800.00 15.00 $10,200.00
56.00 $14,000.00 45.00 $11,250.00 58.00 $14,500.00 50.40 $12,600.00
35.00 $3,500.00 25.00 $2,500.00 4.50 $450.00 28.00 $2,800.00

12,000.00 $12,000.00 12,000.00 $12,000.00 12,000.00 $12,000.00 12,000.00 $12,000.00
75,000.00 $75,000.00 65,000.00 $65,000.00 83,014.00 $83,014.00 72,800.00 $72,800.00
20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00

455.00 $1,365.00 450.00 $1,350.00 402.00 $1,206.00 504.00 $1,512.00
440.00 $20,680.00 450.00 $21,150.00 402.00 $18,894.00 504.00 $23,688.00
435.00 $19,140.00 450.00 $19,800.00 502.00 $22,088.00 504.00 $22,176.00
27.00 $2,970.00 28.00 $3,080.00 25.70 $2,827.00 31.35 $3,448.50
36.00 $16,164.00 40.00 $17,960.00 33.00 $14,817.00 44.75 $20,092.75
14.00 $18,718.00 12.00 $16,044.00 15.50 $20,723.50 13.45 $17,982.65



76th Avenue South Improvements
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Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

8060 PSIPE Beach Strawberry 1 Gallon 962 EA
8065 PSIPE Blue Star Juniper 3 Gallon 100 EA
8070 PSIPE Firepower Nandina 2 Gallon 89 EA
8075 PSIPE Mount Vernon Laurel 2 Gallon 600 EA
8080 Root Barrier 24-Inch Depth 1,820 LF
8085 Seeded Lawn Installation 1,200 SY
8090 Extended Landscaping Maintenance 3 YR

SCHEDULE VIII TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VI TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL

CONSTRUCTION CONTRACT TOTAL

Sound Pacific Construction LLC Cascade Civil Construction LLC TITAN Earthwork LLC Pivetta Brothers Construcction, Inc.
6708 144th St. NW, Suite A PO Box 73457 1585 Valentine Ave. SE PO Box 370
Gig Harbor, WA 98332 Puyallup, WA 98373 Pacific, WA 98047 Sumner, WA 98390

  
$4,890,358.05 $4,944,087.74 $4,949,552.48 $4,987,601.88

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6 7 8

16.00 $15,392.00 12.00 $11,544.00 13.75 $13,227.50 13.45 $12,938.90
31.00 $3,100.00 30.00 $3,000.00 33.50 $3,350.00 33.60 $3,360.00
27.00 $2,403.00 24.00 $2,136.00 28.00 $2,492.00 26.85 $2,389.65
27.00 $16,200.00 24.00 $14,400.00 26.50 $15,900.00 26.85 $16,110.00
13.00 $23,660.00 12.00 $21,840.00 4.25 $7,735.00 13.45 $24,479.00
1.00 $1,200.00 1.35 $1,620.00 0.75 $900.00 1.50 $1,800.00

7,500.00 $22,500.00 15,000.00 $45,000.00 18,245.00 $54,735.00 16,800.00 $50,400.00

$338,472.00 $338,854.00 $352,659.00 $375,577.45

    
$2,798,180.00 $2,448,045.25 $2,549,609.28 $2,833,628.75

$551,018.05 $705,881.00 $680,995.70 $579,873.53
$429,866.00 $463,444.00 $492,985.50 $442,762.35
$461,322.00 $667,244.50 $513,861.00 $440,436.80
$234,020.00 $204,598.99 $272,482.00 $219,583.00

$77,480.00 $116,020.00 $86,960.00 $95,740.00
$338,472.00 $338,854.00 $352,659.00 $375,577.45

$4,890,358.05 $4,944,087.74 $4,949,552.48 $4,987,601.88



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1005 Clearing & Grubbing 1 LS
1007 Remove Tree 14" to 20" in Diameter 15 EA
1008 Remove Tree Greater than 20" in Diameter 7 EA
1009 Rubblize Existing Asphalt Concrete Pavement in Place 8,000 SY
1010 * Remove Existing Asphalt Concrete Pavement 3,500 SY
1017 Remove Cement Concrete Driveway, 8-Inch Depth, 

Reinforced
470 SY

1020 * Remove Cement Concrete Sidewalk 1,300 SY
1025 * Remove Cement Concrete Curb & Gutter 4,200 LF
1027 Remove Reinforced Cement Concrete Ramp & Stairs 1 LS
1030 Remove Cement Concrete Extruded Curb 300 LF
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS

1045 Relocate Existing Traffic Signs 1 LS
1047 Removal of Traffic Signs 1 LS
1050 * Sawcut Existing Asphalt Concrete Pavement 1,080 LF
1055 * Sawcut Existing Cement Concrete Pavement 160 LF
1076 Gravel Borrow, Including Haul & Compaction 23,000 TON
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 1,850 TON
1086 Crushed Surfacing Base Course, 1-1/4 Inch Minus 6,500 TON
1095 * HMA Class 1/2", PG 58V-22 1,900 TON
1096 Cement Concrete Pavement Including Dowels 1,700 CY
1125 * Hot Plant Mix for Temporary Pavement Patch 380 TON
1140 Cement Concrete Driveway 8-Inch Depth, Reinforced 1,050 SY
1145 * Cement Concrete Sidewalk 4-Inch Depth 1,150 SY
1146 Cement Concrete Sidewalk with Raised Back 350 SY
1150 Perpendicular Curb Ramp 2 EA
1152 Detectable Warning Surface 1 EA
1205 * Cement Concrete Curb & Gutter 3,700 LF
1210 Cement Concrete Extruded Curb 300 LF
1212 Construct Concrete Crosswalk Island 1 LS
1215 Cement Concrete Traffic Curb 220 LF
1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade
5 EA

1223 Decommission & Demolish Monitoring Well 2 EA
1225 Adjust Existing Manhole Cover to Finished Grade 5 EA
1226 Adjust Utility Vault to Finished Grade 6 EA
1227 Adjust Existing Sewer Manhole, Frame & Cover to 

Finished Grade (Non Grant Reimbursable)
5 EA

1228 Adjust Existing Sanitary Sewer Cleanout to Finished 
Grade (Non Grant Reimbursable)

2 EA

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

Road Construction Northwest, Inc.
PO Box 2228 Engineer's Estimate
Renton, WA 98056 Susanne Smith

 
 

$5,341,441.53 $4,948,546.00
UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT

251,200.00 $251,200.00 367,000.00 $367,000.00
12,600.00 $12,600.00 10,000.00 $10,000.00

600.00 $9,000.00 1,200.00 $18,000.00
1,200.00 $8,400.00 2,100.00 $14,700.00

7.70 $61,600.00 4.50 $36,000.00
14.50 $50,750.00 12.00 $42,000.00
21.00 $9,870.00 23.00 $10,810.00

15.25 $19,825.00 13.00 $16,900.00
7.25 $30,450.00 7.00 $29,400.00

1,500.00 $1,500.00 30,000.00 $30,000.00
5.00 $1,500.00 1.50 $450.00

1,125.00 $1,125.00 4,000.00 $4,000.00

2,700.00 $2,700.00 2,000.00 $2,000.00
700.00 $700.00 1,000.00 $1,000.00

2.30 $2,484.00 5.00 $5,400.00
7.00 $1,120.00 7.50 $1,200.00

20.00 $460,000.00 21.00 $483,000.00
51.50 $95,275.00 25.00 $46,250.00
45.25 $294,125.00 25.00 $162,500.00

132.00 $250,800.00 90.00 $171,000.00
500.00 $850,000.00 415.00 $705,500.00
240.00 $91,200.00 160.00 $60,800.00
92.00 $96,600.00 92.00 $96,600.00
42.00 $48,300.00 90.00 $103,500.00

131.00 $45,850.00 95.00 $33,250.00
2,350.00 $4,700.00 2,500.00 $5,000.00
1,800.00 $1,800.00 100.00 $100.00

26.00 $96,200.00 30.00 $111,000.00
13.50 $4,050.00 20.00 $6,000.00

11,200.00 $11,200.00 15,000.00 $15,000.00
39.00 $8,580.00 22.00 $4,840.00

800.00 $4,000.00 700.00 $3,500.00

2,375.00 $4,750.00 2,500.00 $5,000.00
800.00 $4,000.00 1,000.00 $5,000.00

2,325.00 $13,950.00 1,100.00 $6,600.00
800.00 $4,000.00 2,500.00 $12,500.00

625.00 $1,250.00 1,000.00 $2,000.00

9



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

1230 Adjust Existing Valve Box Top Section & Lid to Finished 
Grade

14 EA

1235 Adjust Existing Gas Valve Case & Cover to Finished 
Grade (Non Grant Reimbursable)

7 EA

1237 Adjust Existing Meter Box to Finished Grade 1 EA
1240 Adjust Existing Junction Box to Finished Grade 1 EA
1265 Remove & Restore Fence 375 LF
1270 Temporary Security Fencing 1,500 LF
1296 Remove & Reset Existing Mailbox 2 EA
1315 * Pothole Utilities 40 EA
1320 Project Sign Installation 2 EA
1340 Asphalt Cost Price Adjustment 1 CALC
1375 Street Cleaning 120 HR
1378 SPCC Plan 1 LS
1380 Removal of Structures & Obstructions 1 FA
1383 Gravity Block Wall 200 SF
1385 Minor Changes 1 CALC

SCHEDULE I TOTAL

SCHEDULE II: WATER (NON GRANT REIMBURSABLE)
2002 * Remove Existing Asphalt Concrete Pavement 110 SY
2007 * Sawcut Existing Asphalt Concrete Pavement 270 LF
2009 8 Inch Connection to Existing Water Main 1 EA
2010 10 Inch Connection to Existing Water Main 3 EA
2015 12 Inch Connection to Existing Water Main 3 EA
2020 * Remove Cement Concrete Sidewalk 40 SY
2023 * Remove Cement Concrete Curb & Gutter 55 LF
2024 4 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 

Water Main Pipe
50 LF

2025 8 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

20 LF

2030 10 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

40 LF

2035 12 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 
Water Main Pipe

1,900 LF

2040 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA
2045 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 1 EA
2050 10 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 2 EA
2055 12 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 29 EA
2060 * Sawcut Existing Cement Concrete Pavement 300 LF
2080 Hydrant Assembly 5 EA
2090 2 Inch Air Release Valve with Chamber 2 EA
2103 Remove Existing Hydrant Assembly 6 EA
2105 Abandon Existing Water Service 8 EA

Road Construction Northwest, Inc.
PO Box 2228 Engineer's Estimate
Renton, WA 98056 Susanne Smith

 
 

$5,341,441.53 $4,948,546.00
UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT
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625.00 $8,750.00 500.00 $7,000.00

625.00 $4,375.00 350.00 $2,450.00

625.00 $625.00 500.00 $500.00
700.00 $700.00 500.00 $500.00
24.25 $9,093.75 50.00 $18,750.00
4.00 $6,000.00 10.00 $15,000.00

600.00 $1,200.00 500.00 $1,000.00
700.00 $28,000.00 500.00 $20,000.00
350.00 $700.00 1,200.00 $2,400.00

25,000.00 $25,000.00 25,000.00 $25,000.00
160.00 $19,200.00 170.00 $20,400.00

1,700.00 $1,700.00 2,500.00 $2,500.00
2,500.00 $2,500.00 2,500.00 $2,500.00

42.00 $8,400.00 50.00 $10,000.00
15,000.00 $15,000.00 15,000.00 $15,000.00

$2,986,697.75 $2,770,800.00

14.50 $1,595.00 12.00 $1,320.00
2.30 $621.00 5.00 $1,350.00

1,800.00 $1,800.00 4,000.00 $4,000.00
2,000.00 $6,000.00 5,000.00 $15,000.00
2,400.00 $7,200.00 5,000.00 $15,000.00

15.25 $610.00 13.00 $520.00
7.25 $398.75 7.00 $385.00

97.25 $4,862.50 75.00 $3,750.00

144.25 $2,885.00 100.00 $2,000.00

117.75 $4,710.00 150.00 $6,000.00

107.00 $203,300.00 93.00 $176,700.00

825.00 $1,650.00 1,000.00 $2,000.00
1,500.00 $1,500.00 2,200.00 $2,200.00
2,225.00 $4,450.00 2,200.00 $4,400.00
2,525.00 $73,225.00 2,500.00 $72,500.00

7.00 $2,100.00 7.50 $2,250.00
6,300.00 $31,500.00 8,000.00 $40,000.00
7,000.00 $14,000.00 10,000.00 $20,000.00

625.00 $3,750.00 2,100.00 $12,600.00
225.00 $1,800.00 600.00 $4,800.00



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

2110 Abandon or Remove Existing Water Main 1 LS
2115 Service Connection 1 Inch Diameter 2 EA
2120 Service Connection 1-1/2 Inch Diameter 3 EA
2125 Service Connection 2 Inch Diameter 1 EA
2135 Service Connection 4 Inch Diameter 2 EA
2145 Water Service Line 1 Inch Diameter 14 LF
2150 Water Service Line 1-1/2 Inch Diameter 20 LF
2155 Water Service Line 2 Inch Diameter 80 LF
2210 1 Inch Meter Setter 2 EA
2212 1-1/2 Inch Meter Setter 3 EA
2215 2 Inch Meter Setter 1 EA
2217 3 to 4 Inch Meter Setter 1 EA
2220 Meter Box for up to 1 Inch Diameter Service 2 EA
2225 Meter Box for 1-1/2 to 2 Inch Diameter Service 4 EA
2229 Connect to Existing DCDA 3 EA
2235 Raise Existing Vault to Finished Grade 1 LS
2255 * Shoring or Extra Excavation Class B 11,000 SF
2260 Foundation Material, Class I & II for Water Main 30 TON
2270 10-Inch Double Check Detector Assembly 1 EA
2275 Pipe Zone Bedding for Water Main 1,000 TON
2285 * Bank Run Gravel for Trench Backfill 600 TON
2286 * Hot Plant Mix for Temporary Pavement Patch 38 TON
2290 * HMA Class 1/2", PG 58V-22 50 TON
2295 * Cement Concrete Sidewalk, 4-Inch Depth 35 SY
2300 * Cement Concrete Curb & Gutter 50 LF
2305 * Traffic Control Labor 160 HR
2310 * Traffic Control Supervisor 80 HR
2315 * Pothole Utilities 10 EA
2316 Uniformed Off-Duty Police Officer 110 HR

SUB TOTAL
10% SALES TAX
SCHEDULE II TOTAL

SCHEDULE IV: STORM SEWER
4010 Ductile Iron Class 50 Storm Sewer Pipe, 8 Inch 

Diameter
163 LF

4015 Ductile Iron Class 50 Storm Sewer Pipe, 12 Inch 
Diameter

630 LF

4025 Ductile Iron Class 50 Storm Sewer Pipe, 18 Inch 
Diameter

1,661 LF

4080 Catch Basin, Type 1 22 EA
4085 Catch Basin, Type 2 48 Inch Diameter 13 EA
4110 Circular Frame (Ring) & Cover, Type 2 3 EA
4111 Circular Frame (Ring) & Cover, Type 2, Slip Resistant 3 EA

Road Construction Northwest, Inc.
PO Box 2228 Engineer's Estimate
Renton, WA 98056 Susanne Smith

 
 

$5,341,441.53 $4,948,546.00
UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT
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12,000.00 $12,000.00 10,000.00 $10,000.00
625.00 $1,250.00 1,200.00 $2,400.00

1,000.00 $3,000.00 1,250.00 $3,750.00
1,200.00 $1,200.00 1,500.00 $1,500.00
1,775.00 $3,550.00 3,000.00 $6,000.00

37.00 $518.00 40.00 $560.00
39.00 $780.00 45.00 $900.00
41.00 $3,280.00 55.00 $4,400.00

750.00 $1,500.00 1,200.00 $2,400.00
1,850.00 $5,550.00 1,500.00 $4,500.00
2,175.00 $2,175.00 1,300.00 $1,300.00

23,000.00 $23,000.00 1,300.00 $1,300.00
270.00 $540.00 700.00 $1,400.00
600.00 $2,400.00 975.00 $3,900.00

2,325.00 $6,975.00 2,500.00 $7,500.00
2,250.00 $2,250.00 4,000.00 $4,000.00

0.40 $4,400.00 1.20 $13,200.00
95.00 $2,850.00 55.00 $1,650.00

25,900.00 $25,900.00 47,000.00 $47,000.00
20.00 $20,000.00 25.00 $25,000.00
14.00 $8,400.00 25.00 $15,000.00

240.00 $9,120.00 160.00 $6,080.00
132.00 $6,600.00 90.00 $4,500.00
42.00 $1,470.00 90.00 $3,150.00
26.00 $1,300.00 30.00 $1,500.00
64.25 $10,280.00 50.00 $8,000.00
70.75 $5,660.00 55.00 $4,400.00

700.00 $7,000.00 500.00 $5,000.00
145.00 $15,950.00 120.00 $13,200.00

$556,855.25 $590,265.00
$55,685.53 $59,026.50

$612,540.78 $649,291.50

96.00 $15,648.00 75.00 $12,225.00

112.00 $70,560.00 80.00 $50,400.00

152.00 $252,472.00 105.00 $174,405.00

1,050.00 $23,100.00 1,200.00 $26,400.00
4,500.00 $58,500.00 2,500.00 $32,500.00

540.00 $1,620.00 1,000.00 $3,000.00
750.00 $2,250.00 1,100.00 $3,300.00



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

4112 Slip Resistant Rectangular Frame & Solid Cover 3 EA
4115 Trash Screen 5 EA
4120 Vaned Catch Basin Frame & Grate 32 EA
4130 Abandon or Remove Existing Storm Sewer Pipe 31 EA
4145 Remove Existing Catch Basin or Manhole & Frame & 

Grate
26 EA

4150 * Shoring or Extra Excavation Class B 8,300 SF
4170 Pipe Zone Bedding 1,225 TON
4180 * Bank Run Gravel for Trench Backfill 908 TON
4183 Furnish & Install 18 Inch Tideflex Check Valve 1 LS
4185 Quarry Spalls 24 TON
4187 Miscellaneous Storm Sewer Repair 1 FA
4200 Pipe Cleaning & Removal of Obstructions 80 LF
4205 Stormwater Swale 1 LS
4300 Minor Change (Non Grant Reimbursable) 1 CALC

SCHEDULE IV TOTAL

SCHEDULE V: TRAFFIC CONTROL
5005 * Traffic Control Labor 4,000 HR
5010 Construction Signs Class A 1,222 SF
5015 * Traffic Control Supervisor 1,100 HR
5020 Temporary Traffic Control Devices 1 LS
5030 Portable Changeable Message Sign (PCMS) 160 DAY
5035 Sequential Arrow Sign (SAS) 160 DAY
5045 Relocate Existing Business Sign 1 EA
5060 Type III Barricade (Roadway & Pedestrian) 10 EA
5065 Temporary Barrier 1,200 LF
5080 Temporary Pavement Marking Short Duration 4,210 LF
5095 Painted Curb 200 LF
5105 Profiled Plastic Double Yellow Centerline 300 LF
5110 Profiled Plastic Two Way Left Turn Lane Line 4,210 LF
5120 Plastic Crosswalk Line 120 SF
5125 Plastic Traffic Arrow 14 EA
5127 Plastic Edge Line 3,800 LF
5135 Permanent Signing 1 LS
5140 White Pavement Lettering 31 EA
5145 Plastic Stop Line (24 inch wide) 22 LF
5150 Raised Pavement Marker Type 2 2.1 HUND

SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL
6000 Remove Existing Luminaire 11 EA

Road Construction Northwest, Inc.
PO Box 2228 Engineer's Estimate
Renton, WA 98056 Susanne Smith

 
 

$5,341,441.53 $4,948,546.00
UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT
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540.00 $1,620.00 700.00 $2,100.00
480.00 $2,400.00 600.00 $3,000.00
350.00 $11,200.00 500.00 $16,000.00
265.00 $8,215.00 490.00 $15,190.00
250.00 $6,500.00 500.00 $13,000.00

0.40 $3,320.00 1.20 $9,960.00
20.00 $24,500.00 25.00 $30,625.00
14.00 $12,712.00 25.00 $22,700.00

7,000.00 $7,000.00 6,000.00 $6,000.00
90.00 $2,160.00 50.00 $1,200.00

10,000.00 $10,000.00 10,000.00 $10,000.00
33.75 $2,700.00 50.00 $4,000.00

6,500.00 $6,500.00 5,000.00 $5,000.00
15,000.00 $15,000.00 15,000.00 $15,000.00

$537,977.00 $456,005.00

64.25 $257,000.00 50.00 $200,000.00
29.00 $35,438.00 20.00 $24,440.00
70.75 $77,825.00 55.00 $60,500.00

9,000.00 $9,000.00 10,000.00 $10,000.00
140.00 $22,400.00 70.00 $11,200.00
80.00 $12,800.00 70.00 $11,200.00

5,000.00 $5,000.00 3,000.00 $3,000.00
300.00 $3,000.00 400.00 $4,000.00
33.50 $40,200.00 25.00 $30,000.00
0.10 $421.00 0.75 $3,157.50
1.75 $350.00 3.00 $600.00
6.50 $1,950.00 4.00 $1,200.00
3.20 $13,472.00 2.50 $10,525.00
7.00 $840.00 8.00 $960.00

165.00 $2,310.00 300.00 $4,200.00
1.75 $6,650.00 3.00 $11,400.00

8,000.00 $8,000.00 8,000.00 $8,000.00
18.25 $565.75 25.00 $775.00
23.00 $506.00 17.00 $374.00

600.00 $1,260.00 1,000.00 $2,100.00

$498,987.75 $397,631.50

465.00 $5,115.00 2,600.00 $28,600.00



76th Avenue South Improvements

 
Bid Opening: April 28, 2020, 11:00 AM

 
Disclaimer: These preliminary bid results are provided as a convenience to

ITEM DESCRIPTION QTY UNIT
NO.    

S. 220th Street to S. 214th Street

contractors for informational purposes only and do not identify lowest
responsible bidder.  Bid review by staff and final award pending.

6003 Remove Existing Cabinet & Concrete Base 1 EA
6005 Install New Luminaire with Foundation, Complete 9 EA
6008 Service Cabinet 1 LS
6010 Utility Trench Excavation 2 Ft. Wide, 3 Ft. Cover 3,200 LF
6015 Sand for Conduit Bedding 500 TON
6020 * Bank Run Gravel for Trench Backfill 630 TON
6025 Supply & Install 2 inch Diameter Schedule 80 PVC 

Conduit
1,700 LF

6026 Supply & Install 4 Inch Diameter Schedule 80 PVC 
Conduit

3,200 LF

6027 Illumination Wire - #8 AWG 4,000 LF
6029  Modify Rectangular Rapid Flashing Beacon 1 LS
6030  Junction Box, Type 1 11 EA
6035  Junction Box, Type 2 5 EA

SCHEDULE VI TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing & Mulching 0.5 AC
7005 Filter Fabric Fence 1,000 LF
7010 High Visibility Fence 600 LF
7015 Inlet Protection 32 EA
7020 Straw Mulch 400 SY
7025 Clear Plastic Covering 2,000 SY
7030 ESC Lead 200 HR
7040 Watering - Dust Control 200 HR
7055 Erosion/Water Pollution Control 1 FA

SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 1,000 CY
8010 Sod Installation 680 SY
8015 Wood Chip Mulch 250 CY
8017 Remove & Reinstall Landscape Rocks 100 LF
8020 Miscellaneous Landscaping Restoration 1 FA
8022 Install New Irrigation System 1 LS
8025 Existing Irrigation System Removal, Repair &/or 

Modification
1 FA

8030 PSIPE Pacific Sunset Maple 2" Caliper 3 EA
8035 PSIPE Franz Fontaine Hornbeam, 2" Caliper 47 EA
8040 PSIPE Gum Drop Tupelo 2" Caliper 44 EA
8045 PSIPE Crimson Pygmy Barberry, 2 Gallon 110 EA
8050 PSIPE White Rockrose 5 Gallon 449 EA
8055 PSIPE Gold Splash Wintercreeper, 1 Gallon 1,337 EA

Road Construction Northwest, Inc.
PO Box 2228 Engineer's Estimate
Renton, WA 98056 Susanne Smith

 
 

$5,341,441.53 $4,948,546.00
UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT
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1,250.00 $1,250.00 2,000.00 $2,000.00
8,275.00 $74,475.00 7,000.00 $63,000.00

13,000.00 $13,000.00 13,000.00 $13,000.00
17.00 $54,400.00 18.00 $57,600.00
29.50 $14,750.00 30.00 $15,000.00
14.00 $8,820.00 25.00 $15,750.00
6.00 $10,200.00 8.00 $13,600.00

10.50 $33,600.00 14.00 $44,800.00

2.70 $10,800.00 5.00 $20,000.00
13,000.00 $13,000.00 10,000.00 $10,000.00

770.00 $8,470.00 800.00 $8,800.00
1,060.00 $5,300.00 1,100.00 $5,500.00

$253,180.00 $297,650.00

6,000.00 $3,000.00 5,000.00 $2,500.00
6.00 $6,000.00 6.00 $6,000.00
3.25 $1,950.00 5.00 $3,000.00

100.00 $3,200.00 100.00 $3,200.00
5.50 $2,200.00 3.50 $1,400.00
2.30 $4,600.00 3.25 $6,500.00

50.00 $10,000.00 100.00 $20,000.00
165.00 $33,000.00 100.00 $20,000.00

20,000.00 $20,000.00 20,000.00 $20,000.00

$83,950.00 $82,600.00

50.00 $50,000.00 45.00 $45,000.00
8.00 $5,440.00 15.00 $10,200.00

47.25 $11,812.50 50.00 $12,500.00
35.00 $3,500.00 150.00 $15,000.00

12,000.00 $12,000.00 12,000.00 $12,000.00
84,500.00 $84,500.00 30,000.00 $30,000.00
20,000.00 $20,000.00 20,000.00 $20,000.00

475.00 $1,425.00 225.00 $675.00
375.00 $17,625.00 225.00 $10,575.00
450.00 $19,800.00 225.00 $9,900.00
23.75 $2,612.50 20.00 $2,200.00
47.25 $21,215.25 50.00 $22,450.00
16.00 $21,392.00 12.00 $16,044.00
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8060 PSIPE Beach Strawberry 1 Gallon 962 EA
8065 PSIPE Blue Star Juniper 3 Gallon 100 EA
8070 PSIPE Firepower Nandina 2 Gallon 89 EA
8075 PSIPE Mount Vernon Laurel 2 Gallon 600 EA
8080 Root Barrier 24-Inch Depth 1,820 LF
8085 Seeded Lawn Installation 1,200 SY
8090 Extended Landscaping Maintenance 3 YR

SCHEDULE VIII TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VI TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL

CONSTRUCTION CONTRACT TOTAL

Road Construction Northwest, Inc.
PO Box 2228 Engineer's Estimate
Renton, WA 98056 Susanne Smith

 
 

$5,341,441.53 $4,948,546.00
UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT

9

14.25 $13,708.50 12.00 $11,544.00
35.00 $3,500.00 30.00 $3,000.00
22.50 $2,002.50 20.00 $1,780.00
24.75 $14,850.00 20.00 $12,000.00
17.75 $32,305.00 15.00 $27,300.00
1.60 $1,920.00 2.00 $2,400.00

9,500.00 $28,500.00 10,000.00 $30,000.00

$368,108.25 $294,568.00

  
$2,986,697.75 $2,770,800.00

$612,540.78 $649,291.50
$537,977.00 $456,005.00
$498,987.75 $397,631.50
$253,180.00 $297,650.00

$83,950.00 $82,600.00
$368,108.25 $294,568.00

$5,341,441.53 $4,948,546.00


