
CITY OF KENT 1 2 3 4 5 6
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S Lloyd Enterprises, Inc. Interwest Development NW SCI Infrastructure, LLC Fardig Development, Inc. Johansen Excavating, Inc. Construct Company, Inc.

BID OPENING:  June 29, 2010 NAME AND 34667 Pacific  Hwy. S. 28201 Hwy 410 E., #300 1508 Valentine Ave. SE 1809 Tacoma Point Drive E. PO Box 674 1621 Pease Ave.

ADDRESS Federal Way, WA  98063 Buckley, WA  98321 Pacific, WA  98047 Lake Tapps, WA  98391 Buckley, WA  98321 Sumner, WA  98390

TOTAL $422,898.18 $488,436.08 $515,886.82 $517,908.39 $555,059.06 $578,799.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUA QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

Schedule I - Levee
1000 Mobilization 1 LS $10,083.78 $10,083.78 $25,000.00 $25,000.00 $24,000.00 $24,000.00 $30,449.00 $30,449.00 $22,000.00 $22,000.00 $54,000.00 $54,000.00
1005 Clearing and Grubbing 1 LS $7,521.88 $7,521.88 $5,000.00 $5,000.00 $38,000.00 $38,000.00 $15,273.00 $15,273.00 $6,000.00 $6,000.00 $23,000.00 $23,000.00
1007 Evergreen Rootwad with 5'-6' Trunk (Haul and Stockpile) 31 EA $208.57 $6,465.67 $40.00 $1,240.00 $120.00 $3,720.00 $93.00 $2,883.00 $172.00 $5,332.00 $170.00 $5,270.00
1010 Remove Existing Asphalt Concrete Pavement 503 SY $2.04 $1,026.12 $2.00 $1,006.00 $5.00 $2,515.00 $5.00 $2,515.00 $6.00 $3,018.00 $10.00 $5,030.00
1021 Remove Cement Concrete Driveway 8 SY $16.26 $130.08 $10.00 $80.00 $20.00 $160.00 $17.00 $136.00 $22.50 $180.00 $25.00 $200.00
1025 Remove Cement Concrete Curb and Gutter 89 LF $4.38 $389.82 $10.00 $890.00 $12.00 $1,068.00 $6.00 $534.00 $10.00 $890.00 $12.00 $1,068.00
1030 Remove Cement Concrete Extruded Curb 40 LF $4.29 $171.60 $10.00 $400.00 $6.00 $240.00 $2.00 $80.00 $10.00 $400.00 $12.00 $480.00
1045 Relocate Signs 1 LS $696.16 $696.16 $500.00 $500.00 $500.00 $500.00 $2,000.00 $2,000.00 $1,800.00 $1,800.00 $500.00 $500.00
1050 Saw Cut Existing Asphalt Concrete Pavement 161 LF $2.55 $410.55 $3.00 $483.00 $4.25 $684.25 $2.00 $322.00 $5.00 $805.00 $2.00 $322.00
1060 Roadway Excavation Including Haul 432 CY $14.81 $6,397.92 $13.80 $5,961.60 $17.00 $7,344.00 $11.00 $4,752.00 $15.00 $6,480.00 $25.00 $10,800.00
1061 Stormwater Detention Pond Excavation, Including Haul 931 CY $11.19 $10,417.89 $20.00 $18,620.00 $15.50 $14,430.50 $11.00 $10,241.00 $17.00 $15,827.00 $16.00 $14,896.00
1065 Unsuitable Foundation Excavation Including Haul 865 CY $11.19 $9,679.35 $13.80 $11,937.00 $0.01 $8.65 $20.00 $17,300.00 $16.50 $14,272.50 $22.00 $19,030.00
1070 Geotextile Fabric, Non-Woven 280 SY $1.18 $330.40 $3.00 $840.00 $1.25 $350.00 $2.00 $560.00 $9.00 $2,520.00 $2.00 $560.00
1075 Gravel Borrow for Levee Embankment, Incl Haul & Compaction 13,653 TON $5.07 $69,220.71 $8.75 $119,463.75 $9.25 $126,290.25 $9.00 $122,877.00 $8.50 $116,050.50 $12.40 $169,297.20
1076 Gravel Backfill for Walls 243 TON $16.15 $3,924.45 $8.75 $2,126.25 $14.50 $3,523.50 $14.00 $3,402.00 $24.50 $5,953.50 $13.00 $3,159.00
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 278 TON $20.84 $5,793.52 $11.25 $3,127.50 $14.25 $3,961.50 $15.00 $4,170.00 $25.50 $7,089.00 $19.00 $5,282.00
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 379 TON $26.78 $10,149.62 $11.25 $4,263.75 $15.00 $5,685.00 $14.00 $5,306.00 $26.00 $9,854.00 $17.00 $6,443.00
1095 HMA Class 1/2", PG 64-22 209 TON $104.00 $21,736.00 $87.25 $18,235.25 $95.00 $19,855.00 $83.00 $17,347.00 $104.00 $21,736.00 $95.00 $19,855.00
1125 Cold Plant Mix for Temporary Pavement Patch 3 TON $160.04 $480.12 $300.00 $900.00 $150.00 $450.00 $343.00 $1,029.00 $230.00 $690.00 $150.00 $450.00
1131 Pervious Cement Concrete Pavement 153 CY $163.20 $24,969.60 $201.25 $30,791.25 $180.00 $27,540.00 $190.00 $29,070.00 $334.00 $51,102.00 $150.00 $22,950.00
1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 36 SY $40.80 $1,468.80 $60.00 $2,160.00 $50.00 $1,800.00 $61.00 $2,196.00 $82.00 $2,952.00 $50.00 $1,800.00
1145 Cement Concrete Sidewalk 41 SY $40.80 $1,672.80 $55.00 $2,255.00 $50.00 $2,050.00 $52.00 $2,132.00 $39.00 $1,599.00 $50.00 $2,050.00
1205 Cement Concrete Curb and Gutter 85 LF $15.30 $1,300.50 $18.00 $1,530.00 $20.00 $1,700.00 $16.00 $1,360.00 $19.00 $1,615.00 $20.00 $1,700.00
1210 Cement Concrete Extruded Curb 32 LF $25.50 $816.00 $10.00 $320.00 $30.00 $960.00 $25.00 $800.00 $26.50 $848.00 $15.00 $480.00
1256 Remove Wire Fence 40 LF $2.59 $103.60 $5.00 $200.00 $5.00 $200.00 $10.00 $400.00 $20.00 $800.00 $5.00 $200.00
1257 Wire Fence Type 2 40 LF $9.80 $392.00 $60.00 $2,400.00 $30.00 $1,200.00 $25.00 $1,000.00 $15.00 $600.00 $15.00 $600.00
1270 Temporary Fencing 40 LF $9.80 $392.00 $1.00 $40.00 $10.00 $400.00 $5.00 $200.00 $11.00 $440.00 $10.00 $400.00
1290 Removable Bollard 7 EA $779.37 $5,455.59 $700.00 $4,900.00 $500.00 $3,500.00 $1,008.00 $7,056.00 $620.00 $4,340.00 $600.00 $4,200.00
1291 Remove Existing Bollard 6 EA $64.77 $388.62 $100.00 $600.00 $125.00 $750.00 $59.00 $354.00 $75.00 $450.00 $60.00 $360.00
1315 Pothole Utilities 6 EA $172.72 $1,036.32 $150.00 $900.00 $275.00 $1,650.00 $365.00 $2,190.00 $186.00 $1,116.00 $150.00 $900.00
1320 Project Sign 2 EA $881.40 $1,762.80 $350.00 $700.00 $500.00 $1,000.00 $482.00 $964.00 $1,600.00 $3,200.00 $600.00 $1,200.00
1355 Minor Changes 1 CALC $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00
1360 Inspection Trench 1,290 LF $3.66 $4,721.40 $11.25 $14,512.50 $3.00 $3,870.00 $3.00 $3,870.00 $5.00 $6,450.00 $6.00 $7,740.00
1365 Remove and Relocate Art Bench 1 LS $1,025.99 $1,025.99 $1,000.00 $1,000.00 $1,500.00 $1,500.00 $432.00 $432.00 $600.00 $600.00 $500.00 $500.00
1370 Relocation of Existing Sand Bags 20 EA $12.95 $259.00 $40.00 $800.00 $45.00 $900.00 $36.00 $720.00 $70.00 $1,400.00 $75.00 $1,500.00
1375 Existing Irrigation System Removal and Modifications 1 FA $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00
TOTAL SCHEDULE I $228,790.66 $301,182.85 $319,805.65 $311,920.00 $336,409.50 $404,222.20

sales tax 9.5% $21,735.11 $28,612.37 $30,381.54 $29,632.40 $31,958.90 $38,401.11
Total Schedule I $250,525.77 $329,795.22 $350,187.19 $341,552.40 $368,368.40 $442,623.31

SCHEDULE IV - STORM SEWER
4015 Storm Sewer Pipe, 12 Inch Diameter Ductile Iron 61 LF $43.30 $2,641.30 $46.00 $2,806.00 $75.00 $4,575.00 $43.00 $2,623.00 $44.00 $2,684.00 $100.00 $6,100.00
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF $12.68 $253.60 $5.00 $100.00 $20.00 $400.00 $26.00 $520.00 $40.00 $800.00 $10.00 $200.00
4150 Shoring or Extra Excavation, Class B 43 SF $5.90 $253.70 $1.00 $43.00 $2.00 $86.00 $5.00 $215.00 $10.00 $430.00 $10.00 $430.00
4155 Foundation Material, Class I and II 13 TON $15.15 $196.95 $20.00 $260.00 $20.00 $260.00 $25.00 $325.00 $30.00 $390.00 $15.00 $195.00



CITY OF KENT 1 2 3 4 5 6
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S Lloyd Enterprises, Inc. Interwest Development NW SCI Infrastructure, LLC Fardig Development, Inc. Johansen Excavating, Inc. Construct Company, Inc.

BID OPENING:  June 29, 2010 NAME AND 34667 Pacific  Hwy. S. 28201 Hwy 410 E., #300 1508 Valentine Ave. SE 1809 Tacoma Point Drive E. PO Box 674 1621 Pease Ave.

ADDRESS Federal Way, WA  98063 Buckley, WA  98321 Pacific, WA  98047 Lake Tapps, WA  98391 Buckley, WA  98321 Sumner, WA  98390

TOTAL $422,898.18 $488,436.08 $515,886.82 $517,908.39 $555,059.06 $578,799.26

ITEM TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

NO.                    DESCRIPTION                                   QUA QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

4160 Light Loose Riprap 13 TON $25.46 $330.98 $20.00 $260.00 $32.00 $416.00 $27.00 $351.00 $77.00 $1,001.00 $60.00 $780.00
4165 Quarry Spalls 158 TON $29.68 $4,689.44 $15.00 $2,370.00 $25.00 $3,950.00 $18.00 $2,844.00 $32.00 $5,056.00 $25.00 $3,950.00
4170 Pipe Zone Bedding 17 TON $15.41 $261.97 $9.00 $153.00 $20.00 $340.00 $22.00 $374.00 $11.50 $195.50 $27.00 $459.00
4180 Bank Run Gravel for Trench Backfill 80 TON $9.38 $750.40 $8.75 $700.00 $15.50 $1,240.00 $17.00 $1,360.00 $15.00 $1,200.00 $17.00 $1,360.00
4220 12" Diameter Check Valve Assembly 1 EA $2,630.89 $2,630.89 $2,300.00 $2,300.00 $2,300.00 $2,300.00 $2,446.00 $2,446.00 $2,500.00 $2,500.00 $2,000.00 $2,000.00
4225 48" Diamenter Wall Mounted Aluminum Flap Gate Assembly 1 EA $9,112.79 $9,112.79 $12,000.00 $12,000.00 $9,400.00 $9,400.00 $5,698.00 $5,698.00 $6,000.00 $6,000.00 $13,000.00 $13,000.00
TOTAL SCHEDULE IV $21,122.02 $20,992.00 $22,967.00 $16,756.00 $20,256.50 $28,474.00

sales tax 9.5% $2,006.59 $1,994.24 $2,181.87 $1,591.82 $1,924.37 $2,705.03
Total Schedule IV $23,128.61 $22,986.24 $25,148.87 $18,347.82 $22,180.87 $31,179.03

SCHEDULE V - TRAFFIC CONTROL
5005 Traffic Control Labor 960 HR $45.90 $44,064.00 $44.00 $42,240.00 $44.00 $42,240.00 $42.05 $40,368.00 $42.50 $40,800.00 $0.01 $9.60
5010 Construction Signs Class A 740 SF $1.93 $1,428.20 $5.00 $3,700.00 $9.00 $6,660.00 $2.00 $1,480.00 $5.50 $4,070.00 $1.00 $740.00
5015 Traffic Control Supervisor 300 HR $47.94 $14,382.00 $45.00 $13,500.00 $57.00 $17,100.00 $5.00 $1,500.00 $45.00 $13,500.00 $0.01 $3.00
5020 Temporary Traffic Control Devices 1 LS $611.88 $611.88 $1,000.00 $1,000.00 $2,000.00 $2,000.00 $516.00 $516.00 $5,000.00 $5,000.00 $7,000.00 $7,000.00
5030 Portable Changeable Message Sign (PCMS) 50 DAY $77.29 $3,864.50 $100.00 $5,000.00 $50.00 $2,500.00 $93.00 $4,650.00 $132.00 $6,600.00 $85.00 $4,250.00
5035 Sequential Arrow Sign (SAS) 30 DAY $25.76 $772.80 $200.00 $6,000.00 $40.00 $1,200.00 $53.00 $1,590.00 $132.00 $3,960.00 $30.00 $900.00
TOTAL SCHEDULE V $65,123.38 $71,440.00 $71,700.00 $50,104.00 $73,930.00 $12,902.60

sales tax 9.5% $6,186.72 $6,786.80 $6,811.50 $4,759.88 $7,023.35 $1,225.75
Total Schedule V $71,310.10 $78,226.80 $78,511.50 $54,863.88 $80,953.35 $14,128.35

SCHEDULE VII - TEMPORARY EROSION AND SEDIMENTATION CONTROL
7000 Seeding, Fertilizing and Mulching 3.8 ACRE $1,570.80 $5,969.04 $1,750.00 $6,650.00 $1,200.00 $4,560.00 $2,709.00 $10,294.20 $2,003.00 $7,611.40 $2,050.00 $7,790.00
7005 Filter Fabric Fence 550 LF $4.91 $2,700.50 $3.00 $1,650.00 $3.80 $2,090.00 $4.00 $2,200.00 $4.00 $2,200.00 $5.00 $2,750.00
7006 Straw Wattle 200 LF $6.99 $1,398.00 $4.00 $800.00 $6.00 $1,200.00 $6.00 $1,200.00 $8.00 $1,600.00 $3.00 $600.00
7015 Inlet Protection 7 EA $60.01 $420.07 $50.00 $350.00 $65.00 $455.00 $42.00 $294.00 $71.00 $497.00 $50.00 $350.00
7020 Straw Mulch 3,687 SY $0.51 $1,880.37 $1.00 $3,687.00 $0.01 $36.87 $0.50 $1,843.50 $0.55 $2,027.85 $1.00 $3,687.00
7025 Clear Plastic Covering 500 SY $0.58 $290.00 $1.00 $500.00 $2.50 $1,250.00 $1.00 $500.00 $3.50 $1,750.00 $1.40 $700.00
7055 Temporary Erosion/Water Pollution Control 1 FA $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00
7060 Temporary Construction Entrance 499 TON $21.64 $10,798.36 $12.00 $5,988.00 $15.00 $7,485.00 $25.00 $12,475.00 $20.00 $9,980.00 $33.00 $16,467.00
TOTAL SCHEDULE VII $38,456.34 $34,625.00 $32,076.87 $43,806.70 $40,666.25 $47,344.00

sales tax 9.5% $3,653.35 $3,289.38 $3,047.30 $4,161.64 $3,863.29 $4,497.68
Total Schedule VII $42,109.69 $37,914.38 $35,124.17 $47,968.34 $44,529.54 $51,841.68

SCHEDULE VIII - ROADSIDE RESTORATION
8005 Topsoil Type A 1,229 CY $26.62 $32,715.98 $14.50 $17,820.50 $20.00 $24,580.00 $41.00 $50,389.00 $29.00 $35,641.00 $29.00 $35,641.00
TOTAL SCHEDULE VIII $32,715.98 $17,820.50 $24,580.00 $50,389.00 $35,641.00 $35,641.00

sales tax 9.5% $3,108.02 $1,692.95 $2,335.10 $4,786.96 $3,385.90 $3,385.90
Total Schedule VIII $35,824.00 $19,513.45 $26,915.10 $55,175.96 $39,026.90 $39,026.90

SUMMARY
Total Schedule I (Street) $250,525.77 $329,795.22 $350,187.19 $341,552.40 $368,368.40 $442,623.31
Total Schedule IV (Storm) $23,128.61 $22,986.24 $25,148.87 $18,347.82 $22,180.87 $31,179.03
Total Schedule V (Traffic Control) $71,310.10 $78,226.80 $78,511.50 $54,863.88 $80,953.35 $14,128.35
Total Schedule VII (Erosion and Sediment Control) $42,109.69 $37,914.38 $35,124.17 $47,968.34 $44,529.54 $51,841.68
Total Schedule VIII (Roadside Planting) $35,824.00 $19,513.45 $26,915.10 $55,175.96 $39,026.90 $39,026.90



CITY OF KENT 1 2 3 4 5 6
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S Lloyd Enterprises, Inc. Interwest Development NW SCI Infrastructure, LLC Fardig Development, Inc. Johansen Excavating, Inc. Construct Company, Inc.
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CONSTRUCTION CONTRACT TOTAL $422,898.18 $488,436.08 $515,886.82 $517,908.39 $555,059.06 $578,799.26



CITY OF KENT
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S

BID OPENING:  June 29, 2010 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUA QTY UNIT

Schedule I - Levee
1000 Mobilization 1 LS
1005 Clearing and Grubbing 1 LS
1007 Evergreen Rootwad with 5'-6' Trunk (Haul and Stockpile) 31 EA
1010 Remove Existing Asphalt Concrete Pavement 503 SY
1021 Remove Cement Concrete Driveway 8 SY
1025 Remove Cement Concrete Curb and Gutter 89 LF
1030 Remove Cement Concrete Extruded Curb 40 LF
1045 Relocate Signs 1 LS
1050 Saw Cut Existing Asphalt Concrete Pavement 161 LF
1060 Roadway Excavation Including Haul 432 CY
1061 Stormwater Detention Pond Excavation, Including Haul 931 CY
1065 Unsuitable Foundation Excavation Including Haul 865 CY
1070 Geotextile Fabric, Non-Woven 280 SY
1075 Gravel Borrow for Levee Embankment, Incl Haul & Compaction 13,653 TON
1076 Gravel Backfill for Walls 243 TON
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 278 TON
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 379 TON
1095 HMA Class 1/2", PG 64-22 209 TON
1125 Cold Plant Mix for Temporary Pavement Patch 3 TON
1131 Pervious Cement Concrete Pavement 153 CY
1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 36 SY
1145 Cement Concrete Sidewalk 41 SY
1205 Cement Concrete Curb and Gutter 85 LF
1210 Cement Concrete Extruded Curb 32 LF
1256 Remove Wire Fence 40 LF
1257 Wire Fence Type 2 40 LF
1270 Temporary Fencing 40 LF
1290 Removable Bollard 7 EA
1291 Remove Existing Bollard 6 EA
1315 Pothole Utilities 6 EA
1320 Project Sign 2 EA
1355 Minor Changes 1 CALC
1360 Inspection Trench 1,290 LF
1365 Remove and Relocate Art Bench 1 LS
1370 Relocation of Existing Sand Bags 20 EA
1375 Existing Irrigation System Removal and Modifications 1 FA

TOTAL SCHEDULE I
sales tax 9.5%
Total Schedule I 

SCHEDULE IV - STORM SEWER
4015 Storm Sewer Pipe, 12 Inch Diameter Ductile Iron 61 LF
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF
4150 Shoring or Extra Excavation, Class B 43 SF
4155 Foundation Material, Class I and II 13 TON

7 8 9 10 11 12
Scarsella Bros., Inc. Titan Earthwork Olson Bros. Excavating, Inc. Rodarte Construction, Inc. RO-CON Equipment Specialist Westwater Construction Co.

PO BOX 68697 13806 16th St. E. 6622 112th St. E. PO Box 1875 PO Box 1008 31833 Kent Black Diamond Rd.

Seattle, WA 98168 Sumner, WA  98390 Puyallup, WA 98373 Auburn, WA  98071 Black Diamond, WA 98010 Auburn, WA  98092

$596,394.71 $598,682.49 $623,805.73 $625,717.22 $630,868.59 $666,058.39

TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$25,000.00 $25,000.00 $10,000.00 $10,000.00 $9,500.00 $9,500.00 $25,000.00 $25,000.00 $38,000.00 $38,000.00 $42,500.00 $42,500.00
$8,500.00 $8,500.00 $7,250.00 $7,250.00 $15,000.00 $15,000.00 $10,000.00 $10,000.00 $9,000.00 $9,000.00 $40,000.00 $40,000.00

$200.00 $6,200.00 $295.00 $9,145.00 $250.00 $7,750.00 $225.00 $6,975.00 $165.00 $5,115.00 $100.00 $3,100.00
$6.00 $3,018.00 $5.15 $2,590.45 $4.00 $2,012.00 $7.50 $3,772.50 $9.50 $4,778.50 $3.00 $1,509.00

$25.00 $200.00 $21.00 $168.00 $60.00 $480.00 $22.00 $176.00 $25.00 $200.00 $20.00 $160.00
$10.00 $890.00 $3.50 $311.50 $10.00 $890.00 $10.00 $890.00 $9.50 $845.50 $1.00 $89.00
$10.00 $400.00 $3.25 $130.00 $8.00 $320.00 $10.00 $400.00 $6.00 $240.00 $1.00 $40.00

$3,500.00 $3,500.00 $1,000.00 $1,000.00 $500.00 $500.00 $700.00 $700.00 $2,500.00 $2,500.00 $500.00 $500.00
$3.75 $603.75 $3.50 $563.50 $3.00 $483.00 $3.00 $483.00 $4.50 $724.50 $4.00 $644.00

$15.00 $6,480.00 $9.25 $3,996.00 $16.00 $6,912.00 $24.00 $10,368.00 $14.50 $6,264.00 $30.00 $12,960.00
$15.00 $13,965.00 $9.30 $8,658.30 $14.00 $13,034.00 $20.00 $18,620.00 $11.75 $10,939.25 $33.00 $30,723.00
$10.00 $8,650.00 $10.30 $8,909.50 $20.00 $17,300.00 $22.00 $19,030.00 $14.85 $12,845.25 $33.00 $28,545.00
$3.00 $840.00 $3.85 $1,078.00 $2.00 $560.00 $2.50 $700.00 $3.80 $1,064.00 $2.00 $560.00

$13.25 $180,902.25 $16.45 $224,591.85 $16.00 $218,448.00 $15.00 $204,795.00 $11.00 $150,183.00 $18.00 $245,754.00
$30.00 $7,290.00 $16.95 $4,118.85 $22.00 $5,346.00 $20.00 $4,860.00 $14.50 $3,523.50 $10.00 $2,430.00
$22.00 $6,116.00 $17.55 $4,878.90 $22.00 $6,116.00 $24.00 $6,672.00 $15.00 $4,170.00 $15.00 $4,170.00
$22.00 $8,338.00 $21.40 $8,110.60 $22.00 $8,338.00 $24.00 $9,096.00 $13.25 $5,021.75 $15.00 $5,685.00
$90.00 $18,810.00 $88.00 $18,392.00 $95.00 $19,855.00 $85.00 $17,765.00 $112.00 $23,408.00 $125.00 $26,125.00

$100.00 $300.00 $200.00 $600.00 $200.00 $600.00 $150.00 $450.00 $265.00 $795.00 $100.00 $300.00
$235.00 $35,955.00 $185.50 $28,381.50 $185.00 $28,305.00 $170.00 $26,010.00 $645.00 $98,685.00 $200.00 $30,600.00
$70.00 $2,520.00 $79.00 $2,844.00 $55.00 $1,980.00 $45.00 $1,620.00 $82.00 $2,952.00 $45.00 $1,620.00
$60.00 $2,460.00 $37.50 $1,537.50 $48.00 $1,968.00 $45.00 $1,845.00 $36.00 $1,476.00 $35.00 $1,435.00
$21.00 $1,785.00 $18.00 $1,530.00 $20.00 $1,700.00 $22.00 $1,870.00 $32.00 $2,720.00 $25.00 $2,125.00
$35.00 $1,120.00 $11.75 $376.00 $27.00 $864.00 $22.00 $704.00 $19.00 $608.00 $10.00 $320.00
$3.00 $120.00 $3.15 $126.00 $15.00 $600.00 $5.00 $200.00 $6.00 $240.00 $3.00 $120.00

$10.00 $400.00 $32.00 $1,280.00 $25.00 $1,000.00 $14.00 $560.00 $38.00 $1,520.00 $25.00 $1,000.00
$5.00 $200.00 $6.10 $244.00 $5.00 $200.00 $5.00 $200.00 $8.50 $340.00 $1.00 $40.00

$1,000.00 $7,000.00 $875.00 $6,125.00 $650.00 $4,550.00 $650.00 $4,550.00 $150.00 $1,050.00 $550.00 $3,850.00
$100.00 $600.00 $115.00 $690.00 $75.00 $450.00 $90.00 $540.00 $65.00 $390.00 $40.00 $240.00
$500.00 $3,000.00 $225.00 $1,350.00 $250.00 $1,500.00 $325.00 $1,950.00 $275.00 $1,650.00 $200.00 $1,200.00

$1,000.00 $2,000.00 $850.00 $1,700.00 $600.00 $1,200.00 $500.00 $1,000.00 $850.00 $1,700.00 $500.00 $1,000.00
$15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00

$8.35 $10,771.50 $2.50 $3,225.00 $12.00 $15,480.00 $2.50 $3,225.00 $4.25 $5,482.50 $3.00 $3,870.00
$6,000.00 $6,000.00 $2,500.00 $2,500.00 $500.00 $500.00 $1,000.00 $1,000.00 $800.00 $800.00 $500.00 $500.00

$100.00 $2,000.00 $72.00 $1,440.00 $35.00 $700.00 $100.00 $2,000.00 $60.00 $1,200.00 $50.00 $1,000.00
$3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00

$393,934.50 $385,841.45 $412,441.00 $406,026.50 $418,430.75 $512,714.00
$37,423.78 $36,654.94 $39,181.90 $38,572.52 $39,750.92 $48,707.83

$431,358.28 $422,496.39 $451,622.90 $444,599.02 $458,181.67 $561,421.83

$60.00 $3,660.00 $55.65 $3,394.65 $70.00 $4,270.00 $50.00 $3,050.00 $32.00 $1,952.00 $60.00 $3,660.00
$15.00 $300.00 $27.50 $550.00 $10.00 $200.00 $11.00 $220.00 $20.00 $400.00 $10.00 $200.00
$3.00 $129.00 $5.00 $215.00 $2.00 $86.00 $1.00 $43.00 $1.65 $70.95 $2.00 $86.00

$25.00 $325.00 $13.75 $178.75 $20.00 $260.00 $30.00 $390.00 $14.00 $182.00 $15.00 $195.00



CITY OF KENT
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S

BID OPENING:  June 29, 2010 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUA QTY UNIT

4160 Light Loose Riprap 13 TON
4165 Quarry Spalls 158 TON
4170 Pipe Zone Bedding 17 TON
4180 Bank Run Gravel for Trench Backfill 80 TON
4220 12" Diameter Check Valve Assembly 1 EA
4225 48" Diamenter Wall Mounted Aluminum Flap Gate Assembly 1 EA
TOTAL SCHEDULE IV

sales tax 9.5%
Total Schedule IV

SCHEDULE V - TRAFFIC CONTROL
5005 Traffic Control Labor 960 HR
5010 Construction Signs Class A 740 SF
5015 Traffic Control Supervisor 300 HR
5020 Temporary Traffic Control Devices 1 LS
5030 Portable Changeable Message Sign (PCMS) 50 DAY
5035 Sequential Arrow Sign (SAS) 30 DAY
TOTAL SCHEDULE V

sales tax 9.5%
Total Schedule V

SCHEDULE VII - TEMPORARY EROSION AND SEDIMENTATION CONTROL
7000 Seeding, Fertilizing and Mulching 3.8 ACRE
7005 Filter Fabric Fence 550 LF
7006 Straw Wattle 200 LF
7015 Inlet Protection 7 EA
7020 Straw Mulch 3,687 SY
7025 Clear Plastic Covering 500 SY
7055 Temporary Erosion/Water Pollution Control 1 FA
7060 Temporary Construction Entrance 499 TON
TOTAL SCHEDULE VII

sales tax 9.5%
Total Schedule VII

SCHEDULE VIII - ROADSIDE RESTORATION
8005 Topsoil Type A 1,229 CY
TOTAL SCHEDULE VIII

sales tax 9.5%
Total Schedule VIII

SUMMARY
Total Schedule I (Street) 
Total Schedule IV (Storm) 
Total Schedule V (Traffic Control) 
Total Schedule VII (Erosion and Sediment Control) 
Total Schedule VIII (Roadside Planting) 

7 8 9 10 11 12
Scarsella Bros., Inc. Titan Earthwork Olson Bros. Excavating, Inc. Rodarte Construction, Inc. RO-CON Equipment Specialist Westwater Construction Co.

PO BOX 68697 13806 16th St. E. 6622 112th St. E. PO Box 1875 PO Box 1008 31833 Kent Black Diamond Rd.

Seattle, WA 98168 Sumner, WA  98390 Puyallup, WA 98373 Auburn, WA  98071 Black Diamond, WA 98010 Auburn, WA  98092

$596,394.71 $598,682.49 $623,805.73 $625,717.22 $630,868.59 $666,058.39

TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$50.00 $650.00 $71.00 $923.00 $30.00 $390.00 $45.00 $585.00 $150.00 $1,950.00 $35.00 $455.00
$30.00 $4,740.00 $19.20 $3,033.60 $25.00 $3,950.00 $30.00 $4,740.00 $100.00 $15,800.00 $18.00 $2,844.00
$25.00 $425.00 $13.85 $235.45 $22.00 $374.00 $16.00 $272.00 $18.00 $306.00 $15.00 $255.00
$20.00 $1,600.00 $15.30 $1,224.00 $22.00 $1,760.00 $18.00 $1,440.00 $11.00 $880.00 $12.00 $960.00

$2,800.00 $2,800.00 $2,750.00 $2,750.00 $2,300.00 $2,300.00 $2,200.00 $2,200.00 $1,800.00 $1,800.00 $2,500.00 $2,500.00
$8,750.00 $8,750.00 $7,000.00 $7,000.00 $10,000.00 $10,000.00 $7,000.00 $7,000.00 $3,800.00 $3,800.00 $10,000.00 $10,000.00

$23,379.00 $19,504.45 $23,590.00 $19,940.00 $27,140.95 $21,155.00
$2,221.01 $1,852.92 $2,241.05 $1,894.30 $2,578.39 $2,009.73

$25,600.01 $21,357.37 $25,831.05 $21,834.30 $29,719.34 $23,164.73

$45.00 $43,200.00 $47.00 $45,120.00 $40.00 $38,400.00 $44.00 $42,240.00 $38.00 $36,480.00 $1.00 $960.00
$10.00 $7,400.00 $6.00 $4,440.00 $3.50 $2,590.00 $12.00 $8,880.00 $3.00 $2,220.00 $2.00 $1,480.00
$60.00 $18,000.00 $49.00 $14,700.00 $45.00 $13,500.00 $44.00 $13,200.00 $41.00 $12,300.00 $1.00 $300.00

$1,500.00 $1,500.00 $3,500.00 $3,500.00 $4,400.00 $4,400.00 $1,000.00 $1,000.00 $3,500.00 $3,500.00 $1,000.00 $1,000.00
$50.00 $2,500.00 $80.00 $4,000.00 $60.00 $3,000.00 $85.00 $4,250.00 $100.00 $5,000.00 $80.00 $4,000.00
$30.00 $900.00 $33.00 $990.00 $35.00 $1,050.00 $24.00 $720.00 $20.00 $600.00 $10.00 $300.00

$73,500.00 $72,750.00 $62,940.00 $70,290.00 $60,100.00 $8,040.00
$6,982.50 $6,911.25 $5,979.30 $6,677.55 $5,709.50 $763.80

$80,482.50 $79,661.25 $68,919.30 $76,967.55 $65,809.50 $8,803.80

$2,000.00 $7,600.00 $1,275.00 $4,845.00 $1,850.00 $7,030.00 $1,400.00 $5,320.00 $700.00 $2,660.00 $2,500.00 $9,500.00
$4.00 $2,200.00 $4.15 $2,282.50 $5.25 $2,887.50 $4.00 $2,200.00 $4.00 $2,200.00 $4.00 $2,200.00
$6.00 $1,200.00 $2.45 $490.00 $7.50 $1,500.00 $6.00 $1,200.00 $5.00 $1,000.00 $3.00 $600.00

$100.00 $700.00 $70.00 $490.00 $75.00 $525.00 $50.00 $350.00 $75.00 $525.00 $100.00 $700.00
$0.60 $2,212.20 $1.05 $3,871.35 $1.30 $4,793.10 $0.25 $921.75 $1.00 $3,687.00 $0.50 $1,843.50
$5.00 $2,500.00 $2.10 $1,050.00 $2.00 $1,000.00 $1.75 $875.00 $2.00 $1,000.00 $1.00 $500.00

$15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00
$8.00 $3,992.00 $24.75 $12,350.25 $17.00 $8,483.00 $20.00 $9,980.00 $20.00 $9,980.00 $18.00 $8,982.00

$35,404.20 $40,379.10 $41,218.60 $35,846.75 $36,052.00 $39,325.50
$3,363.40 $3,836.01 $3,915.77 $3,405.44 $3,424.94 $3,735.92

$38,767.60 $44,215.11 $45,134.37 $39,252.19 $39,476.94 $43,061.42

$15.00 $18,435.00 $23.00 $28,267.00 $24.00 $29,496.00 $32.00 $39,328.00 $28.00 $34,412.00 $22.00 $27,038.00
$18,435.00 $28,267.00 $29,496.00 $39,328.00 $34,412.00 $27,038.00
$1,751.33 $2,685.37 $2,802.12 $3,736.16 $3,269.14 $2,568.61

$20,186.33 $30,952.37 $32,298.12 $43,064.16 $37,681.14 $29,606.61

$431,358.28 $422,496.39 $451,622.90 $444,599.02 $458,181.67 $561,421.83
$25,600.01 $21,357.37 $25,831.05 $21,834.30 $29,719.34 $23,164.73
$80,482.50 $79,661.25 $68,919.30 $76,967.55 $65,809.50 $8,803.80
$38,767.60 $44,215.11 $45,134.37 $39,252.19 $39,476.94 $43,061.42
$20,186.33 $30,952.37 $32,298.12 $43,064.16 $37,681.14 $29,606.61



CITY OF KENT
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S

BID OPENING:  June 29, 2010 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUA QTY UNIT

CONSTRUCTION CONTRACT TOTAL

7 8 9 10 11 12
Scarsella Bros., Inc. Titan Earthwork Olson Bros. Excavating, Inc. Rodarte Construction, Inc. RO-CON Equipment Specialist Westwater Construction Co.

PO BOX 68697 13806 16th St. E. 6622 112th St. E. PO Box 1875 PO Box 1008 31833 Kent Black Diamond Rd.

Seattle, WA 98168 Sumner, WA  98390 Puyallup, WA 98373 Auburn, WA  98071 Black Diamond, WA 98010 Auburn, WA  98092

$596,394.71 $598,682.49 $623,805.73 $625,717.22 $630,868.59 $666,058.39

TOTAL TOTAL TOTAL TOTAL TOTAL TOTAL

UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

$596,394.71 $598,682.49 $623,805.73 $625,717.22 $630,868.59 $666,058.39



CITY OF KENT
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S

BID OPENING:  June 29, 2010 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUA QTY UNIT

Schedule I - Levee
1000 Mobilization 1 LS
1005 Clearing and Grubbing 1 LS
1007 Evergreen Rootwad with 5'-6' Trunk (Haul and Stockpile) 31 EA
1010 Remove Existing Asphalt Concrete Pavement 503 SY
1021 Remove Cement Concrete Driveway 8 SY
1025 Remove Cement Concrete Curb and Gutter 89 LF
1030 Remove Cement Concrete Extruded Curb 40 LF
1045 Relocate Signs 1 LS
1050 Saw Cut Existing Asphalt Concrete Pavement 161 LF
1060 Roadway Excavation Including Haul 432 CY
1061 Stormwater Detention Pond Excavation, Including Haul 931 CY
1065 Unsuitable Foundation Excavation Including Haul 865 CY
1070 Geotextile Fabric, Non-Woven 280 SY
1075 Gravel Borrow for Levee Embankment, Incl Haul & Compaction 13,653 TON
1076 Gravel Backfill for Walls 243 TON
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 278 TON
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 379 TON
1095 HMA Class 1/2", PG 64-22 209 TON
1125 Cold Plant Mix for Temporary Pavement Patch 3 TON
1131 Pervious Cement Concrete Pavement 153 CY
1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 36 SY
1145 Cement Concrete Sidewalk 41 SY
1205 Cement Concrete Curb and Gutter 85 LF
1210 Cement Concrete Extruded Curb 32 LF
1256 Remove Wire Fence 40 LF
1257 Wire Fence Type 2 40 LF
1270 Temporary Fencing 40 LF
1290 Removable Bollard 7 EA
1291 Remove Existing Bollard 6 EA
1315 Pothole Utilities 6 EA
1320 Project Sign 2 EA
1355 Minor Changes 1 CALC
1360 Inspection Trench 1,290 LF
1365 Remove and Relocate Art Bench 1 LS
1370 Relocation of Existing Sand Bags 20 EA
1375 Existing Irrigation System Removal and Modifications 1 FA

TOTAL SCHEDULE I
sales tax 9.5%
Total Schedule I 

SCHEDULE IV - STORM SEWER
4015 Storm Sewer Pipe, 12 Inch Diameter Ductile Iron 61 LF
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF
4150 Shoring or Extra Excavation, Class B 43 SF
4155 Foundation Material, Class I and II 13 TON

ENGINEER'S ESTIMATE

Dennis Johnson

$772,846.07

TOTAL

UNIT PRICE AMOUNT

$54,000.00 $54,000.00
$35,000.00 $35,000.00

$250.00 $7,750.00
$7.00 $3,521.00

$20.00 $160.00
$5.00 $445.00
$2.50 $100.00

$1,000.00 $1,000.00
$4.00 $644.00

$20.00 $8,640.00
$15.00 $13,965.00
$15.00 $12,975.00
$4.00 $1,120.00

$18.00 $245,754.00
$20.00 $4,860.00
$20.00 $5,560.00
$20.00 $7,580.00
$90.00 $18,810.00

$100.00 $300.00
$160.00 $24,480.00
$85.00 $3,060.00
$35.00 $1,435.00
$20.00 $1,700.00
$10.00 $320.00
$10.00 $400.00
$15.00 $600.00
$3.00 $120.00

$300.00 $2,100.00
$150.00 $900.00
$500.00 $3,000.00
$500.00 $1,000.00

$15,000.00 $15,000.00
$14.00 $18,060.00

$7,500.00 $7,500.00
$50.00 $1,000.00

$3,000.00 $3,000.00
$505,859.00
$48,056.61

$553,915.61

$70.00 $4,270.00
$12.00 $240.00
$0.50 $21.50

$20.00 $260.00



CITY OF KENT
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S

BID OPENING:  June 29, 2010 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUA QTY UNIT

4160 Light Loose Riprap 13 TON
4165 Quarry Spalls 158 TON
4170 Pipe Zone Bedding 17 TON
4180 Bank Run Gravel for Trench Backfill 80 TON
4220 12" Diameter Check Valve Assembly 1 EA
4225 48" Diamenter Wall Mounted Aluminum Flap Gate Assembly 1 EA
TOTAL SCHEDULE IV

sales tax 9.5%
Total Schedule IV

SCHEDULE V - TRAFFIC CONTROL
5005 Traffic Control Labor 960 HR
5010 Construction Signs Class A 740 SF
5015 Traffic Control Supervisor 300 HR
5020 Temporary Traffic Control Devices 1 LS
5030 Portable Changeable Message Sign (PCMS) 50 DAY
5035 Sequential Arrow Sign (SAS) 30 DAY
TOTAL SCHEDULE V

sales tax 9.5%
Total Schedule V

SCHEDULE VII - TEMPORARY EROSION AND SEDIMENTATION CONTROL
7000 Seeding, Fertilizing and Mulching 3.8 ACRE
7005 Filter Fabric Fence 550 LF
7006 Straw Wattle 200 LF
7015 Inlet Protection 7 EA
7020 Straw Mulch 3,687 SY
7025 Clear Plastic Covering 500 SY
7055 Temporary Erosion/Water Pollution Control 1 FA
7060 Temporary Construction Entrance 499 TON
TOTAL SCHEDULE VII

sales tax 9.5%
Total Schedule VII

SCHEDULE VIII - ROADSIDE RESTORATION
8005 Topsoil Type A 1,229 CY
TOTAL SCHEDULE VIII

sales tax 9.5%
Total Schedule VIII

SUMMARY
Total Schedule I (Street) 
Total Schedule IV (Storm) 
Total Schedule V (Traffic Control) 
Total Schedule VII (Erosion and Sediment Control) 
Total Schedule VIII (Roadside Planting) 

ENGINEER'S ESTIMATE

Dennis Johnson

$772,846.07

TOTAL

UNIT PRICE AMOUNT

$50.00 $650.00
$20.00 $3,160.00
$20.00 $340.00
$20.00 $1,600.00

$1,200.00 $1,200.00
$8,000.00 $8,000.00

$19,741.50
$1,875.44

$21,616.94

$40.00 $38,400.00
$15.00 $11,100.00
$45.00 $13,500.00

$2,000.00 $2,000.00
$140.00 $7,000.00
$70.00 $2,100.00

$74,100.00
$7,039.50

$81,139.50

$2,000.00 $7,600.00
$7.00 $3,850.00
$5.50 $1,100.00

$125.00 $875.00
$5.00 $18,435.00
$2.50 $1,250.00

$15,000.00 $15,000.00
$30.00 $14,970.00

$63,080.00
$5,992.60

$69,072.60

$35.00 $43,015.00
$43,015.00
$4,086.43

$47,101.43

$553,915.61
$21,616.94
$81,139.50
$69,072.60
$47,101.43



CITY OF KENT
PROJECT NAME:  Horseshoe Bend/Foster Park Levee BIDDER'S

BID OPENING:  June 29, 2010 NAME AND

ADDRESS

TOTAL

ITEM

NO.                    DESCRIPTION                                   QUA QTY UNIT

CONSTRUCTION CONTRACT TOTAL

ENGINEER'S ESTIMATE

Dennis Johnson

$772,846.07

TOTAL

UNIT PRICE AMOUNT

$772,846.07


