
2014 Crack Sealing 1 2 3 4
Bid Opening:  April 29, 2014, 11:00 AM

Evergreen Asphalt & Concrete C. R. Contracting Doolittle Construction Northwest Asphalt, Inc. Engineer's Estimate
 PO Box 1567 PO Box 6717 1900 118th Ave. SE PO Box 2260 Kelly Casteel
 Kent, WA 98035 Bend, OR  97708 Bellevue, WA  98005 Renton, WA  98056  

   
TOTAL $231,297.50 $237,945.00 $268,980.00 $309,212.15 $294,925.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: 

1000 Mobilization 1 LS 1,500.00 $1,500.00 5,000.00 $5,000.00 1,200.00 $1,200.00 500.00 $500.00 3,000.00 $3,000.00
1005 RoadSaver Low Tack for Crack Sealing 3.4 TON 7,350.00 $24,990.00 7,700.00 $26,180.00 9,450.00 $32,130.00 11,029.00 $37,498.60 9,500.00 $32,300.00
1010 Traffic Control Labor 80 HR 55.60 $4,448.00 51.00 $4,080.00 44.00 $3,520.00 45.35 $3,628.00 52.00 $4,160.00
1015 Traffic Control Supervisor 20 HR 64.50 $1,290.00 65.00 $1,300.00 44.00 $880.00 69.35 $1,387.00 55.00 $1,100.00
1020 Temporary Traffic Control Devices 1 LS 1,188.00 $1,188.00 2,000.00 $2,000.00 600.00 $600.00 480.00 $480.00 1,000.00 $1,000.00
1025 Portable Changeable Message Sign (PCMS) 4 DAY 115.50 $462.00 5.00 $20.00 100.00 $400.00 250.00 $1,000.00 125.00 $500.00
1030 Sequential Arrow Sign (SAS) 4 DAY 82.50 $330.00 80.00 $320.00 90.00 $360.00 110.00 $440.00 125.00 $500.00
1035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE I TOTAL $35,708.00 $40,400.00 $40,590.00 $46,433.60 $44,060.00

SCHEDULE II: 

2000 Mobilization 1 LS 1,500.00 $1,500.00 4,000.00 $4,000.00 1,200.00 $1,200.00 500.00 $500.00 3,000.00 $3,000.00
2005 RoadSaver Low Tack for Crack Sealing 3.1 TON 7,350.00 $22,785.00 7,700.00 $23,870.00 9,450.00 $29,295.00 11,029.00 $34,189.90 9,500.00 $29,450.00
2010 Traffic Control Labor 80 HR 55.60 $4,448.00 51.00 $4,080.00 44.00 $3,520.00 45.35 $3,628.00 52.00 $4,160.00
2015 Traffic Control Supervisor 20 HR 64.50 $1,290.00 65.00 $1,300.00 44.00 $880.00 69.35 $1,387.00 55.00 $1,100.00
2020 Temporary Traffic Control Devices 1 LS 1,188.00 $1,188.00 2,000.00 $2,000.00 600.00 $600.00 440.00 $440.00 1,000.00 $1,000.00
2025 Portable Changeable Message Sign (PCMS) 4 DAY 115.50 $462.00 5.00 $20.00 100.00 $400.00 250.00 $1,000.00 125.00 $500.00
2030 Sequential Arrow Sign (SAS) 4 DAY 82.50 $330.00 80.00 $320.00 90.00 $360.00 110.00 $440.00 125.00 $500.00
2035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE II TOTAL $33,503.00 $37,090.00 $37,755.00 $43,084.90 $41,210.00

SCHEDULE III: 

3000 Mobilization 1 LS 2,000.00 $2,000.00 1,000.00 $1,000.00 2,000.00 $2,000.00 500.00 $500.00 8,000.00 $8,000.00
3005 RoadSaver Low Tack for Crack Sealing 8.5 TON 7,350.00 $62,475.00 7,700.00 $65,450.00 9,450.00 $80,325.00 11,029.00 $93,746.50 9,500.00 $80,750.00
3010 Traffic Control Labor 160 HR 55.60 $8,896.00 51.00 $8,160.00 44.00 $7,040.00 45.35 $7,256.00 52.00 $8,320.00
3015 Traffic Control Supervisor 40 HR 64.50 $2,580.00 65.00 $2,600.00 44.00 $1,760.00 69.35 $2,774.00 55.00 $2,200.00
3020 Temporary Traffic Control Devices 1 LS 1,188.00 $1,188.00 1,100.00 $1,100.00 600.00 $600.00 1,205.00 $1,205.00 1,500.00 $1,500.00
3025 Portable Changeable Message Sign (PCMS) 6 DAY 115.50 $693.00 5.00 $30.00 100.00 $600.00 250.00 $1,500.00 125.00 $750.00
3030 Sequential Arrow Sign (SAS) 6 DAY 82.50 $495.00 80.00 $480.00 90.00 $540.00 110.00 $660.00 125.00 $750.00
3035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 2,500.00 $2,500.00

SCHEDULE III TOTAL $79,827.00 $80,320.00 $94,365.00 $109,141.50 $104,770.00



2014 Crack Sealing 1 2 3 4
Bid Opening:  April 29, 2014, 11:00 AM

Evergreen Asphalt & Concrete C. R. Contracting Doolittle Construction Northwest Asphalt, Inc. Engineer's Estimate
 PO Box 1567 PO Box 6717 1900 118th Ave. SE PO Box 2260 Kelly Casteel
 Kent, WA 98035 Bend, OR  97708 Bellevue, WA  98005 Renton, WA  98056  

   
TOTAL $231,297.50 $237,945.00 $268,980.00 $309,212.15 $294,925.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE IV: 

4000 Mobilization 1 LS 1,500.00 $1,500.00 500.00 $500.00 1,200.00 $1,200.00 500.00 $500.00 4,000.00 $4,000.00
4005 RoadSaver Low Tack for Crack Sealing 4.1 TON 7,350.00 $30,135.00 7,700.00 $31,570.00 9,450.00 $38,745.00 11,029.00 $45,218.90 9,500.00 $38,950.00
4010 Traffic Control Labor 80 HR 55.60 $4,448.00 51.00 $4,080.00 44.00 $3,520.00 45.35 $3,628.00 52.00 $4,160.00
4015 Traffic Control Supervisor 20 HR 64.50 $1,290.00 65.00 $1,300.00 44.00 $880.00 69.35 $1,387.00 55.00 $1,100.00
4020 Temporary Traffic Control Devices 1 LS 1,188.00 $1,188.00 250.00 $250.00 600.00 $600.00 580.00 $580.00 1,000.00 $1,000.00
4025 Portable Changeable Message Sign (PCMS) 4 DAY 115.50 $462.00 5.00 $20.00 100.00 $400.00 250.00 $1,000.00 125.00 $500.00
4030 Sequential Arrow Sign (SAS) 4 DAY 82.50 $330.00 80.00 $320.00 90.00 $360.00 110.00 $440.00 125.00 $500.00
4035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE IV TOTAL $40,853.00 $39,540.00 $47,205.00 $54,253.90 $51,710.00

SCHEDULE V: 

5000 Mobilization 1 LS 1,500.00 $1,500.00 500.00 $500.00 1,200.00 $1,200.00 500.00 $500.00 4,000.00 $4,000.00
5005 RoadSaver Low Tack for Crack Sealing 4.5 TON 7,350.00 $33,075.00 7,700.00 $34,650.00 9,450.00 $42,525.00 11,029.00 $49,630.50 9,500.00 $42,750.00
5010 Traffic Control Labor 50 HR 55.60 $2,780.00 51.00 $2,550.00 44.00 $2,200.00 45.35 $2,267.50 52.00 $2,600.00
5015 Traffic Control Supervisor 15 HR 64.50 $967.50 65.00 $975.00 44.00 $660.00 69.35 $1,040.25 55.00 $825.00
5020 Temporary Traffic Control Devices 1 LS 1,188.00 $1,188.00 250.00 $250.00 600.00 $600.00 640.00 $640.00 1,000.00 $1,000.00
5025 Portable Changeable Message Sign (PCMS) 2 DAY 115.50 $231.00 5.00 $10.00 100.00 $200.00 250.00 $500.00 125.00 $250.00
5030 Sequential Arrow Sign (SAS) 2 DAY 82.50 $165.00 80.00 $160.00 90.00 $180.00 110.00 $220.00 125.00 $250.00
5035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE V TOTAL $41,406.50 $40,595.00 $49,065.00 $56,298.25 $53,175.00

SUMMARY:  
SCHEDULE I TOTAL $35,708.00 $40,400.00 $40,590.00 $46,433.60 $44,060.00
SCHEDULE II TOTAL $33,503.00 $37,090.00 $37,755.00 $43,084.90 $41,210.00
SCHEDULE III TOTAL $79,827.00 $80,320.00 $94,365.00 $109,141.50 $104,770.00
SCHEDULE IV TOTAL $40,853.00 $39,540.00 $47,205.00 $54,253.90 $51,710.00
SCHEDULE V TOTAL  $41,406.50 $40,595.00 $49,065.00 $56,298.25 $53,175.00

CONSTRUCTION CONTRACT TOTAL $231,297.50 $237,945.00 $268,980.00 $309,212.15 $294,925.00


