
2015 Crack Sealing
Bid Opening:  April 28, 2015, 1:00 PM C. R. Contracting Evergreen Asphalt & Concrete, Inc. Doolittle Construction Northwest Asphalt, Inc. Engineer's Estimate
 PO Box 6717 PO Box 1567 1900 118th Ave. SE PO Box 2260 Joe Araucto
 Bend, OR 97708 Kent, WA 98035 Bellevue, WA 98005 Renton, WA 98056  

   
TOTAL $98,947.00 $104,017.20 $111,864.00 $148,045.00 $118,252.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I:  72ND AVE. S. - S. 196TH ST. TO S. 180TH ST.

1000 Mobilization 1 LS 1,900.00 $1,900.00 1,500.00 $1,500.00 600.00 $600.00 500.00 $500.00 1,500.00 $1,500.00
1005 RoadSaver Low Tack for Crack Sealing 2.5 TON 6,750.00 $16,875.00 6,925.00 $17,312.50 8,660.00 $21,650.00 10,500.00 $26,250.00 8,000.00 $20,000.00
1010 Traffic Control Labor 28 HR 53.00 $1,484.00 58.30 $1,632.40 38.00 $1,064.00 115.00 $3,220.00 56.00 $1,568.00
1015 Traffic Control Supervisor 13 HR 81.00 $1,053.00 67.10 $872.30 38.00 $494.00 60.00 $780.00 65.00 $845.00
1020 Temporary Traffic Control Devices 1 LS 600.00 $600.00 632.50 $632.50 150.00 $150.00 1,170.00 $1,170.00 1,300.00 $1,300.00
1025 Portable Changeable Message Sign (PCMS) 3 DAY 10.00 $30.00 121.00 $363.00 45.00 $135.00 105.00 $315.00 125.00 $375.00
1030 Sequential Arrow Sign (SAS) 3 DAY 75.00 $225.00 82.50 $247.50 25.00 $75.00 65.00 $195.00 90.00 $270.00
1035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE I TOTAL $23,667.00 $24,060.20 $25,668.00 $33,930.00 $27,358.00

SCHEDULE II: S. 259TH PL. - 27TH PL. S. TO MILITARY RD.

2000 Mobilization 1 LS 1,500.00 $1,500.00 1,500.00 $1,500.00 900.00 $900.00 500.00 $500.00 1,500.00 $1,500.00
2005 RoadSaver Low Tack for Crack Sealing 4.0 TON 6,750.00 $27,000.00 6,925.00 $27,700.00 8,660.00 $34,640.00 10,500.00 $42,000.00 8,000.00 $32,000.00
2010 Traffic Control Labor 44 HR 53.00 $2,332.00 58.30 $2,565.20 38.00 $1,672.00 115.00 $5,060.00 56.00 $2,464.00
2015 Traffic Control Supervisor 20 HR 81.00 $1,620.00 67.10 $1,342.00 38.00 $760.00 60.00 $1,200.00 65.00 $1,300.00
2020 Temporary Traffic Control Devices 1 LS 1,000.00 $1,000.00 632.50 $632.50 225.00 $225.00 1,850.00 $1,850.00 1,300.00 $1,300.00
2025 Portable Changeable Message Sign (PCMS) 4 DAY 10.00 $40.00 121.00 $484.00 45.00 $180.00 105.00 $420.00 125.00 $500.00
2030 Sequential Arrow Sign (SAS) 4 DAY 75.00 $300.00 82.50 $330.00 25.00 $100.00 65.00 $260.00 90.00 $360.00
2035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE II TOTAL $35,292.00 $36,053.70 $39,977.00 $52,790.00 $40,924.00

SCHEDULE III: W. MEEKER ST. - BRIDGE TO 64TH AVE. S.

3000 Mobilization 1 LS 500.00 $500.00 1,500.00 $1,500.00 500.00 $500.00 500.00 $500.00 1,500.00 $1,500.00
3005 RoadSaver Low Tack for Crack Sealing 2.0 TON 6,750.00 $13,500.00 6,925.00 $13,850.00 8,660.00 $17,320.00 10,500.00 $21,000.00 8,000.00 $16,000.00
3010 Traffic Control Labor 22 HR 53.00 $1,166.00 58.30 $1,282.60 38.00 $836.00 115.00 $2,530.00 56.00 $1,232.00
3015 Traffic Control Supervisor 10 HR 81.00 $810.00 67.10 $671.00 38.00 $380.00 60.00 $600.00 65.00 $650.00
3020 Temporary Traffic Control Devices 1 LS 500.00 $500.00 632.50 $632.50 100.00 $100.00 925.00 $925.00 1,300.00 $1,300.00
3025 Portable Changeable Message Sign (PCMS) 2 DAY 10.00 $20.00 121.00 $242.00 45.00 $90.00 105.00 $210.00 125.00 $250.00
3030 Sequential Arrow Sign (SAS) 2 DAY 75.00 $150.00 82.50 $165.00 25.00 $50.00 65.00 $130.00 90.00 $180.00
3035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE III TOTAL $18,146.00 $19,843.10 $20,776.00 $27,395.00 $22,612.00

1 2 43



2015 Crack Sealing
Bid Opening:  April 28, 2015, 1:00 PM C. R. Contracting Evergreen Asphalt & Concrete, Inc. Doolittle Construction Northwest Asphalt, Inc. Engineer's Estimate
 PO Box 6717 PO Box 1567 1900 118th Ave. SE PO Box 2260 Joe Araucto
 Bend, OR 97708 Kent, WA 98035 Bellevue, WA 98005 Renton, WA 98056  

   
TOTAL $98,947.00 $104,017.20 $111,864.00 $148,045.00 $118,252.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 43

SCHEDULE IV: S. 234TH ST./71ST PL. S. - 68TH AVE. S. TO END OF STREET

4000 Mobilization 1 LS 100.00 $100.00 1,500.00 $1,500.00 500.00 $500.00 500.00 $500.00 1,500.00 $1,500.00
4005 RoadSaver Low Tack for Crack Sealing 2.5 TON 6,750.00 $16,875.00 6,925.00 $17,312.50 8,660.00 $21,650.00 10,500.00 $26,250.00 8,000.00 $20,000.00
4010 Traffic Control Labor 28 HR 53.00 $1,484.00 58.30 $1,632.40 38.00 $1,064.00 115.00 $3,220.00 56.00 $1,568.00
4015 Traffic Control Supervisor 13 HR 81.00 $1,053.00 67.10 $872.30 38.00 $494.00 60.00 $780.00 65.00 $845.00
4020 Temporary Traffic Control Devices 1 LS 575.00 $575.00 632.50 $632.50 25.00 $25.00 1,170.00 $1,170.00 1,300.00 $1,300.00
4025 Portable Changeable Message Sign (PCMS) 3 DAY 10.00 $30.00 121.00 $363.00 45.00 $135.00 105.00 $315.00 125.00 $375.00
4030 Sequential Arrow Sign (SAS) 3 DAY 75.00 $225.00 82.50 $247.50 25.00 $75.00 65.00 $195.00 90.00 $270.00
4035 Minor Changes 1 CALC 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00

SCHEDULE IV TOTAL $21,842.00 $24,060.20 $25,443.00 $33,930.00 $27,358.00

SUMMARY:  
SCHEDULE I TOTAL $23,667.00 $24,060.20 $25,668.00 $33,930.00 $27,358.00
SCHEDULE II TOTAL $35,292.00 $36,053.70 $39,977.00 $52,790.00 $40,924.00
SCHEDULE III TOTAL $18,146.00 $19,843.10 $20,776.00 $27,395.00 $22,612.00
SCHEDULE IV TOTAL $21,842.00 $24,060.20 $25,443.00 $33,930.00 $27,358.00

CONSTRUCTION CONTRACT TOTAL $98,947.00 $104,017.20 $111,864.00 $148,045.00 $118,252.00


