
2015 Plastic Markings

Bid Opening:  May 12, 2015, 1:00 PM Specialized Pavement Marking, Inc. Apply-A-Line Inc. Stripe Rite, Inc. Engineer's Estimate
 11095 SW Industrial Way, #A 175 Roy Rd. SW, Building C 1813 137th Ave. E. Joe Araucto
 Tualatin, OR  97062 Pacific, WA  98047 Sumner, WA  98390  

  
TOTAL $378,088.75 $477,499.50 $583,635.00 $476,035.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: 12" Wide Plastic Stop Bars at Stop Controlled Intersections
 

1000 Mobilization 1 LS 250.00 $250.00 4,150.00 $4,150.00 5,000.00 $5,000.00 3,000.00 $3,000.00
1005 Plastic Stop Line (12" Wide) 3,940 LF 14.75 $58,115.00 9.50 $37,430.00 9.00 $35,460.00 8.00 $31,520.00
1010 Traffic Control Labor 330 HR 1.00 $330.00 79.00 $26,070.00 53.00 $17,490.00 60.00 $19,800.00
1015 Traffic Control Supervisor 130 HR 1.00 $130.00 79.00 $10,270.00 53.00 $6,890.00 60.00 $7,800.00
1020 Temporary Traffic Control Devices 1 LS 100.00 $100.00 2,500.00 $2,500.00 10,000.00 $10,000.00 2,500.00 $2,500.00
1025 SPCC Plan 1 LS 350.00 $350.00 350.00 $350.00 500.00 $500.00 2,500.00 $2,500.00
1030 Minor Changes 1 CALC 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00

SCHEDULE I TOTAL $61,775.00 $83,270.00 $77,840.00 $69,620.00

SCHEDULE II: 24" Wide Plastic Stop Bars at Stop Controlled Intersections

2000 Mobilization 1 LS 250.00 $250.00 4,700.00 $4,700.00 5,000.00 $5,000.00 5,000.00 $5,000.00
2005 Plastic Stop Line (24" Wide) 4,590 LF 14.75 $67,702.50 11.50 $52,785.00 9.00 $41,310.00 15.00 $68,850.00
2010 Traffic Control Labor 290 HR 1.00 $290.00 79.00 $22,910.00 53.00 $15,370.00 60.00 $17,400.00
2015 Traffic Control Supervisor 130 HR 1.00 $130.00 79.00 $10,270.00 53.00 $6,890.00 60.00 $7,800.00
2020 Temporary Traffic Control Devices 1 LS 100.00 $100.00 2,350.00 $2,350.00 10,000.00 $10,000.00 2,500.00 $2,500.00
2025 SPCC Plan 1 LS 350.00 $350.00 350.00 $350.00 500.00 $500.00 1,000.00 $1,000.00
2030 Minor Changes 1 CALC 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00

SCHEDULE II TOTAL $71,322.50 $95,865.00 $81,570.00 $105,050.00

SCHEDULE III: Plastic Crosswalk, Stop Bar, Arrows, & Other Markings Vic. 
Signal & Stop Controlled Intersections

3000 Mobilization 1 LS 20,000.00 $20,000.00 8,500.00 $8,500.00 5,000.00 $5,000.00 10,000.00 $10,000.00
3005 Plastic Stop Line (24" Wide) 2,215 LF 14.75 $32,671.25 11.50 $25,472.50 9.00 $19,935.00 15.00 $33,225.00
3010 Plastic Crosswalk Line 8,820 SF 8.50 $74,970.00 7.80 $68,796.00 16.00 $141,120.00 7.00 $61,740.00
3015 Plastic Traffic Arrow 160 EA 135.00 $21,600.00 110.00 $17,600.00 200.00 $32,000.00 150.00 $24,000.00
3020 Plastic Traffic Letter 114 EA 75.00 $8,550.00 40.00 $4,560.00 100.00 $11,400.00 75.00 $8,550.00
3022 108 Ave SE & SE 260 St., Map Key INT-4630 1 LS 4,275.00 $4,275.00 2,650.00 $2,650.00 5,000.00 $5,000.00 3,500.00 $3,500.00
3025 Plastic Railroad Crossing Symbol 5 EA 1,350.00 $6,750.00 650.00 $3,250.00 2,500.00 $12,500.00 600.00 $3,000.00
3030 Traffic Control Labor 450 HR 1.00 $450.00 79.00 $35,550.00 53.00 $23,850.00 60.00 $27,000.00
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3035 Traffic Control Supervisor 225 HR 1.00 $225.00 79.00 $17,775.00 53.00 $11,925.00 60.00 $13,500.00
3040 Temporary Traffic Control Devices 1 LS 100.00 $100.00 5,100.00 $5,100.00 10,000.00 $10,000.00 8,000.00 $8,000.00
3045 Portable Changeable Message Sign (PCMS) 100 DAY 5.00 $500.00 150.00 $15,000.00 200.00 $20,000.00 225.00 $22,500.00
3050 Sequential Arrow Sign (SAS) 25 DAY 5.00 $125.00 92.00 $2,300.00 150.00 $3,750.00 75.00 $1,875.00
3055 SPCC Plan 1 LS 350.00 $350.00 350.00 $350.00 500.00 $500.00 1,000.00 $1,000.00
3060 Minor Changes 1 CALC 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00

SCHEDULE III TOTAL $173,066.25 $209,403.50 $299,480.00 $220,390.00

SCHEDULE IV: Plastic Arrow, Bike Lane Markings, & Other Markings Vic. Corridor

4000 Mobilization 1 LS 500.00 $500.00 5,700.00 $5,700.00 5,000.00 $5,000.00 4,000.00 $4,000.00
4005 Plastic Traffic Arrow 254 EA 135.00 $34,290.00 110.00 $27,940.00 200.00 $50,800.00 150.00 $38,100.00
4010 Plastic Bicycle Lane Symbol 100 EA 250.00 $25,000.00 285.00 $28,500.00 310.00 $31,000.00 100.00 $10,000.00
4015 Plastic Traffic Letter 120 EA 75.00 $9,000.00 40.00 $4,800.00 100.00 $12,000.00 75.00 $9,000.00
4020 Traffic Control Labor 110 HR 1.00 $110.00 79.00 $8,690.00 53.00 $5,830.00 60.00 $6,600.00
4025 Traffic Control Supervisor 55 HR 1.00 $55.00 79.00 $4,345.00 53.00 $2,915.00 60.00 $3,300.00
4030 Temporary Traffic Control Devices 1 LS 5.00 $5.00 3,150.00 $3,150.00 10,000.00 $10,000.00 2,500.00 $2,500.00
4035 Portable Changeable Message Sign (PCMS) 15 DAY 5.00 $75.00 150.00 $2,250.00 200.00 $3,000.00 225.00 $3,375.00
4040 Sequential Arrow Sign (SAS) 8 DAY 5.00 $40.00 92.00 $736.00 150.00 $1,200.00 75.00 $600.00
4045 SPCC Plan 1 LS 350.00 $350.00 350.00 $350.00 500.00 $500.00 1,000.00 $1,000.00
4050 Minor Changes 1 CALC 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00

SCHEDULE IV TOTAL $71,925.00 $88,961.00 $124,745.00 $80,975.00

SUMMARY:  
SCHEDULE I TOTAL $61,775.00 $83,270.00 $77,840.00 $69,620.00
SCHEDULE II TOTAL $71,322.50 $95,865.00 $81,570.00 $105,050.00
SCHEDULE III TOTAL $173,066.25 $209,403.50 $299,480.00 $220,390.00
SCHEDULE IV TOTAL $71,925.00 $88,961.00 $124,745.00 $80,975.00

CONSTRUCTION CONTRACT TOTAL $378,088.75 $477,499.50 $583,635.00 $476,035.00


