2015 Asphalt Overlays

Bid Opening: June 9, 2015, 1:00 PM

ICON Materials
1508 Valentine Ave. SE
Pacific, WA 98047

2

Lakeridge Paving Co. LLC
PO Box 8500
Covington, WA 98042

Lakeside Industries
18808 SE 257th St.
Covington, WA 98042

4

Miles Resources, LLC
400 Valley Ave. NE
Puyallup, WA 98372

Engineer's Estimate
Joe Araucto

TOTAL $1,066,044.05 $1,084,131.75 $1,120,219.00 $1,283,907.00 $1,466,025.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE 1: 109th AVE SE (SE 248th St. - SE 256th St.)
1000 Mobilization 1 LS 30,400.00 $30,400.00 25,000.00 $25,000.00 75,000.00 $75,000.00 31,000.00 $31,000.00 17,000.00 $17,000.00
1005 Saw Cut Existing Asphalt Concrete Pavement 200 LF 2.15 $430.00 2.00 $400.00 5.00 $1,000.00 5.00 $1,000.00 5.00 $1,000.00
1010 Roadway Excavation Incl. Haul 330 cY 16.05 $5,296.50 30.00 $9,900.00 20.00 $6,600.00 72.00 $23,760.00 20.00 $6,600.00
1015 Unsuitable Foundation Excavation Incl. Haul 190 CY 25.00 $4,750.00 34.00 $6,460.00 20.00 $3,800.00 75.00 $14,250.00 15.00 $2,850.00
1020 Remove Existing Aspahlt Concrete Pavement 5,155 SY 5.60 $28,868.00 4.00 $20,620.00 3.00 $15,465.00 5.20 $26,806.00 15.00 $77,325.00
1025 Remove Cement Concrete Sidewalk 110 SY 57.00 $6,270.00 17.00 $1,870.00 40.00 $4,400.00 44.00 $4,840.00 15.00 $1,650.00
1030 Remove Cement Concrete Curb and Gutter 120 LF 12.00 $1,440.00 14.00 $1,680.00 25.00 $3,000.00 24.00 $2,880.00 10.00 $1,200.00
1035 Gravel Borrow, Including Haul and Compaction 150 TON 19.00 $2,850.00 30.00 $4,500.00 20.00 $3,000.00 20.00 $3,000.00 20.00 $3,000.00
1040 Crushed Surfacing Top Course, 5/8 Inch Minus 710 TON 33.00 $23,430.00 30.00 $21,300.00 30.00 $21,300.00 35.00 $24,850.00 22.00 $15,620.00
1045 E-Z-Street Mix for Temporary Pavement Patch 38 TON 163.00 $6,194.00 150.00 $5,700.00 120.00 $4,560.00 200.00 $7,600.00 150.00 $5,700.00
1050 Planing Bituminous Pavement 3,690 SY 2.70 $9,963.00 3.50 $12,915.00 2.50 $9,225.00 4.00 $14,760.00 12.00 $44,280.00
1055 Fabric Reinforcement 8,985 SY 3.25 $29,201.25 1.85 $16,622.25 1.00 $8,985.00 4.00 $35,940.00 10.00 $89,850.00
1060 HMA Class 1/2", PG 64-22 1,700 TON 70.00 $119,000.00 80.00 $136,000.00 69.50 $118,150.00 87.00 $147,900.00 90.00 $153,000.00
1065 Cement Concrete Sidewalk Ramp Type Parallel A 2 EA 928.00 $1,856.00 1,650.00 $3,300.00 875.00 $1,750.00 1,200.00 $2,400.00 1,500.00 $3,000.00
1070 Cement Concrete Sidewalk Ramp Type Single Direction 2 EA 1,300.00 $2,600.00 1,650.00 $3,300.00 1,212.00 $2,424.00 1,300.00 $2,600.00 1,500.00 $3,000.00
A
1075 Cement Concrete Curb and Gutter 120 LF 17.50 $2,100.00 24.00 $2,880.00 16.50 $1,980.00 30.00 $3,600.00 28.00 $3,360.00
1080 Pedestrian Curb 125 LF 17.00 $2,125.00 24.00 $3,000.00 16.00 $2,000.00 30.00 $3,750.00 25.00 $3,125.00
1085 Cement Concrete Sidewalk 65 SY 37.50 $2,437.50 45.00 $2,925.00 35.25 $2,291.25 40.00 $2,600.00 45.00 $2,925.00
1090 Replace Existing Valve Box Top Section and Lid and 19 EA 445.00 $8,455.00 470.00 $8,930.00 420.00 $7,980.00 500.00 $9,500.00 500.00 $9,500.00
Adjust to Finished Grade
1095 Adjust Existing Manhole Frame and Cover to Finished 3 EA 410.00 $1,230.00 430.00 $1,290.00 385.00 $1,155.00 400.00 $1,200.00 500.00 $1,500.00
Grade
1100 Install New Monument, Case Riser to Finished Grade 4 EA 440.00 $1,760.00 460.00 $1,840.00 410.00 $1,640.00 500.00 $2,000.00 500.00 $2,000.00
1105 Adjust Existing Monument Case Cover to Finish Grade 3 EA 302.00 $906.00 320.00 $960.00 285.00 $855.00 300.00 $900.00 500.00 $1,500.00
1110 Traffic Control Labor 1,200 HR 50.00 $60,000.00 50.00 $60,000.00 48.00 $57,600.00 53.00 $63,600.00 55.00 $66,000.00
1115 Traffic Control Supervisor 150 HR 60.00 $9,000.00 68.00 $10,200.00 60.00 $9,000.00 74.00 $11,100.00 55.00 $8,250.00
1120 Temporary Traffic Control Devices (Schedule 1) 1 LS 4,200.00 $4,200.00 3,000.00 $3,000.00 10,000.00 $10,000.00 1,500.00 $1,500.00 5,000.00 $5,000.00
1125 Portable Changeable Message Sign (PCMS) 100 DAY 70.00 $7,000.00 70.00 $7,000.00 100.00 $10,000.00 50.00 $5,000.00 75.00 $7,500.00
1130 Sequential Arrow Sign (SAS) 25 DAY 30.00 $750.00 28.00 $700.00 25.00 $625.00 20.00 $500.00 75.00 $1,875.00
1135 Permanent Channelization (Schedule I) 1 LS 8,483.05 $8,483.05 8,800.00 $8,800.00 15,000.00 $15,000.00 10,000.00 $10,000.00 13,670.00 $13,670.00
1140 Inlet Protection 40 EA 46.00 $1,840.00 40.00 $1,600.00 75.00 $3,000.00 70.00 $2,800.00 85.00 $3,400.00
1145 ESC Lead 50 HR 56.00 $2,800.00 50.00 $2,500.00 5.00 $250.00 40.00 $2,000.00 50.00 $2,500.00
1150 Street Cleaning Sweeping 100 HR 132.00 $13,200.00 130.00 $13,000.00 110.00 $11,000.00 100.00 $10,000.00 120.00 $12,000.00
1155 SPCC Plan 1 LS 1,600.00 $1,600.00 250.00 $250.00 1,000.00 $1,000.00 500.00 $500.00 2,500.00 $2,500.00
1160 Temporary Erosion/Water Pollution Control 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
1165 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
SCHEDULE 1 TOTAL $410,435.30 $408,442.25 $424,035.25 $484,136.00 $581,680.00
SCHEDULE 11: 118th AVE SE (SE 251st St. - SE 256th St.)
2000 Mobilization 1 LS 22,500.00 $22,500.00 17,000.00 $17,000.00 55,000.00 $55,000.00 26,000.00 $26,000.00 13,000.00 $13,000.00
2005 Saw Cut Existing Asphalt Concrete Pavement 950 LF 2.15 $2,042.50 2.00 $1,900.00 5.00 $4,750.00 5.00 $4,750.00 5.00 $4,750.00
2010 Roadway Excavation Incl. Haul 275 CY 16.05 $4,413.75 30.00 $8,250.00 20.00 $5,500.00 72.00 $19,800.00 20.00 $5,500.00




2015 Asphalt Overlays 1 2 3 a4
Bid Opening: June 9, 2015, 1:00 PM
ICON Materials Lakeridge Paving Co. LLC Lakeside Industries Miles Resources, LLC Engineer's Estimate
1508 Valentine Ave. SE PO Box 8500 18808 SE 257th St. 400 Valley Ave. NE Joe Araucto
Pacific, WA 98047 Covington, WA 98042 Covington, WA 98042 Puyallup, WA 98372
TOTAL $1,066,044.05 $1,084,131.75 $1,120,219.00 $1,283,907.00 $1,466,025.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
2015 Unsuitable Foundation Excavation Incl. Haul 25 CY 25.00 $625.00 34.00 $850.00 20.00 $500.00 75.00 $1,875.00 15.00 $375.00
2020 Remove Existing Asphalt Concrete Pavement 825 SY 5.60 $4,620.00 4.00 $3,300.00 3.00 $2,475.00 5.20 $4,290.00 15.00 $12,375.00
2025 Remove Cement Concrete Sidewalk 420 SY 57.00 $23,940.00 17.00 $7,140.00 40.00 $16,800.00 44.00 $18,480.00 15.00 $6,300.00
2030 Remove Cement Concrete Curb and Gutter 755 LF 12.00 $9,060.00 14.00 $10,570.00 25.00 $18,875.00 24.00 $18,120.00 10.00 $7,550.00
2035 Gravel Borrow, Including Haul and Compaction 50 TON 19.00 $950.00 30.00 $1,500.00 20.00 $1,000.00 20.00 $1,000.00 20.00 $1,000.00
2040 Crushed Surfacing Top Course, 5/8 Inch Minus 160 TON 33.00 $5,280.00 30.00 $4,800.00 30.00 $4,800.00 35.00 $5,600.00 22.00 $3,520.00
2045 E-Z-Street Mix for Temporary Pavement Patch 34 TON 163.00 $5,542.00 150.00 $5,100.00 120.00 $4,080.00 200.00 $6,800.00 150.00 $5,100.00
2050 Planing Bituminous Pavement 4,100 SY 2.70 $11,070.00 3.50 $14,350.00 2.50 $10,250.00 4.00 $16,400.00 12.00 $49,200.00
2055 Fabric Reinforcement 6,530 SY 3.25 $21,222.50 1.85 $12,080.50 1.00 $6,530.00 4.00 $26,120.00 10.00 $65,300.00
2060 HMA Class 1/2", PG 64-22 900 TON 70.00 $63,000.00 80.00 $72,000.00 69.50 $62,550.00 87.00 $78,300.00 90.00 $81,000.00
2065 Cement Concrete Sidewalk Ramp Type Parallel A 20 EA 928.00 $18,560.00 1,650.00 $33,000.00 875.00 $17,500.00 1,200.00 $24,000.00 1,500.00 $30,000.00
2070 Cement Concrete Curb and Gutter 755 LF 17.50 $13,212.50 24.00 $18,120.00 16.50 $12,457.50 30.00 $22,650.00 28.00 $21,140.00
2075 Pedestrian Curb 715 LF 17.00 $12,155.00 24.00 $17,160.00 16.00 $11,440.00 30.00 $21,450.00 25.00 $17,875.00
2080 Cement Concrete Sidewalk 140 SY 37.50 $5,250.00 45.00 $6,300.00 35.25 $4,935.00 40.00 $5,600.00 45.00 $6,300.00
2085 Replace Existing Catch Basin Frame and Grate and 1 EA 780.00 $780.00 800.00 $800.00 735.00 $735.00 850.00 $850.00 800.00 $800.00
Adjust to Finished Grade
2090 Replace Existing Valve Box Top Section and Lid and 12 EA 445.00 $5,340.00 470.00 $5,640.00 420.00 $5,040.00 500.00 $6,000.00 500.00 $6,000.00
Adjust to Finished Grade
2095 Adjust Existing Manhole Frame and Cover to Finished 8 EA 410.00 $3,280.00 430.00 $3,440.00 385.00 $3,080.00 400.00 $3,200.00 500.00 $4,000.00
Grade
2100 Install New Monument, Case Riser to Finished Grade 1 EA 440.00 $440.00 460.00 $460.00 410.00 $410.00 500.00 $500.00 500.00 $500.00
2105 Adjust Existing Monument Case Cover to Finish Grade 9 EA 302.00 $2,718.00 320.00 $2,880.00 285.00 $2,565.00 300.00 $2,700.00 500.00 $4,500.00
2110 Traffic Control Labor 900 HR 50.00 $45,000.00 50.00 $45,000.00 48.00 $43,200.00 53.00 $47,700.00 55.00 $49,500.00
2115 Traffic Control Supervisor 300 HR 60.00 $18,000.00 68.00 $20,400.00 60.00 $18,000.00 74.00 $22,200.00 55.00 $16,500.00
2120 Temporary Traffic Control Devices (Schedule 11) 1 LS 3,000.00 $3,000.00 2,200.00 $2,200.00 10,000.00 $10,000.00 1,500.00 $1,500.00 2,500.00 $2,500.00
2125 Portable Changeable Message Sign (PCMS) 100 DAY 70.00 $7,000.00 70.00 $7,000.00 100.00 $10,000.00 50.00 $5,000.00 75.00 $7,500.00
2130 Sequential Arrow Sign (SAS) 25 DAY 30.00 $750.00 28.00 $700.00 25.00 $625.00 20.00 $500.00 75.00 $1,875.00
2135 Permanent Channelization (Schedule 11) 1 LS 3,200.00 $3,200.00 3,300.00 $3,300.00 5,000.00 $5,000.00 2,000.00 $2,000.00 1,700.00 $1,700.00
2140 Inlet Protection 32 EA 46.00 $1,472.00 40.00 $1,280.00 75.00 $2,400.00 70.00 $2,240.00 85.00 $2,720.00
2145 ESC Lead 50 HR 56.00 $2,800.00 50.00 $2,500.00 5.00 $250.00 40.00 $2,000.00 50.00 $2,500.00
2150 Street Cleaning Sweeping 100 HR 132.00 $13,200.00 130.00 $13,000.00 110.00 $11,000.00 100.00 $10,000.00 120.00 $12,000.00
2155 Temporary Erosion/Water Pollution Control 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
2160 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
SCHEDULE 11 TOTAL $340,423.25 $352,020.50 $361,747.50 $417,625.00 $452,880.00
SCHEDULE I11: 118th PL. SE between SE 256th and approx 600 ft. south of SE 259th PL.
3000 Mobilization 1 LS 22,500.00 $22,500.00 17,000.00 $17,000.00 55,000.00 $55,000.00 27,000.00 $27,000.00 13,000.00 $13,000.00
3005 Saw Cut Existing Asphalt Concrete Pavement 680 LF 2.15 $1,462.00 2.00 $1,360.00 5.00 $3,400.00 5.00 $3,400.00 5.00 $3,400.00
3010 Roadway Excavation Incl. Haul 200 cY 16.05 $3,210.00 30.00 $6,000.00 20.00 $4,000.00 72.00 $14,400.00 20.00 $4,000.00
3015 Unsuitable Foundation Excavation Incl. Haul 25 CY 25.00 $625.00 34.00 $850.00 20.00 $500.00 75.00 $1,875.00 15.00 $375.00
3020 Remove Existing Asphalt Concrete Pavement 655 SY 5.60 $3,668.00 4.00 $2,620.00 3.00 $1,965.00 5.20 $3,406.00 15.00 $9,825.00
3025 Remove Cement Concrete Sidewalk 280 SY 57.00 $15,960.00 17.00 $4,760.00 40.00 $11,200.00 44.00 $12,320.00 15.00 $4,200.00
3030 remove Cement Concrete Curb and Gutter 510 LF 12.00 $6,120.00 14.00 $7,140.00 25.00 $12,750.00 24.00 $12,240.00 10.00 $5,100.00
3035 Gravel Borrow, Including Haul and Compaction 40 TON 19.00 $760.00 30.00 $1,200.00 20.00 $800.00 20.00 $800.00 20.00 $800.00
3040 Crushed Surfacing Top Course, 5/8 Inch Minus 125 TON 33.00 $4,125.00 30.00 $3,750.00 30.00 $3,750.00 35.00 $4,375.00 22.00 $2,750.00
3045 E-Z-Street Mix for Temporary Pavement Patch 50 TON 163.00 $8,150.00 150.00 $7,500.00 120.00 $6,000.00 200.00 $10,000.00 150.00 $7,500.00




2015 Asphalt Overlays

Bid Opening: June 9, 2015, 1:00 PM

ICON Materials

1508 Valentine Ave. SE

Pacific, WA 98047

2

Lakeridge Paving Co. LLC

PO Box 8500

Covington, WA 98042

Lakeside Industries
18808 SE 257th St.

Covington, WA 98042

4

Miles Resources, LLC
400 Valley Ave. NE
Puyallup, WA 98372

Engineer's Estimate

Joe Araucto

TOTAL $1,066,044.05 $1,084,131.75 $1,120,219.00 $1,283,907.00 $1,466,025.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
3050 Planing Bituminous Pavement 4,830 SY 2.70 $13,041.00 3.50 $16,905.00 2.50 $12,075.00 4.00 $19,320.00 12.00 $57,960.00
3055 Fabric Reinforcement 6,540 SY 3.25 $21,255.00 1.85 $12,099.00 1.00 $6,540.00 4.00 $26,160.00 10.00 $65,400.00
3060 HMA Class 1/2", PG 64-22 900 TON 70.00 $63,000.00 80.00 $72,000.00 69.50 $62,550.00 87.00 $78,300.00 90.00 $81,000.00
3065 Cement Concrete Sidewalk Ramp Type Parallel A 14 EA 928.00 $12,992.00 1,650.00 $23,100.00 875.00 $12,250.00 1,200.00 $16,800.00 1,500.00 $21,000.00
3070 Cement Concrete Curb and Gutter 510 LF 17.50 $8,925.00 24.00 $12,240.00 16.50 $8,415.00 30.00 $15,300.00 28.00 $14,280.00
3075 Pedestrian Curb 505 LF 17.00 $8,585.00 24.00 $12,120.00 16.00 $8,080.00 30.00 $15,150.00 25.00 $12,625.00
3080 Cement Concrete Sidewalk 85 SY 37.50 $3,187.50 45.00 $3,825.00 35.25 $2,996.25 40.00 $3,400.00 45.00 $3,825.00
3085 Replace Existing Catch Basin Frame and Grate and 4 EA 780.00 $3,120.00 800.00 $3,200.00 735.00 $2,940.00 850.00 $3,400.00 800.00 $3,200.00
Adjust to Finished Grade
3090 Replace Existing Valve Box Top Section and Lid and 10 EA 445.00 $4,450.00 470.00 $4,700.00 420.00 $4,200.00 500.00 $5,000.00 500.00 $5,000.00
Adjust to Finished Grade
3095 Adjust Existing Manhole Frame and Cover to Finished 10 EA 410.00 $4,100.00 430.00 $4,300.00 385.00 $3,850.00 400.00 $4,000.00 500.00 $5,000.00
Grade
3100 Adjust Existing Monument Case Cover to Finish Grade 10 EA 302.00 $3,020.00 320.00 $3,200.00 285.00 $2,850.00 300.00 $3,000.00 500.00 $5,000.00
3105 Traffic Control Labor 900 HR 50.00 $45,000.00 50.00 $45,000.00 48.00 $43,200.00 53.00 $47,700.00 55.00 $49,500.00
3100 Traffic Control Supervisor 300 HR 60.00 $18,000.00 68.00 $20,400.00 60.00 $18,000.00 74.00 $22,200.00 55.00 $16,500.00
3115 Temporary Traffic Control Devices (Schedule 111) 1 LS 2,800.00 $2,800.00 2,000.00 $2,000.00 10,000.00 $10,000.00 1,500.00 $1,500.00 2,500.00 $2,500.00
3120 Portable Changeable Message Sign (PCMS) 100 DAY 70.00 $7,000.00 70.00 $7,000.00 100.00 $10,000.00 50.00 $5,000.00 75.00 $7,500.00
3125 Sequential Arrow Sign (SAS) 25 DAY 30.00 $750.00 28.00 $700.00 25.00 $625.00 20.00 $500.00 75.00 $1,875.00
3130 Permanent Channelization (Schedule I11) 1 LS 2000.00 $2,000.00 2,000.00 $2,000.00 3,000.00 $3,000.00 1,500.00 $1,500.00 1,300.00 $1,300.00
3135 Inlet Protection 30 EA 46.00 $1,380.00 40.00 $1,200.00 $75.00 $2,250.00 $70.00 $2,100.00 85.00 $2,550.00
3140 ESC Lead 50 HR 56.00 $2,800.00 50.00 $2,500.00 $5.00 $250.00 $40.00 $2,000.00 50.00 $2,500.00
3145 Street Cleaning Sweeping 100 HR 132.00 $13,200.00 130.00 $13,000.00 $110.00 $11,000.00 $100.00 $10,000.00 $120.00 $12,000.00
3150 Temporary Erosion/Water Pollution Control 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 5,000.00 $5,000.00
3155 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
SCHEDULE 111 TOTAL $315,185.50 $323,669.00 $334,436.25 $382,146.00 $431,465.00
SUMMARY:
SCHEDULE 1 TOTAL $410,435.30 $408,442.25 $424,035.25 $484,136.00 $581,680.00
SCHEDULE 11 TOTAL $340,423.25 $352,020.50 $361,747.50 $417,625.00 $452,880.00
SCHEDULE 111 TOTAL $315,185.50 $323,669.00 $334,436.25 $382,146.00 $431,465.00

CONSTRUCTION CONTRACT TOTAL

$1,066,044.05

$1,084,131.75

$1,120,219.00

$1,283,907.00

$1,466,025.00




