
2017 Asphalt Overlays
 
Bid Opening: March 13, 2017, 2:00 PM Lakeridge Paving Co. LLC ICON Materials R. W. Scott Construction Co. Tucci & Sons Inc.

 PO Box 8500 1508 Valentine Ave. SE 4005 West Valley Highway N. #A 4224 Waller Rd. E.
 Covington, WA 98042 Pacific, WA 98047 Auburn, WA 98001 Tacoma, WA 98443

  
$1,820,049.00 $2,070,199.50 $2,168,210.50 $2,181,815.00

TOTAL ALTERNATIVE A-2 $2,032,414.00 $2,116,565.00 $2,191,784.00 $2,207,263.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

BASE BID SCHEDULE I: STREET
1000 Mobilization 1 LS 90,000.00 $90,000.00 135,000.00 $135,000.00 189,000.00 $189,000.00 61,000.00 $61,000.00
1005 * Saw Cut Existing Asphalt Concrete Pavement 3,150 LF 3.00 $9,450.00 1.20 $3,780.00 4.00 $12,600.00 2.00 $6,300.00
1010 Roadway Excavation Incl. Haul 1,225 CY 40.00 $49,000.00 39.00 $47,775.00 44.00 $53,900.00 55.00 $67,375.00
1015 * Unsuitable Foundation Excavation Incl. Haul 35 CY 40.00 $1,400.00 39.00 $1,365.00 70.00 $2,450.00 75.00 $2,625.00
1020 Remove Existing Asphalt Concrete Pavement 670 SY 24.00 $16,080.00 36.50 $24,455.00 24.00 $16,080.00 68.00 $45,560.00
1025 Remove Cement Concrete Sidewalk 2,510 SY 27.00 $67,770.00 38.00 $95,380.00 30.00 $75,300.00 21.00 $52,710.00
1030 Remove Cement Concrete Curb & Gutter 3,010 LF 20.00 $60,200.00 12.00 $36,120.00 10.00 $30,100.00 20.00 $60,200.00
1035 Remove Cement Concrete Extruded Curb 600 LF 18.00 $10,800.00 6.00 $3,600.00 5.00 $3,000.00 5.00 $3,000.00
1040 Gravel Borrow, Including Haul & Compaction 135 TON 50.00 $6,750.00 19.00 $2,565.00 50.00 $6,750.00 75.00 $10,125.00
1045 * Crushed Surfacing Top Course, 5/8" Minus 510 TON 50.00 $25,500.00 22.00 $11,220.00 42.00 $21,420.00 60.00 $30,600.00
1050 Planing Bituminous Pavement 21,640 SY 3.60 $77,904.00 5.85 $126,594.00 3.70 $80,068.00 5.85 $126,594.00
1055 * HMA Class 1/2", PG 64-22 5,330 TON 72.50 $386,425.00 82.00 $437,060.00 86.00 $458,380.00 84.10 $448,253.00
1060 Cement Concrete Sidewalk Ramp Type Parallel A 57 EA 1,700.00 $96,900.00 1,050.00 $59,850.00 1,850.00 $105,450.00 1,700.00 $96,900.00
1065 Cement Concrete Sidewalk Ramp Type Parallel B 9 EA 1,700.00 $15,300.00 940.00 $8,460.00 1,850.00 $16,650.00 1,600.00 $14,400.00
1070 Cement Concrete Sidewalk Ramp Type Single Direction 

A
2 EA 1,700.00 $3,400.00 1,220.00 $2,440.00 1,850.00 $3,700.00 1,900.00 $3,800.00

1075 Cement Concrete Sidewalk Ramp Type Combination 4 EA 1,700.00 $6,800.00 1,010.00 $4,040.00 1,850.00 $7,400.00 1,665.00 $6,660.00
1080 Cement Concrete Sidewalk 830 SY 40.00 $33,200.00 44.00 $36,520.00 52.00 $43,160.00 46.00 $38,180.00
1085 Cement Concrete Sidewalk, 6" Depth 100 SY 50.00 $5,000.00 50.00 $5,000.00 65.00 $6,500.00 62.00 $6,200.00
1090 Cement Concrete Curb & Gutter 2,700 LF 14.00 $37,800.00 30.00 $81,000.00 37.00 $99,900.00 30.00 $81,000.00
1095 Pedestrian Curb 1,475 LF 14.00 $20,650.00 25.00 $36,875.00 30.00 $44,250.00 26.00 $38,350.00
1100 Cement Conc. Traffic Curb 600 LF 14.00 $8,400.00 29.00 $17,400.00 40.00 $24,000.00 30.00 $18,000.00
1105 Replace Existing Valve Box Top Section & Lid & Adjust 

to Finished Grade
12 EA 465.00 $5,580.00 850.00 $10,200.00 400.00 $4,800.00 525.00 $6,300.00

1110 Remove Existing Manhole Frame & Cover & Install New 
Circular Frame (Ring) & Cover, Type 2

11 EA 805.00 $8,855.00 1,350.00 $14,850.00 600.00 $6,600.00 950.00 $10,450.00

1115 Adjust Existing Manhole Frame & Cover to Finished 
Grade

1 EA 430.00 $430.00 950.00 $950.00 400.00 $400.00 600.00 $600.00

1120 Adjust Existing Catch Basin Frame & Grate to Finished 
Grade

7 EA 430.00 $3,010.00 950.00 $6,650.00 400.00 $2,800.00 600.00 $4,200.00

1125 Adjust Existing Monument Case & Cover to Finished 
Grade

56 EA 330.00 $18,480.00 400.00 $22,400.00 370.00 $20,720.00 415.00 $23,240.00

1130 Mailbox Support, Type 2 1 EA 175.00 $175.00 500.00 $500.00 700.00 $700.00 2,000.00 $2,000.00
1135 Topsoil Type A 50 CY 100.00 $5,000.00 93.00 $4,650.00 75.00 $3,750.00 100.00 $5,000.00
1140 Hand Seeding 122 SY 25.00 $3,050.00 2.00 $244.00 5.00 $610.00 13.00 $1,586.00
1145 Traffic Control Labor 3,100 HR 50.00 $155,000.00 60.00 $186,000.00 53.00 $164,300.00 59.50 $184,450.00
1150 Traffic Control Supervisor 530 HR 68.00 $36,040.00 80.00 $42,400.00 55.00 $29,150.00 94.00 $49,820.00
1155 Temporary Traffic Control Devices 1 LS 5,000.00 $5,000.00 11,500.00 $11,500.00 26,300.00 $26,300.00 11,000.00 $11,000.00
1160 Portable Changeable Message Sign (PCMS) 210 DAY 70.00 $14,700.00 37.50 $7,875.00 60.00 $12,600.00 110.00 $23,100.00
1165 Sequential Arrow Sign (SAS) 100 DAY 28.00 $2,800.00 19.00 $1,900.00 30.00 $3,000.00 35.00 $3,500.00
1170 Inlet Protection 132 EA 40.00 $5,280.00 54.00 $7,128.00 60.00 $7,920.00 100.00 $13,200.00
1175 ESC Lead 190 HR 45.00 $8,550.00 1.00 $190.00 35.00 $6,650.00 50.00 $9,500.00
1180 Street Cleaning Sweeping 370 HR 125.00 $46,250.00 145.00 $53,650.00 90.00 $33,300.00 150.00 $55,500.00
1185 SPCC Plan 1 LS 500.00 $500.00 1,800.00 $1,800.00 2,500.00 $2,500.00 1,500.00 $1,500.00

1 2 3

TOTAL ALTERNATIVE A-1

4



2017 Asphalt Overlays
 
Bid Opening: March 13, 2017, 2:00 PM Lakeridge Paving Co. LLC ICON Materials R. W. Scott Construction Co. Tucci & Sons Inc.

 PO Box 8500 1508 Valentine Ave. SE 4005 West Valley Highway N. #A 4224 Waller Rd. E.
 Covington, WA 98042 Pacific, WA 98047 Auburn, WA 98001 Tacoma, WA 98443

  
$1,820,049.00 $2,070,199.50 $2,168,210.50 $2,181,815.00

TOTAL ALTERNATIVE A-2 $2,032,414.00 $2,116,565.00 $2,191,784.00 $2,207,263.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3

TOTAL ALTERNATIVE A-1

4

1190 Temporary Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
1195 Asphalt Cost Price Adjustment 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
1200 Minor Changes (Schedule I) 1 CALC 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00 25,000.00 $25,000.00

BASE BID SCHEDULE I TOTAL $1,387,429.00 $1,589,386.00 $1,666,158.00 $1,662,778.00

BASE BID SCHEDULE II: STORM SEWER
2000 * Saw Cut Existing Asphalt Concrete Pavement 1,595 LF 3.00 $4,785.00 1.20 $1,914.00 4.00 $6,380.00 2.00 $3,190.00
2005 Remove Existing Storm Sewer Pipe or Culvert 960 LF 27.00 $25,920.00 23.50 $22,560.00 10.00 $9,600.00 10.00 $9,600.00
2010 Shoring or Extra Excavation Class B 3,380 SF 1.00 $3,380.00 2.25 $7,605.00 2.00 $6,760.00 3.55 $11,999.00
2015 * Unsuitable Foundation Excavation Incl. Haul 75 CY 40.00 $3,000.00 39.00 $2,925.00 70.00 $5,250.00 75.00 $5,625.00
2020 Foundation Material, Class I and II 105 TON 50.00 $5,250.00 21.00 $2,205.00 50.00 $5,250.00 35.00 $3,675.00
2025 Pipe Zone Bedding 665 TON 20.00 $13,300.00 20.00 $13,300.00 35.00 $23,275.00 20.00 $13,300.00
2030 Ductile Iron Sewer Pipe Cl 50, 12" Diameter 180 LF 107.00 $19,260.00 75.00 $13,500.00 85.00 $15,300.00 100.00 $18,000.00
2035 SDR 21 PVC Storm Sewer Pipe, 12" Diameter 180 LF 153.00 $27,540.00 57.00 $10,260.00 85.00 $15,300.00 88.00 $15,840.00
2040 SDR 21 PVC Storm Sewer Pipe, 15" Diameter 315 LF 125.00 $39,375.00 90.00 $28,350.00 135.00 $42,525.00 115.00 $36,225.00
2045 SDR 21 PVC Storm Sewer Pipe, 18" Diameter 190 LF 147.00 $27,930.00 85.00 $16,150.00 95.00 $18,050.00 135.00 $25,650.00
2050 SDR 21 PVC Storm Sewer Pipe, 30" Diameter 95 LF 283.00 $26,885.00 240.00 $22,800.00 330.00 $31,350.00 315.00 $29,925.00
2055 Catch Basin, Type 1 1 EA 1,150.00 $1,150.00 2,000.00 $2,000.00 1,500.00 $1,500.00 1,500.00 $1,500.00
2060 Solid Locking Catch Basin Frame & Cover 1 EA 475.00 $475.00 470.00 $470.00 500.00 $500.00 500.00 $500.00
2065 Bank Run Gravel for Trench Backfill 435 TON 1.00 $435.00 20.00 $8,700.00 40.00 $17,400.00 36.00 $15,660.00
2070 * Crushed Surfacing Top Course, 5/8" Minus 125 TON 50.00 $6,250.00 22.00 $2,750.00 42.00 $5,250.00 60.00 $7,500.00
2075 * HMA Class 1/2", PG 64-22 60 TON 72.50 $4,350.00 82.00 $4,920.00 86.00 $5,160.00 84.10 $5,046.00
2080 Landscape Restoration 1 LS 5,500.00 $5,500.00 13,700.00 $13,700.00 10,000.00 $10,000.00 7,500.00 $7,500.00
2085 Minor Changes (Schedule II) 1 CALC 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

BASE BID SCHEDULE II TOTAL $224,785.00 $184,109.00 $228,850.00 $220,735.00

ALTERNATIVE A-1: PAVEMENT REINFORCEMENT INTERLAY GRID
3000 Mobilization (Alternative A-1) 1 LS 4,000.00 $4,000.00 21,000.00 $21,000.00 21,000.00 $21,000.00 15,000.00 $15,000.00
3005 Pavement Reinforcement Interlay Grid 34,545 SY 5.25 $181,361.25 6.80 $234,906.00 6.50 $224,542.50 7.10 $245,269.50
3010  PG Tack for Pavement Reinforcement 6,915 GAL 3.25 $22,473.75 5.90 $40,798.50 4.00 $27,660.00 5.50 $38,032.50

ALTERNATIVE A-1 TOTAL $207,835.00 $296,704.50 $273,202.50 $298,302.00

ALTERNATIVE A-2: HOT IN-PLACE ASPHALT RECYCLING
4000 Mobilization (Alternative A-2) 1 LS 98,000.00 $98,000.00 105,000.00 $105,000.00 92,000.00 $92,000.00 100,000.00 $100,000.00
4005 Hot In-Place Recycling 35,800 SY 9.00 $322,200.00 6.65 $238,070.00 5.72 $204,776.00 6.25 $223,750.00

ALTERNATIVE A-2 TOTAL $420,200.00 $343,070.00 $296,776.00 $323,750.00



2017 Asphalt Overlays
 
Bid Opening: March 13, 2017, 2:00 PM Lakeridge Paving Co. LLC ICON Materials R. W. Scott Construction Co. Tucci & Sons Inc.

 PO Box 8500 1508 Valentine Ave. SE 4005 West Valley Highway N. #A 4224 Waller Rd. E.
 Covington, WA 98042 Pacific, WA 98047 Auburn, WA 98001 Tacoma, WA 98443

  
$1,820,049.00 $2,070,199.50 $2,168,210.50 $2,181,815.00

TOTAL ALTERNATIVE A-2 $2,032,414.00 $2,116,565.00 $2,191,784.00 $2,207,263.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3

TOTAL ALTERNATIVE A-1

4

SUMMARY:  
SCHEDULE I TOTAL $1,387,429.00 $1,589,386.00 $1,666,158.00 $1,662,778.00
SCHEDULE II TOTAL $224,785.00 $184,109.00 $228,850.00 $220,735.00
BASE BID TOTAL $1,612,214.00 $1,773,495.00 $1,895,008.00 $1,883,513.00

ALTERNATIVE A-1 TOTAL $207,835.00 $296,704.50 $273,202.50 $298,302.00

ALTERNATIVE A-2 TOTAL $420,200.00 $343,070.00 $296,776.00 $323,750.00
     
BASE BID + ALTERNATIVE A-1 TOTAL $1,820,049.00 $2,070,199.50 $2,168,210.50 $2,181,815.00
     
BASE BID + ALTERNATIVE A-2 TOTAL $2,032,414.00 $2,116,565.00 $2,191,784.00 $2,207,263.00



2017 Asphalt Overlays
 
Bid Opening: March 13, 2017, 2:00 PM

 
 

TOTAL ALTERNATIVE A-2
ITEM DESCRIPTION QTY UNIT
NO.    

BASE BID SCHEDULE I: STREET
1000 Mobilization 1 LS
1005 * Saw Cut Existing Asphalt Concrete Pavement 3,150 LF
1010 Roadway Excavation Incl. Haul 1,225 CY
1015 * Unsuitable Foundation Excavation Incl. Haul 35 CY
1020 Remove Existing Asphalt Concrete Pavement 670 SY
1025 Remove Cement Concrete Sidewalk 2,510 SY
1030 Remove Cement Concrete Curb & Gutter 3,010 LF
1035 Remove Cement Concrete Extruded Curb 600 LF
1040 Gravel Borrow, Including Haul & Compaction 135 TON
1045 * Crushed Surfacing Top Course, 5/8" Minus 510 TON
1050 Planing Bituminous Pavement 21,640 SY
1055 * HMA Class 1/2", PG 64-22 5,330 TON
1060 Cement Concrete Sidewalk Ramp Type Parallel A 57 EA
1065 Cement Concrete Sidewalk Ramp Type Parallel B 9 EA
1070 Cement Concrete Sidewalk Ramp Type Single Direction 

A
2 EA

1075 Cement Concrete Sidewalk Ramp Type Combination 4 EA
1080 Cement Concrete Sidewalk 830 SY
1085 Cement Concrete Sidewalk, 6" Depth 100 SY
1090 Cement Concrete Curb & Gutter 2,700 LF
1095 Pedestrian Curb 1,475 LF
1100 Cement Conc. Traffic Curb 600 LF
1105 Replace Existing Valve Box Top Section & Lid & Adjust 

to Finished Grade
12 EA

1110 Remove Existing Manhole Frame & Cover & Install New 
Circular Frame (Ring) & Cover, Type 2

11 EA

1115 Adjust Existing Manhole Frame & Cover to Finished 
Grade

1 EA

1120 Adjust Existing Catch Basin Frame & Grate to Finished 
Grade

7 EA

1125 Adjust Existing Monument Case & Cover to Finished 
Grade

56 EA

1130 Mailbox Support, Type 2 1 EA
1135 Topsoil Type A 50 CY
1140 Hand Seeding 122 SY
1145 Traffic Control Labor 3,100 HR
1150 Traffic Control Supervisor 530 HR
1155 Temporary Traffic Control Devices 1 LS
1160 Portable Changeable Message Sign (PCMS) 210 DAY
1165 Sequential Arrow Sign (SAS) 100 DAY
1170 Inlet Protection 132 EA
1175 ESC Lead 190 HR
1180 Street Cleaning Sweeping 370 HR
1185 SPCC Plan 1 LS

TOTAL ALTERNATIVE A-1

Lakeside Industries Inc. Engineer's Estimate
18808 SE 257th St. Joe Araucto
Covington, WA 98042  
 

$2,549,422.50 $2,097,527.50
$2,579,202.00 $2,236,192.50

UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT

600,000.00 $600,000.00 100,000.00 $100,000.00
4.00 $12,600.00 2.50 $7,875.00

30.00 $36,750.00 25.00 $30,625.00
30.00 $1,050.00 20.00 $700.00
10.00 $6,700.00 15.00 $10,050.00
10.00 $25,100.00 50.00 $125,500.00
6.00 $18,060.00 10.00 $30,100.00
5.00 $3,000.00 10.00 $6,000.00

75.00 $10,125.00 30.00 $4,050.00
105.00 $53,550.00 35.00 $17,850.00

5.00 $108,200.00 5.00 $108,200.00
80.00 $426,400.00 75.00 $399,750.00

864.00 $49,248.00 1,500.00 $85,500.00
775.00 $6,975.00 1,500.00 $13,500.00

1,010.00 $2,020.00 1,500.00 $3,000.00

835.00 $3,340.00 1,500.00 $6,000.00
36.00 $29,880.00 40.00 $33,200.00
41.40 $4,140.00 50.00 $5,000.00
24.82 $67,014.00 25.00 $67,500.00
20.52 $30,267.00 25.00 $36,875.00
24.00 $14,400.00 25.00 $15,000.00

550.00 $6,600.00 500.00 $6,000.00

800.00 $8,800.00 800.00 $8,800.00

650.00 $650.00 500.00 $500.00

550.00 $3,850.00 500.00 $3,500.00

500.00 $28,000.00 450.00 $25,200.00

1,000.00 $1,000.00 500.00 $500.00
75.00 $3,750.00 100.00 $5,000.00
50.00 $6,100.00 30.00 $3,660.00
65.00 $201,500.00 60.00 $186,000.00
85.00 $45,050.00 60.00 $31,800.00

20,000.00 $20,000.00 5,000.00 $5,000.00
100.00 $21,000.00 90.00 $18,900.00
75.00 $7,500.00 50.00 $5,000.00

100.00 $13,200.00 60.00 $7,920.00
10.00 $1,900.00 60.00 $11,400.00

150.00 $55,500.00 130.00 $48,100.00
2,000.00 $2,000.00 1,000.00 $1,000.00

5



2017 Asphalt Overlays
 
Bid Opening: March 13, 2017, 2:00 PM

 
 

TOTAL ALTERNATIVE A-2
ITEM DESCRIPTION QTY UNIT
NO.    

TOTAL ALTERNATIVE A-1

1190 Temporary Erosion/Water Pollution Control 1 FA
1195 Asphalt Cost Price Adjustment 1 CALC
1200 Minor Changes (Schedule I) 1 CALC

BASE BID SCHEDULE I TOTAL

BASE BID SCHEDULE II: STORM SEWER
2000 * Saw Cut Existing Asphalt Concrete Pavement 1,595 LF
2005 Remove Existing Storm Sewer Pipe or Culvert 960 LF
2010 Shoring or Extra Excavation Class B 3,380 SF
2015 * Unsuitable Foundation Excavation Incl. Haul 75 CY
2020 Foundation Material, Class I and II 105 TON
2025 Pipe Zone Bedding 665 TON
2030 Ductile Iron Sewer Pipe Cl 50, 12" Diameter 180 LF
2035 SDR 21 PVC Storm Sewer Pipe, 12" Diameter 180 LF
2040 SDR 21 PVC Storm Sewer Pipe, 15" Diameter 315 LF
2045 SDR 21 PVC Storm Sewer Pipe, 18" Diameter 190 LF
2050 SDR 21 PVC Storm Sewer Pipe, 30" Diameter 95 LF
2055 Catch Basin, Type 1 1 EA
2060 Solid Locking Catch Basin Frame & Cover 1 EA
2065 Bank Run Gravel for Trench Backfill 435 TON
2070 * Crushed Surfacing Top Course, 5/8" Minus 125 TON
2075 * HMA Class 1/2", PG 64-22 60 TON
2080 Landscape Restoration 1 LS
2085 Minor Changes (Schedule II) 1 CALC

BASE BID SCHEDULE II TOTAL

ALTERNATIVE A-1: PAVEMENT REINFORCEMENT INTERLAY GRID
3000 Mobilization (Alternative A-1) 1 LS
3005 Pavement Reinforcement Interlay Grid 34,545 SY
3010  PG Tack for Pavement Reinforcement 6,915 GAL

ALTERNATIVE A-1 TOTAL

ALTERNATIVE A-2: HOT IN-PLACE ASPHALT RECYCLING
4000 Mobilization (Alternative A-2) 1 LS
4005 Hot In-Place Recycling 35,800 SY

ALTERNATIVE A-2 TOTAL

Lakeside Industries Inc. Engineer's Estimate
18808 SE 257th St. Joe Araucto
Covington, WA 98042  
 

$2,549,422.50 $2,097,527.50
$2,579,202.00 $2,236,192.50

UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT

5

10,000.00 $10,000.00 10,000.00 $10,000.00
5,000.00 $5,000.00 5,000.00 $5,000.00

25,000.00 $25,000.00 25,000.00 $25,000.00

$1,975,219.00 $1,514,555.00

4.00 $6,380.00 2.50 $3,987.50
9.00 $8,640.00 25.00 $24,000.00
0.10 $338.00 5.00 $16,900.00

30.00 $2,250.00 20.00 $1,500.00
25.00 $2,625.00 40.00 $4,200.00
20.00 $13,300.00 25.00 $16,625.00
85.00 $15,300.00 120.00 $21,600.00
80.00 $14,400.00 60.00 $10,800.00

130.00 $40,950.00 75.00 $23,625.00
160.00 $30,400.00 150.00 $28,500.00
260.00 $24,700.00 200.00 $19,000.00

2,500.00 $2,500.00 1,500.00 $1,500.00
600.00 $600.00 700.00 $700.00
25.00 $10,875.00 35.00 $15,225.00

105.00 $13,125.00 35.00 $4,375.00
80.00 $4,800.00 75.00 $4,500.00

10,000.00 $10,000.00 25,000.00 $25,000.00
10,000.00 $10,000.00 10,000.00 $10,000.00

$211,183.00 $232,037.50

97,000.00 $97,000.00 40,000.00 $40,000.00
6.90 $238,360.50 8.00 $276,360.00
4.00 $27,660.00 5.00 $34,575.00

$363,020.50 $350,935.00

178,000.00 $178,000.00 60,000.00 $60,000.00
6.00 $214,800.00 12.00 $429,600.00

$392,800.00 $489,600.00



2017 Asphalt Overlays
 
Bid Opening: March 13, 2017, 2:00 PM

 
 

TOTAL ALTERNATIVE A-2
ITEM DESCRIPTION QTY UNIT
NO.    

TOTAL ALTERNATIVE A-1

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
BASE BID TOTAL

ALTERNATIVE A-1 TOTAL

ALTERNATIVE A-2 TOTAL
 
BASE BID + ALTERNATIVE A-1 TOTAL
 
BASE BID + ALTERNATIVE A-2 TOTAL

Lakeside Industries Inc. Engineer's Estimate
18808 SE 257th St. Joe Araucto
Covington, WA 98042  
 

$2,549,422.50 $2,097,527.50
$2,579,202.00 $2,236,192.50

UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT

5

$1,975,219.00 $1,514,555.00
$211,183.00 $232,037.50

$2,186,402.00 $1,746,592.50

$363,020.50 $350,935.00

$392,800.00 $489,600.00
  

$2,549,422.50 $2,097,527.50
  

$2,579,202.00 $2,236,192.50


