
LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM SB Structures LLC Graham Contracting Ltd. Ceccanti, Inc. Flatiron West, Inc.

 PO Box 68847 13555 SE 36th St., Suite 120 4116 Brookdale Rd. E. 1400 Talbot Rd. S., Suite 500
 Seattle, WA 98168-0697 Bellevue, WA 98006 Tacoma, WA 98446 Renton, WA 98055

   
TOTAL $15,330,729.25 $15,534,262.50 $15,653,314.00 $15,842,575.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 300,000.00 $300,000.00 265,000.00 $265,000.00 280,000.00 $280,000.00 180,000.00 $180,000.00
1002 Field Trailer 1 LS 40,000.00 $40,000.00 75,000.00 $75,000.00 30,000.00 $30,000.00 70,000.00 $70,000.00
1005 Clearing & Grubbing 1 LS 50,000.00 $50,000.00 50,000.00 $50,000.00 134,000.00 $134,000.00 75,000.00 $75,000.00
1006 Relocate Boulders 4 EA 350.00 $1,400.00 125.00 $500.00 200.00 $800.00 1,200.00 $4,800.00
1010 * Remove Existing Asphalt Concrete Pavement 3,000 SY 10.50 $31,500.00 13.00 $39,000.00 10.00 $30,000.00 8.00 $24,000.00
1015 Remove Commercial Cement Concrete Driveway 50 SY 18.30 $915.00 18.00 $900.00 20.00 $1,000.00 80.00 $4,000.00
1020 Remove Cement Concrete Sidewalk 400 SY 8.90 $3,560.00 8.00 $3,200.00 20.00 $8,000.00 30.00 $12,000.00
1025 Remove Cement Concrete Curb & Gutter 800 LF 6.45 $5,160.00 7.00 $5,600.00 2.00 $1,600.00 15.00 $12,000.00
1030 Remove Cement Concrete Extruded Curb 1,000 LF 2.00 $2,000.00 5.00 $5,000.00 2.00 $2,000.00 14.00 $14,000.00
1035 Removal of Traffic Islands &/or Traffic Curb 1 LS 1,000.00 $1,000.00 2,500.00 $2,500.00 3,500.00 $3,500.00 675.00 $675.00
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS 3,150.00 $3,150.00 5,000.00 $5,000.00 3,500.00 $3,500.00 3,150.00 $3,150.00

1045 Traffic Sign Relocation 7 EA 250.00 $1,750.00 650.00 $4,550.00 350.00 $2,450.00 200.00 $1,400.00
1050 * Saw Cut Existing Asphalt Concrete Pavement 1,000 LF 4.00 $4,000.00 3.50 $3,500.00 4.00 $4,000.00 4.00 $4,000.00
1055 Saw Cut Existing Cement Concrete Pavement 100 LF 10.00 $1,000.00 11.00 $1,100.00 8.00 $800.00 15.00 $1,500.00
1060 * Roadway Excavation Incl. Haul 7,000 CY 30.55 $213,850.00 29.00 $203,000.00 44.00 $308,000.00 22.00 $154,000.00
1065 * Unsuitable Foundation Excavation Incl. Haul 1,700 CY 33.85 $57,545.00 37.00 $62,900.00 32.00 $54,400.00 22.00 $37,400.00
1070 * Geotextile Fabric, Non-Woven 3,000 SY 2.50 $7,500.00 2.50 $7,500.00 2.00 $6,000.00 1.00 $3,000.00
1075 * Gravel Borrow, Including Haul & Compaction 11,000 TON 18.30 $201,300.00 20.00 $220,000.00 20.00 $220,000.00 31.00 $341,000.00
1080 * Crushed Surfacing Top Course, 5/8" Minus 4,000 TON 23.10 $92,400.00 28.00 $112,000.00 37.00 $148,000.00 38.00 $152,000.00
1085 * Crushed Surfacing Base Course, 1-1/4" Minus 1,500 TON 23.10 $34,650.00 31.00 $46,500.00 22.00 $33,000.00 40.00 $60,000.00
1095 * HMA Class 1/2", PG 64-22 1,800 TON 93.00 $167,400.00 102.00 $183,600.00 90.00 $162,000.00 90.00 $162,000.00
1100 * HMA Class 1/2" for Overlay, PG 64-22 1,600 TON 93.00 $148,800.00 102.00 $163,200.00 90.00 $144,000.00 100.00 $160,000.00
1110 Planing Bituminous Pavement 200 SY 20.00 $4,000.00 14.00 $2,800.00 14.00 $2,800.00 65.00 $13,000.00
1125 Cold Plant Mix for Temporary Pavement Patch 100 TON 125.00 $12,500.00 220.00 $22,000.00 100.00 $10,000.00 90.00 $9,000.00
1130 HMA Class 1/2" PG 64-22 for Temporary Pavement 

Patch
100 TON 100.00 $10,000.00 205.00 $20,500.00 100.00 $10,000.00 90.00 $9,000.00

1140 Cement Concrete Driveway, 8" Depth, Reinforced 175 SY 107.00 $18,725.00 110.00 $19,250.00 80.00 $14,000.00 80.00 $14,000.00
1145 Cement Concrete Sidewalk 1,000 SY 50.00 $50,000.00 45.00 $45,000.00 37.00 $37,000.00 50.00 $50,000.00
1150 Precast Sloped Mountable Curb 125 LF 38.00 $4,750.00 45.00 $5,625.00 20.00 $2,500.00 25.00 $3,125.00
1160 Cement Concrete Sidewalk Ramp Type Perpendicular A 2 EA 1,200.00 $2,400.00 3,500.00 $7,000.00 3,500.00 $7,000.00 1,500.00 $3,000.00
1170 Cement Concrete Sidewalk Ramp Type Parallel A 1 EA 2,800.00 $2,800.00 3,500.00 $3,500.00 3,500.00 $3,500.00 1,500.00 $1,500.00
1175 Cement Concrete Sidewalk Ramp Type Parallel B 1 EA 1,675.00 $1,675.00 3,500.00 $3,500.00 3,500.00 $3,500.00 1,500.00 $1,500.00
1205 Cement Concrete Curb & Gutter 2,100 LF 21.75 $45,675.00 26.00 $54,600.00 30.00 $63,000.00 15.00 $31,500.00
1210 Cement Concrete Extruded Curb 500 LF 11.00 $5,500.00 12.00 $6,000.00 20.00 $10,000.00 15.00 $7,500.00
1215 Traffic Island 5 TON 600.00 $3,000.00 625.00 $3,125.00 100.00 $500.00 90.00 $450.00
1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate 

to Finished Grade
1 EA 500.00 $500.00 1,000.00 $1,000.00 500.00 $500.00 1,200.00 $1,200.00

1225 Adjust Existing Manhole Cover to Finished Grade 1 EA 750.00 $750.00 1,000.00 $1,000.00 500.00 $500.00 1,400.00 $1,400.00
1240 Adjust Existing Junction Box to Finished Grade 2 EA 150.00 $300.00 1,500.00 $3,000.00 440.00 $880.00 1,400.00 $2,800.00
1255 Remove Fence 200 LF 5.00 $1,000.00 8.00 $1,600.00 4.00 $800.00 18.00 $3,600.00
1285 Remove & Reinstall Mailbox 1 EA 350.00 $350.00 750.00 $750.00 570.00 $570.00 1,550.00 $1,550.00
1303 Removing Guardrail 100 LF 12.00 $1,200.00 12.00 $1,200.00 20.00 $2,000.00 11.00 $1,100.00

1 2 3 4
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1304 Removing Guardrail Anchor 2 EA 200.00 $400.00 195.00 $390.00 400.00 $800.00 180.00 $360.00
1305 Beam Guardrail Type 1 400 LF 34.50 $13,800.00 35.00 $14,000.00 50.00 $20,000.00 33.00 $13,200.00
1307 Beam Guardrail Transition Section Type 1 2 EA 2,500.00 $5,000.00 2,600.00 $5,200.00 1,250.00 $2,500.00 2,400.00 $4,800.00
1310 Beam Guardrail Anchor Type 4 5 EA 775.00 $3,875.00 800.00 $4,000.00 1,250.00 $6,250.00 750.00 $3,750.00
1315 * Pothole Utilities 25 EA 500.00 $12,500.00 500.00 $12,500.00 500.00 $12,500.00 1,500.00 $37,500.00
1320 Project Sign 1 EA 1,500.00 $1,500.00 2,500.00 $2,500.00 800.00 $800.00 2,500.00 $2,500.00
1325 * Remove Existing Landscape Tree (4" to 20") 100 EA 100.00 $10,000.00 250.00 $25,000.00 250.00 $25,000.00 1,000.00 $100,000.00
1326 * Remove Existing Landscape Tree (greater than 20") 10 EA 1,000.00 $10,000.00 600.00 $6,000.00 490.00 $4,900.00 2,200.00 $22,000.00
1335 Watering 600 HR 0.01 $6.00 150.00 $90,000.00 80.00 $48,000.00 2.25 $1,350.00

SCHEDULE I TOTAL $1,591,086.00 $1,820,590.00 $1,866,850.00 $1,816,610.00

SCHEDULE II: WATER
2005 8" Connection to Existing Water Main 1 EA 3,600.00 $3,600.00 5,500.00 $5,500.00 2,700.00 $2,700.00 8,000.00 $8,000.00
2020 6" Diameter Ductile Iron, Cl 52 Restrained Joint Water 

Main Pipe
100 LF 66.30 $6,630.00 85.00 $8,500.00 70.00 $7,000.00 165.00 $16,500.00

2025 8" Diameter Ductile Iron, Cl 52 Restrained Joint Water 
Main Pipe

125 LF 75.00 $9,375.00 90.00 $11,250.00 74.00 $9,250.00 145.00 $18,125.00

2045 8" Gate Valve MJ x FL or MJ x MJ or FL x FL 1 EA 1,500.00 $1,500.00 1,600.00 $1,600.00 1,280.00 $1,280.00 2,000.00 $2,000.00
2050 10" Gate Valve MJ x FL or MJ x MJ or FL x FL 2 EA 2,100.00 $4,200.00 2,100.00 $4,200.00 1,680.00 $3,360.00 2,150.00 $4,300.00
2080 Hydrant Assembly 2 EA 9,160.00 $18,320.00 8,000.00 $16,000.00 5,000.00 $10,000.00 9,700.00 $19,400.00
2085 6" Blowoff Assembly 1 EA 3,500.00 $3,500.00 5,350.00 $5,350.00 1,400.00 $1,400.00 6,000.00 $6,000.00
2090 Relocate Existing Blowoff Assembly Vault 1 EA 1,350.00 $1,350.00 4,400.00 $4,400.00 2,500.00 $2,500.00 3,300.00 $3,300.00
2255 * Shoring or Extra Excavation Class B 900 SF 0.30 $270.00 1.00 $900.00 1.00 $900.00 5.00 $4,500.00
2260 * Foundation Material, Class I & II 25 TON 20.00 $500.00 97.00 $2,425.00 24.00 $600.00 15.00 $375.00
2275 * Pipe Zone Bedding 100 TON 20.00 $2,000.00 32.00 $3,200.00 24.00 $2,400.00 17.00 $1,700.00
2335 Remove Existing Hydrant Assembly 2 EA 965.00 $1,930.00 1,400.00 $2,800.00 750.00 $1,500.00 1,600.00 $3,200.00

SUB TOTAL $53,175.00 $66,125.00 $42,890.00 $87,400.00
10% SALES TAX $5,317.50 $6,612.50 $4,289.00 $8,740.00
SCHEDULE II TOTAL $58,492.50 $72,737.50 $47,179.00 $96,140.00

SCHEDULE III: SR 167
3000 Mobilization 1 LS 100,000.00 $100,000.00 124,000.00 $124,000.00 90,000.00 $90,000.00 75,000.00 $75,000.00
3005 Clearing & Grubbing 1 LS 1,500.00 $1,500.00 10,000.00 $10,000.00 15,000.00 $15,000.00 1,000.00 $1,000.00
3010 * Remove Existing Asphalt Concrete Pavement 1,500 SY 10.50 $15,750.00 13.00 $19,500.00 10.00 $15,000.00 8.00 $12,000.00
3040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS 24,750.00 $24,750.00 25,000.00 $25,000.00 3,500.00 $3,500.00 25,000.00 $25,000.00

3050 * Saw Cut Existing Asphalt Concrete Pavement 2,400 LF 4.00 $9,600.00 3.50 $8,400.00 4.00 $9,600.00 4.00 $9,600.00
3060 * Roadway Excavation Incl. Haul 500 CY 30.55 $15,275.00 29.00 $14,500.00 44.00 $22,000.00 22.00 $11,000.00
3065 * Unsuitable Foundation Excavation Incl. Haul 25 CY 33.85 $846.25 37.00 $925.00 32.00 $800.00 22.00 $550.00
3080 * Crushed Surfacing Top Course, 5/8" Minus 650 TON 23.10 $15,015.00 28.00 $18,200.00 37.00 $24,050.00 38.00 $24,700.00
3085 * Crushed Surfacing Base Course, 1-1/4" Minus 350 TON 23.10 $8,085.00 31.00 $10,850.00 22.00 $7,700.00 40.00 $14,000.00
3095 * HMA Class 1/2", PG 64-22 1,100 TON 93.00 $102,300.00 102.00 $112,200.00 90.00 $99,000.00 90.00 $99,000.00
3096  HMA Class 1/2" for SR 167, PG 64-22 400 TON 130.00 $52,000.00 102.00 $40,800.00 114.00 $45,600.00 90.00 $36,000.00
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3100 * HMA Class 1/2" for Overlay, PG 64-22 450 TON 93.00 $41,850.00 102.00 $45,900.00 90.00 $40,500.00 100.00 $45,000.00
3101  HMA Class 1/2" for Overlay for SR 167, PG 64-22 150 TON 130.00 $19,500.00 102.00 $15,300.00 114.00 $17,100.00 100.00 $15,000.00
3125 * Remove Existing Landscape Tree (4" to 20") 17 EA 100.00 $1,700.00 250.00 $4,250.00 250.00 $4,250.00 1,000.00 $17,000.00
3126 * Remove Existing Landscape Tree (greater than 20") 1 EA 1,000.00 $1,000.00 600.00 $600.00 490.00 $490.00 2,200.00 $2,200.00
3130 Fiber Optic and Power Relocation 150 LF 26.00 $3,900.00 150.00 $22,500.00 536.00 $80,400.00 120.00 $18,000.00
3131 Trench Shoring 600 SF 0.30 $180.00 50.00 $30,000.00 2.00 $1,200.00 25.00 $15,000.00
3135  Sand 125 TON 25.00 $3,125.00 24.00 $3,000.00 37.00 $4,625.00 50.00 $6,250.00
3140 * Controlled Density Fill 75 CY 150.00 $11,250.00 135.00 $10,125.00 110.00 $8,250.00 120.00 $9,000.00
3145 Single-Slope Concrete Barrier 600 LF 295.00 $177,000.00 161.00 $96,600.00 150.00 $90,000.00 62.00 $37,200.00
3160 Remove Existing Median Barrier 600 LF 60.00 $36,000.00 44.00 $26,400.00 14.00 $8,400.00 50.00 $30,000.00
3165 Temporary Barrier 1,400 LF 20.00 $28,000.00 27.00 $37,800.00 14.00 $19,600.00 55.00 $77,000.00
3170 Temporary Impact Attenuator 2 EA 3,500.00 $7,000.00 4,600.00 $9,200.00 2,600.00 $5,200.00 4,200.00 $8,400.00
3315 * Pothole Utilities 10 EA 500.00 $5,000.00 500.00 $5,000.00 500.00 $5,000.00 1,500.00 $15,000.00
3410 Storm Sewer Pipe, 8" Diameter 10 LF 125.00 $1,250.00 120.00 $1,200.00 48.00 $480.00 400.00 $4,000.00
3440  Temporary Concrete Inlet 1 EA 1,320.00 $1,320.00 1,700.00 $1,700.00 2,400.00 $2,400.00 5,000.00 $5,000.00
3455 * Foundation Material, Class I & II 5 TON 20.00 $100.00 97.00 $485.00 24.00 $120.00 15.00 $75.00
3470 * Pipe Zone Bedding 10 TON 20.00 $200.00 32.00 $320.00 24.00 $240.00 17.00 $170.00
3505 * Traffic Control Labor 2,200 HR 51.80 $113,960.00 60.00 $132,000.00 54.00 $118,800.00 25.00 $55,000.00
3510 * Construction Signs Class A 1,800 SF 16.50 $29,700.00 32.00 $57,600.00 20.00 $36,000.00 1.00 $1,800.00
3515 * Traffic Control Supervisor 600 HR 75.00 $45,000.00 71.00 $42,600.00 69.00 $41,400.00 75.00 $45,000.00
3520 Uniformed Off-Duty Police Officer 500 HR 80.00 $40,000.00 85.00 $42,500.00 90.00 $45,000.00 135.00 $67,500.00
3525 Temporary Traffic Control Devices 1 LS 5,000.00 $5,000.00 10,000.00 $10,000.00 60,000.00 $60,000.00 60,000.00 $60,000.00
3530 * Portable Changeable Message Sign (PCMS) 200 DAY 60.00 $12,000.00 30.00 $6,000.00 24.00 $4,800.00 40.00 $8,000.00
3535 * Sequential Arrow Sign (SAS) 200 DAY 1.00 $200.00 21.00 $4,200.00 2.00 $400.00 15.00 $3,000.00
3540  Traffic Safety Drum with Steady Burn Light 100 EA 90.00 $9,000.00 65.00 $6,500.00 95.00 $9,500.00 65.00 $6,500.00
3541  Traffic Safety Drum with Reflective Bands 100 EA 60.00 $6,000.00 46.00 $4,600.00 2.00 $200.00 45.00 $4,500.00
3545  Transportable Attenuator 6 EA 1,000.00 $6,000.00 17,000.00 $102,000.00 1,200.00 $7,200.00 3,500.00 $21,000.00
3546  Operation of Transportable Attenuator 2,500 HR 0.01 $25.00 60.00 $150,000.00 55.00 $137,500.00 25.00 $62,500.00
3550 * Plastic White Edge Line 700 LF 1.50 $1,050.00 1.50 $1,050.00 2.00 $1,400.00 2.00 $1,400.00
3555 * Plastic Double Yellow Center Line 350 LF 3.10 $1,085.00 1.50 $525.00 4.00 $1,400.00 3.00 $1,050.00
3560 * Type III Barricade 20 EA 300.00 $6,000.00 185.00 $3,700.00 250.00 $5,000.00 100.00 $2,000.00
3565 White Profiled Plastic Edge Line 2,000 LF 3.20 $6,400.00 2.00 $4,000.00 2.00 $4,000.00 2.00 $4,000.00
3570 Plastic HOV Lane Symbol 6 EA 200.00 $1,200.00 400.00 $2,400.00 150.00 $900.00 250.00 $1,500.00
3575 Yellow Profiled Plastic Edge Line 3,500 LF 3.20 $11,200.00 2.00 $7,000.00 2.00 $7,000.00 2.00 $7,000.00
3580 White Profiled Plastic Wide Line 3,000 LF 4.50 $13,500.00 4.00 $12,000.00 3.00 $9,000.00 3.00 $9,000.00
3585 Profiled Plastic Lane Line 3,450 LF 1.00 $3,450.00 1.50 $5,175.00 2.00 $6,900.00 2.00 $6,900.00
3600 * Street Luminaire 2 EA 9,200.00 $18,400.00 9,300.00 $18,600.00 12,000.00 $24,000.00 2,500.00 $5,000.00
3605 Freeway Luminaire 1 EA 1,200.00 $1,200.00 5,000.00 $5,000.00 3,000.00 $3,000.00 3,500.00 $3,500.00
3606 Freeway Luminaire with Foundation 1 EA 7,800.00 $7,800.00 20,000.00 $20,000.00 10,000.00 $10,000.00 5,000.00 $5,000.00
3607 Remove Existing Luminaire, Including Foundation 2 EA 600.00 $1,200.00 5,000.00 $10,000.00 4,000.00 $8,000.00 2,500.00 $5,000.00
3620 * Supply & Install 2" Diameter Schedule 80 PVC Conduit 325 LF 9.00 $2,925.00 10.00 $3,250.00 12.00 $3,900.00 20.00 $6,500.00
3630 * Junction Box, Type 1 7 EA 600.00 $4,200.00 700.00 $4,900.00 1,000.00 $7,000.00 500.00 $3,500.00
3635 * Junction Box, Type 2 1 EA 750.00 $750.00 800.00 $800.00 1,000.00 $1,000.00 1,000.00 $1,000.00
3640 * Junction Box, NEMA 4x 4 EA 950.00 $3,800.00 1,000.00 $4,000.00 1,200.00 $4,800.00 1,000.00 $4,000.00
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3645 * Gravel Borrow, Including Haul & Compaction 150 TON 18.30 $2,745.00 20.00 $3,000.00 20.00 $3,000.00 31.00 $4,650.00
3800 * Seeding, Fertilizing, & Mulching 100 SY 5.00 $500.00 6.00 $600.00 1.00 $100.00 20.00 $2,000.00
3815 * Bark or Wood Chip Mulch 25 CY 50.00 $1,250.00 61.00 $1,525.00 40.00 $1,000.00 150.00 $3,750.00
3820 * Compost 25 CY 50.00 $1,250.00 61.00 $1,525.00 40.00 $1,000.00 150.00 $3,750.00
3825 Sitka Spruce, 2 Gallon 8 EA 20.00 $160.00 21.00 $168.00 20.00 $160.00 50.00 $400.00
3830 Pacific Willow, 2 Gallon 8 EA 20.00 $160.00 21.00 $168.00 20.00 $160.00 45.00 $360.00
3835 Sitka Willow, 2 Gallon 8 EA 20.00 $160.00 21.00 $168.00 20.00 $160.00 45.00 $360.00
3840 Douglas Fir (Pseudotsuga menziesii), 2 Gallon 8 EA 20.00 $160.00 21.00 $168.00 20.00 $160.00 50.00 $400.00
3845 Western Red Cedar, 2 Gallon 8 EA 20.00 $160.00 21.00 $168.00 20.00 $160.00 80.00 $640.00
3850 Red Osier Dogwood (Cornus sericea), 2 Gallon 10 EA 20.00 $200.00 21.00 $210.00 20.00 $200.00 45.00 $450.00
3855 Black Twinberry (Lonicera involucrata), 2 Gallon 10 EA 20.00 $200.00 21.00 $210.00 20.00 $200.00 50.00 $500.00
3860 Salmonberry (Rubus spectabilis), 2 Gallon 10 EA 20.00 $200.00 21.00 $210.00 20.00 $200.00 50.00 $500.00
3865 Pacific Ninebark, 2 Gallon 10 EA 20.00 $200.00 21.00 $210.00 20.00 $200.00 50.00 $500.00
3870 Plant Watering 50 WK 200.00 $10,000.00 205.00 $10,250.00 220.00 $11,000.00 325.00 $16,250.00

 
SCHEDULE III TOTAL $1,051,886.25 $1,373,735.00 $1,196,305.00 $1,047,805.00

SCHEDULE IV: STORM SEWER
4015 * Storm Sewer Pipe, 12" Diameter 2,000 LF 44.00 $88,000.00 58.00 $116,000.00 48.00 $96,000.00 75.00 $150,000.00
4020 * Storm Sewer Pipe, 18" Diameter 325 LF 61.00 $19,825.00 83.00 $26,975.00 68.00 $22,100.00 115.00 $37,375.00
4025 Storm Sewer Pipe, 24" Diameter 325 LF 90.00 $29,250.00 112.00 $36,400.00 88.00 $28,600.00 155.00 $50,375.00
4075  Concrete Inlet 9 LF 1,165.00 $10,485.00 1,700.00 $15,300.00 1,100.00 $9,900.00 3,000.00 $27,000.00
4080 Catch Basin, Type 1 29 EA 1,195.00 $34,655.00 1,500.00 $43,500.00 1,250.00 $36,250.00 2,300.00 $66,700.00
4085 * Catch Basin, Type 2, 48" Diameter 6 EA 2,470.00 $14,820.00 3,000.00 $18,000.00 4,800.00 $28,800.00 4,800.00 $28,800.00
4105 Catch Basin Storm Filter System (Four-Cartridge Unit) 2 EA 26,650.00 $53,300.00 28,000.00 $56,000.00 25,000.00 $50,000.00 30,000.00 $60,000.00
4109 * Controlled Density Fill 25 CY 150.00 $3,750.00 135.00 $3,375.00 110.00 $2,750.00 120.00 $3,000.00
4110 * Standard Manhole Frame & Locking Cover 7 EA 575.00 $4,025.00 925.00 $6,475.00 400.00 $2,800.00 1,000.00 $7,000.00
4120 Vaned Catch Basin Frame & Grate 21 EA 400.00 $8,400.00 800.00 $16,800.00 250.00 $5,250.00 900.00 $18,900.00
4125 Solid Catch Basin Frame & Cover 8 EA 560.00 $4,480.00 930.00 $7,440.00 380.00 $3,040.00 1,000.00 $8,000.00
4130 Abandon Existing Storm Sewer Pipe 5 EA 1,000.00 $5,000.00 990.00 $4,950.00 250.00 $1,250.00 2,300.00 $11,500.00
4135 Remove Existing Storm Filter Vault 1 EA 3,500.00 $3,500.00 1,800.00 $1,800.00 1,250.00 $1,250.00 7,400.00 $7,400.00
4140  Remove Existing Storm Sewer Pipe or Culvert 350 LF 15.00 $5,250.00 25.00 $8,750.00 14.00 $4,900.00 50.00 $17,500.00
4145 Remove Existing Catch Basin or Manhole 7 EA 500.00 $3,500.00 1,200.00 $8,400.00 200.00 $1,400.00 1,800.00 $12,600.00
4150 * Shoring or Extra Excavation Class B 6,600 SF 0.30 $1,980.00 1.00 $6,600.00 1.00 $6,600.00 5.00 $33,000.00
4155 * Foundation Material, Class I & II 275 TON 20.00 $5,500.00 97.00 $26,675.00 24.00 $6,600.00 15.00 $4,125.00
4170 * Pipe Zone Bedding 750 TON 20.00 $15,000.00 32.00 $24,000.00 24.00 $18,000.00 17.00 $12,750.00
4180 * Gravel Borrow, Including Haul & Compaction 250 TON 18.30 $4,575.00 20.00 $5,000.00 20.00 $5,000.00 31.00 $7,750.00
4195 Concrete Sump Box 1 EA 4,600.00 $4,600.00 2,500.00 $2,500.00 3,700.00 $3,700.00 7,000.00 $7,000.00
4200 Biofiltration Swale 475 LF 12.50 $5,937.50 36.00 $17,100.00 50.00 $23,750.00 20.00 $9,500.00
4205 Cast In Place Concrete Stem Wall 600 SF 75.00 $45,000.00 25.00 $15,000.00 40.00 $24,000.00 30.00 $18,000.00
4210 * Seeding, Fertilizing, & Mulching 350 SY 5.00 $1,750.00 6.00 $2,100.00 1.00 $350.00 20.00 $7,000.00

SCHEDULE IV TOTAL $372,582.50 $469,140.00 $382,290.00 $605,275.00



LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM SB Structures LLC Graham Contracting Ltd. Ceccanti, Inc. Flatiron West, Inc.

 PO Box 68847 13555 SE 36th St., Suite 120 4116 Brookdale Rd. E. 1400 Talbot Rd. S., Suite 500
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TOTAL $15,330,729.25 $15,534,262.50 $15,653,314.00 $15,842,575.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

SCHEDULE IV A: STORM POND
4017A * Storm Sewer Pipe, 12" Diameter 100 LF 44.00 $4,400.00 58.00 $5,800.00 48.00 $4,800.00 75.00 $7,500.00
4027A * Storm Sewer Pipe, 18" Diameter 110 LF 61.00 $6,710.00 83.00 $9,130.00 68.00 $7,480.00 115.00 $12,650.00
4085A * Catch Basin, Type 2, 48" Diameter 2 EA 2,470.00 $4,940.00 3,000.00 $6,000.00 4,800.00 $9,600.00 4,800.00 $9,600.00
4091A Flow Control Structure, Type 2 54" Diameter 2 EA 5,060.00 $10,120.00 7,000.00 $14,000.00 6,800.00 $13,600.00 6,900.00 $13,800.00
4110A * Standard Manhole Frame & Locking Cover 3 EA 575.00 $1,725.00 925.00 $2,775.00 400.00 $1,200.00 1,000.00 $3,000.00
4155A * Foundation Material, Class I & II 20 TON 20.00 $400.00 97.00 $1,940.00 24.00 $480.00 15.00 $300.00
4170A * Pipe Zone Bedding 100 TON 20.00 $2,000.00 32.00 $3,200.00 24.00 $2,400.00 17.00 $1,700.00
4175A * Gravel Borrow, Including Haul & Compaction 50 TON 18.30 $915.00 20.00 $1,000.00 20.00 $1,000.00 31.00 $1,550.00
4177A Quarry Spalls 25 TON 70.00 $1,750.00 80.00 $2,000.00 50.00 $1,250.00 150.00 $3,750.00
4187A Stormwater Pond Excavation, Incl. Haul 2,100 CY 31.65 $66,465.00 31.00 $65,100.00 44.00 $92,400.00 30.00 $63,000.00
4195A * HMA Class 1/2", PG 64-22 125 TON 93.00 $11,625.00 102.00 $12,750.00 90.00 $11,250.00 90.00 $11,250.00
4225A Vinyl Coated Chain Link Fence, Type 3 (6' High) 500 LF 28.00 $14,000.00 28.00 $14,000.00 30.00 $15,000.00 28.00 $14,000.00
4230A Vinyl Coated Double 20' (6' High) Chain Link Gate 

Type 1, In Place
1 EA 1,500.00 $1,500.00 1,400.00 $1,400.00 1,400.00 $1,400.00 1,320.00 $1,320.00

4240A Slough Sedge (Carex Obnupta), 10 Cubic-Inch Plug 170 EA 5.00 $850.00 6.00 $1,020.00 3.00 $510.00 20.00 $3,400.00
4245A Werern Sloughgrass (Beckmania Syzigachine), 10 

Cubic-Inch Plug
170 EA 5.00 $850.00 6.00 $1,020.00 3.00 $510.00 20.00 $3,400.00

4250A Hardstem Bulrush (Scirpus Acutus) 10 Cubic-Inch Plug 170 EA 5.00 $850.00 6.00 $1,020.00 3.00 $510.00 20.00 $3,400.00
4255A Softstem Bulrush (Scirpus Validus), 10 Cubic-Inch Plug 170 EA 5.00 $850.00 6.00 $1,020.00 3.00 $510.00 20.00 $3,400.00
4380A * Geotextile Fabric, Non-Woven 50 SY 2.50 $125.00 2.50 $125.00 2.00 $100.00 1.00 $50.00
4385A * Crushed Surfacing Top Course, 5/8" Minus 300 TON 23.10 $6,930.00 28.00 $8,400.00 37.00 $11,100.00 38.00 $11,400.00

SCHEDULE IV A TOTAL $137,005.00 $151,700.00 $175,100.00 $168,470.00

SCHEDULE V: TRAFFIC CONTROL
5005 * Traffic Control Labor 7,000 HR 51.80 $362,600.00 60.00 $420,000.00 54.00 $378,000.00 25.00 $175,000.00
5010 * Construction Signs Class A 500 SF 16.50 $8,250.00 32.00 $16,000.00 20.00 $10,000.00 1.00 $500.00
5015 * Traffic Control Supervisor 1,700 HR 75.00 $127,500.00 71.00 $120,700.00 69.00 $117,300.00 75.00 $127,500.00
5020 Temporary Traffic Control Devices 1 LS 3,500.00 $3,500.00 6,000.00 $6,000.00 60,000.00 $60,000.00 15,000.00 $15,000.00
5030 * Portable Changeable Message Sign (PCMS) 1,600 DAY 60.00 $96,000.00 30.00 $48,000.00 24.00 $38,400.00 40.00 $64,000.00
5035 * Sequential Arrow Sign (SAS) 1,600 DAY 1.00 $1,600.00 21.00 $33,600.00 2.00 $3,200.00 15.00 $24,000.00
5100 * Plastic White Edge Line 4,800 LF 1.50 $7,200.00 1.50 $7,200.00 2.00 $9,600.00 2.00 $9,600.00
5101 Plastic Yellow Line 100 LF 3.20 $320.00 1.50 $150.00 2.00 $200.00 2.00 $200.00
5103 Plastic Lane Line 1,000 LF 0.70 $700.00 1.50 $1,500.00 2.00 $2,000.00 1.00 $1,000.00
5105 * Plastic Double Yellow Center Line 2,000 LF 3.10 $6,200.00 1.50 $3,000.00 4.00 $8,000.00 3.00 $6,000.00
5110 Plastic Two Way Left Turn Lane Line 1,900 LF 2.00 $3,800.00 1.50 $2,850.00 4.00 $7,600.00 3.00 $5,700.00
5112 Plastic Wide Line 400 LF 2.00 $800.00 2.00 $800.00 3.00 $1,200.00 3.00 $1,200.00
5115 Plastic Stop Line 200 LF 4.50 $900.00 11.00 $2,200.00 6.00 $1,200.00 4.50 $900.00
5120 Plastic Crosswalk Line 350 SF 5.00 $1,750.00 8.00 $2,800.00 6.00 $2,100.00 5.00 $1,750.00
5125 Plastic Traffic Arrow 14 EA 125.00 $1,750.00 180.00 $2,520.00 85.00 $1,190.00 125.00 $1,750.00
5135 Plastic ONLY Marking 2 EA 250.00 $500.00 375.00 $750.00 200.00 $400.00 250.00 $500.00
5140 * Type III Barricade 4 EA 300.00 $1,200.00 185.00 $740.00 250.00 $1,000.00 100.00 $400.00
5150  Permanent Signing Including Post 800 SF 0.01 $8.00 26.00 $20,800.00 20.00 $16,000.00 25.00 $20,000.00
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TOTAL $15,330,729.25 $15,534,262.50 $15,653,314.00 $15,842,575.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

5155 Permanent Signing 400 SF 0.01 $4.00 20.00 $8,000.00 20.00 $8,000.00 15.00 $6,000.00

SCHEDULE V TOTAL $624,582.00 $697,610.00 $665,390.00 $461,000.00

SCHEDULE VI: ELECTRICAL
6000 Traffic Signal Modification, Including Foundation 1 LS 165,000.00 $165,000.00 180,000.00 $180,000.00 300,000.00 $300,000.00 10,000.00 $10,000.00
6005 Street Luminaire with Foundation 5 EA 6,700.00 $33,500.00 7,000.00 $35,000.00 8,000.00 $40,000.00 3,500.00 $17,500.00
6006 Pedestrian Luminaire with Foundation 7 EA 6,200.00 $43,400.00 6,500.00 $45,500.00 8,000.00 $56,000.00 1,250.00 $8,750.00
6007 Relocate Existing Luminaire, Including New Foundation 2 EA 1,800.00 $3,600.00 1,900.00 $3,800.00 6,000.00 $12,000.00 2,500.00 $5,000.00
6008 * Street Luminaire 4 EA 9,200.00 $36,800.00 9,300.00 $37,200.00 12,000.00 $48,000.00 2,500.00 $10,000.00
6020 * Supply & Install 2" Diameter Schedule 80 PVC Conduit 3,700 LF 9.00 $33,300.00 10.00 $37,000.00 12.00 $44,400.00 20.00 $74,000.00
6030 * Junction Box, Type 1 13 EA 600.00 $7,800.00 700.00 $9,100.00 1,000.00 $13,000.00 500.00 $6,500.00
6035 * Junction Box, Type 2 3 EA 750.00 $2,250.00 800.00 $2,400.00 1,000.00 $3,000.00 1,000.00 $3,000.00
6040 * Junction Box, NEMA 4x 8 EA 950.00 $7,600.00 1,000.00 $8,000.00 1,200.00 $9,600.00 1,000.00 $8,000.00
6045 * Gravel Borrow, Including Haul & Compaction 250 TON 18.30 $4,575.00 20.00 $5,000.00 20.00 $5,000.00 31.00 $7,750.00
6050  Sand for Conduit Bedding 250 TON 20.00 $5,000.00 20.00 $5,000.00 24.00 $6,000.00 50.00 $12,500.00

SCHEDULE VI TOTAL $342,825.00 $368,000.00 $537,000.00 $163,000.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 * Seeding, Fertilizing, & Mulching 250 SY 5.00 $1,250.00 6.00 $1,500.00 1.00 $250.00 20.00 $5,000.00
7005 Filter Fabric Fence 1,800 LF 5.00 $9,000.00 6.00 $10,800.00 4.00 $7,200.00 8.00 $14,400.00
7010 Wattle 400 LF 8.00 $3,200.00 5.25 $2,100.00 4.00 $1,600.00 6.00 $2,400.00
7015 Inlet Protection 20 EA 120.00 $2,400.00 170.00 $3,400.00 70.00 $1,400.00 75.00 $1,500.00
7020 Straw Mulch 500 SY 1.00 $500.00 4.00 $2,000.00 2.00 $1,000.00 2.00 $1,000.00
7025 Clear Plastic Covering 500 SY 5.00 $2,500.00 2.00 $1,000.00 2.00 $1,000.00 12.00 $6,000.00
7030 ESC Lead 1,100 HR 1.00 $1,100.00 45.00 $49,500.00 5.00 $5,500.00 25.00 $27,500.00
7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SCHEDULE VII TOTAL $29,950.00 $80,300.00 $27,950.00 $67,800.00

SCHEDULE VIII: ROADSIDE RESTORATION
8000 Street Tree Planting & Staking 10 EA 350.00 $3,500.00 375.00 $3,750.00 450.00 $4,500.00 250.00 $2,500.00
8005 Topsoil Type A 100 CY 50.00 $5,000.00 65.00 $6,500.00 40.00 $4,000.00 150.00 $15,000.00
8010 Sod Installation 250 SY 10.00 $2,500.00 10.50 $2,625.00 4.00 $1,000.00 20.00 $5,000.00
8015 * Bark or Wood Chip Mulch 100 CY 50.00 $5,000.00 61.00 $6,100.00 40.00 $4,000.00 150.00 $15,000.00
8020 * Compost 100 CY 50.00 $5,000.00 61.00 $6,100.00 40.00 $4,000.00 150.00 $15,000.00
8025 Existing Irrigation System Removal, Repair &/or 

Modification
1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

SCHEDULE VIII TOTAL $26,000.00 $30,075.00 $22,500.00 $57,500.00

SCHEDULE IX: BRIDGE STRUCTURE
9000 Removal of Structures & Obstructions 1 LS 1,500.00 $1,500.00 5,000.00 $5,000.00 100.00 $100.00 5,000.00 $5,000.00
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9001 Mobilization 1 LS 1,100,000.00 $1,100,000.00 950,000.00 $950,000.00 800,000.00 $800,000.00 1,090,000.00 $1,090,000.00
9005  Removing Shaft Obstructions 1 EST 105,000.00 $105,000.00 105,000.00 $105,000.00 105,000.00 $105,000.00 105,000.00 $105,000.00
9010  Shoring or Extra Excavation Cl. A - Shafts 1 LS 5,000.00 $5,000.00 10,000.00 $10,000.00 250,000.00 $250,000.00 50,000.00 $50,000.00
9011 Shoring or Extra Excavation Cl. A - Other 1 LS 10,000.00 $10,000.00 10,000.00 $10,000.00 35,000.00 $35,000.00 14,000.00 $14,000.00
9015 Structure Excavation Class A Incl. Haul 2,700 CY 31.65 $85,455.00 35.00 $94,500.00 52.00 $140,400.00 20.00 $54,000.00
9020  Constructing 7'-0" Diam. Shaft 600 LF 1,510.00 $906,000.00 2,000.00 $1,200,000.00 1,000.00 $600,000.00 1,900.00 $1,140,000.00
9021 Constructing 10'-0" Diam. Shaft 360 LF 1,800.00 $648,000.00 2,000.00 $720,000.00 1,220.00 $439,200.00 2,200.00 $792,000.00
9025  QA Shaft Test 11 EA 2,100.00 $23,100.00 2,000.00 $22,000.00 1,500.00 $16,500.00 2,500.00 $27,500.00
9050  St. Reinf. Bar for Bridge 159,000 LB 1.06 $168,540.00 1.25 $198,750.00 4.20 $667,800.00 0.90 $143,100.00
9070  Conc. Class 4000 for Bridge 675 CY 715.00 $482,625.00 600.00 $405,000.00 1,300.00 $877,500.00 1,200.00 $810,000.00
9075  Conc. Class 6000 for Bridge 175 CY 975.00 $170,625.00 975.00 $170,625.00 1,700.00 $297,500.00 900.00 $157,500.00
9080 Superstructure - S. 224th St. Over SR 167 Bridge 1 LS 2,885,000.00 $2,885,000.00 1,600,000.00 $1,600,000.00 1,360,000.00 $1,360,000.00 1,000,000.00 $1,000,000.00
9085  Prestressed Conc. Girder WF83G 2,600 LF 390.00 $1,014,000.00 425.00 $1,105,000.00 500.00 $1,300,000.00 550.00 $1,430,000.00
9090  Structure Surveying 1 LS 80,000.00 $80,000.00 90,000.00 $90,000.00 30,000.00 $30,000.00 66,800.00 $66,800.00
9095 Bridge Approach Slab 400 SY 305.00 $122,000.00 250.00 $100,000.00 400.00 $160,000.00 225.00 $90,000.00
9105 Geosynthetic Retaining Wall 18,500 SF 15.05 $278,425.00 20.00 $370,000.00 16.00 $296,000.00 6.00 $111,000.00
9110  Traffic Barrier 525 LF 135.00 $70,875.00 150.00 $78,750.00 332.00 $174,300.00 180.00 $94,500.00
9115  Pedestrian Barrier 530 LF 135.00 $71,550.00 160.00 $84,800.00 265.00 $140,450.00 235.00 $124,550.00
9120 Geosynthetic Wall Single Slope Traffic Barrier 525 LF 405.00 $212,625.00 440.00 $231,000.00 635.00 $333,375.00 485.00 $254,625.00
9125 Geosynthetic Retaining Wall Pedestrian Barrier 625 LF 400.00 $250,000.00 435.00 $271,875.00 595.00 $371,875.00 485.00 $303,125.00
9130  Bridge Railing Type BP 1,155 LF 60.00 $69,300.00 75.00 $86,625.00 100.00 $115,500.00 125.00 $144,375.00
9135  Bridge Railing Type BP Modified 1,050 LF 60.00 $63,000.00 75.00 $78,750.00 100.00 $105,000.00 125.00 $131,250.00
9140 Gravel Borrow for Structural Earth Wall Incl. Haul 16,000 CY 27.00 $432,000.00 34.00 $544,000.00 34.00 $544,000.00 55.00 $880,000.00
9145 Stone Column Ground Improvement 3,600 SY 80.00 $288,000.00 60.00 $216,000.00 73.00 $262,800.00 90.00 $324,000.00
9150 Drain System 1 LS 85,000.00 $85,000.00 75,000.00 $75,000.00 60,000.00 $60,000.00 50,000.00 $50,000.00
9155 Access Hatch 2 EA 3,350.00 $6,700.00 5,000.00 $10,000.00 4,500.00 $9,000.00 6,000.00 $12,000.00
9160 Geofoam 3,150 CY 160.00 $504,000.00 210.00 $661,500.00 155.00 $488,250.00 235.00 $740,250.00
9165 Concrete Fascia Panel for Geosynthetic Wall 20,000 SF 47.00 $940,000.00 48.00 $960,000.00 37.00 $740,000.00 60.00 $1,200,000.00
9170 * Controlled Density Fill 120 CY 150.00 $18,000.00 135.00 $16,200.00 110.00 $13,200.00 120.00 $14,400.00

SCHEDULE IX TOTAL $11,096,320.00 $10,470,375.00 $10,732,750.00 $11,358,975.00

SUMMARY:   
SCHEDULE I TOTAL $1,591,086.00 $1,820,590.00 $1,866,850.00 $1,816,610.00
SCHEDULE II TOTAL $58,492.50 $72,737.50 $47,179.00 $96,140.00
SCHEDULE III TOTAL $1,051,886.25 $1,373,735.00 $1,196,305.00 $1,047,805.00
SCHEDULE IV TOTAL $372,582.50 $469,140.00 $382,290.00 $605,275.00
SCHEDULE IV A TOTAL $137,005.00 $151,700.00 $175,100.00 $168,470.00
SCHEDULE V TOTAL $624,582.00 $697,610.00 $665,390.00 $461,000.00
SCHEDULE VI TOTAL $342,825.00 $368,000.00 $537,000.00 $163,000.00
SCHEDULE VII TOTAL $29,950.00 $80,300.00 $27,950.00 $67,800.00
SCHEDULE VIII TOTAL $26,000.00 $30,075.00 $22,500.00 $57,500.00
SCHEDULE IX TOTAL $11,096,320.00 $10,470,375.00 $10,732,750.00 $11,358,975.00
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ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

CONSTRUCTION CONTRACT TOTAL $15,330,729.25 $15,534,262.50 $15,653,314.00 $15,842,575.00
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TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1002 Field Trailer 1 LS
1005 Clearing & Grubbing 1 LS
1006 Relocate Boulders 4 EA
1010 * Remove Existing Asphalt Concrete Pavement 3,000 SY
1015 Remove Commercial Cement Concrete Driveway 50 SY
1020 Remove Cement Concrete Sidewalk 400 SY
1025 Remove Cement Concrete Curb & Gutter 800 LF
1030 Remove Cement Concrete Extruded Curb 1,000 LF
1035 Removal of Traffic Islands &/or Traffic Curb 1 LS
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS

1045 Traffic Sign Relocation 7 EA
1050 * Saw Cut Existing Asphalt Concrete Pavement 1,000 LF
1055 Saw Cut Existing Cement Concrete Pavement 100 LF
1060 * Roadway Excavation Incl. Haul 7,000 CY
1065 * Unsuitable Foundation Excavation Incl. Haul 1,700 CY
1070 * Geotextile Fabric, Non-Woven 3,000 SY
1075 * Gravel Borrow, Including Haul & Compaction 11,000 TON
1080 * Crushed Surfacing Top Course, 5/8" Minus 4,000 TON
1085 * Crushed Surfacing Base Course, 1-1/4" Minus 1,500 TON
1095 * HMA Class 1/2", PG 64-22 1,800 TON
1100 * HMA Class 1/2" for Overlay, PG 64-22 1,600 TON
1110 Planing Bituminous Pavement 200 SY
1125 Cold Plant Mix for Temporary Pavement Patch 100 TON
1130 HMA Class 1/2" PG 64-22 for Temporary Pavement 

Patch
100 TON

1140 Cement Concrete Driveway, 8" Depth, Reinforced 175 SY
1145 Cement Concrete Sidewalk 1,000 SY
1150 Precast Sloped Mountable Curb 125 LF
1160 Cement Concrete Sidewalk Ramp Type Perpendicular A 2 EA
1170 Cement Concrete Sidewalk Ramp Type Parallel A 1 EA
1175 Cement Concrete Sidewalk Ramp Type Parallel B 1 EA
1205 Cement Concrete Curb & Gutter 2,100 LF
1210 Cement Concrete Extruded Curb 500 LF
1215 Traffic Island 5 TON
1220 Adjust Existing Catch Basin Grate or Curb Inlet Grate 

to Finished Grade
1 EA

1225 Adjust Existing Manhole Cover to Finished Grade 1 EA
1240 Adjust Existing Junction Box to Finished Grade 2 EA
1255 Remove Fence 200 LF
1285 Remove & Reinstall Mailbox 1 EA
1303 Removing Guardrail 100 LF

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

850,000.00 $850,000.00 168,000.00 $168,000.00 200,000.00 $200,000.00
49,850.00 $49,850.00 30,000.00 $30,000.00 20,000.00 $20,000.00
13,500.00 $13,500.00 65,000.00 $65,000.00 5,000.00 $5,000.00

235.00 $940.00 100.00 $400.00 100.00 $400.00
8.35 $25,050.00 7.00 $21,000.00 8.00 $24,000.00

13.00 $650.00 12.00 $600.00 20.00 $1,000.00
8.00 $3,200.00 10.00 $4,000.00 12.00 $4,800.00
5.00 $4,000.00 6.00 $4,800.00 6.00 $4,800.00
4.00 $4,000.00 2.00 $2,000.00 4.00 $4,000.00

650.00 $650.00 4,500.00 $4,500.00 2,000.00 $2,000.00
4,300.00 $4,300.00 4,000.00 $4,000.00 2,000.00 $2,000.00

235.00 $1,645.00 765.00 $5,355.00 300.00 $2,100.00
3.50 $3,500.00 2.00 $2,000.00 5.00 $5,000.00
3.65 $365.00 6.00 $600.00 8.00 $800.00

27.25 $190,750.00 29.00 $203,000.00 20.00 $140,000.00
45.00 $76,500.00 25.00 $42,500.00 20.00 $34,000.00
3.25 $9,750.00 2.00 $6,000.00 4.00 $12,000.00

15.00 $165,000.00 28.00 $308,000.00 15.00 $165,000.00
34.50 $138,000.00 30.00 $120,000.00 20.00 $80,000.00
28.00 $42,000.00 28.00 $42,000.00 20.00 $30,000.00
98.00 $176,400.00 93.00 $167,400.00 90.00 $162,000.00
98.00 $156,800.00 93.00 $148,800.00 90.00 $144,000.00
24.00 $4,800.00 8.00 $1,600.00 20.00 $4,000.00

155.00 $15,500.00 125.00 $12,500.00 175.00 $17,500.00
216.00 $21,600.00 125.00 $12,500.00 150.00 $15,000.00

147.00 $25,725.00 105.00 $18,375.00 70.00 $12,250.00
55.00 $55,000.00 60.00 $60,000.00 40.00 $40,000.00
43.00 $5,375.00 40.00 $5,000.00 35.00 $4,375.00

1,785.00 $3,570.00 1,600.00 $3,200.00 1,600.00 $3,200.00
1,785.00 $1,785.00 1,600.00 $1,600.00 1,900.00 $1,900.00
1,785.00 $1,785.00 1,600.00 $1,600.00 1,800.00 $1,800.00

21.00 $44,100.00 25.00 $52,500.00 23.00 $48,300.00
11.50 $5,750.00 15.00 $7,500.00 15.00 $7,500.00

475.00 $2,375.00 600.00 $3,000.00 100.00 $500.00
472.00 $472.00 450.00 $450.00 500.00 $500.00

500.00 $500.00 4,500.00 $4,500.00 600.00 $600.00
295.00 $590.00 200.00 $400.00 400.00 $800.00

9.00 $1,800.00 15.00 $3,000.00 7.00 $1,400.00
325.00 $325.00 125.00 $125.00 600.00 $600.00
11.25 $1,125.00 8.00 $800.00 14.00 $1,400.00

5 6



LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

1304 Removing Guardrail Anchor 2 EA
1305 Beam Guardrail Type 1 400 LF
1307 Beam Guardrail Transition Section Type 1 2 EA
1310 Beam Guardrail Anchor Type 4 5 EA
1315 * Pothole Utilities 25 EA
1320 Project Sign 1 EA
1325 * Remove Existing Landscape Tree (4" to 20") 100 EA
1326 * Remove Existing Landscape Tree (greater than 20") 10 EA
1335 Watering 600 HR

SCHEDULE I TOTAL

SCHEDULE II: WATER
2005 8" Connection to Existing Water Main 1 EA
2020 6" Diameter Ductile Iron, Cl 52 Restrained Joint Water 

Main Pipe
100 LF

2025 8" Diameter Ductile Iron, Cl 52 Restrained Joint Water 
Main Pipe

125 LF

2045 8" Gate Valve MJ x FL or MJ x MJ or FL x FL 1 EA
2050 10" Gate Valve MJ x FL or MJ x MJ or FL x FL 2 EA
2080 Hydrant Assembly 2 EA
2085 6" Blowoff Assembly 1 EA
2090 Relocate Existing Blowoff Assembly Vault 1 EA
2255 * Shoring or Extra Excavation Class B 900 SF
2260 * Foundation Material, Class I & II 25 TON
2275 * Pipe Zone Bedding 100 TON
2335 Remove Existing Hydrant Assembly 2 EA

SUB TOTAL
10% SALES TAX
SCHEDULE II TOTAL

SCHEDULE III: SR 167
3000 Mobilization 1 LS
3005 Clearing & Grubbing 1 LS
3010 * Remove Existing Asphalt Concrete Pavement 1,500 SY
3040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS

3050 * Saw Cut Existing Asphalt Concrete Pavement 2,400 LF
3060 * Roadway Excavation Incl. Haul 500 CY
3065 * Unsuitable Foundation Excavation Incl. Haul 25 CY
3080 * Crushed Surfacing Top Course, 5/8" Minus 650 TON
3085 * Crushed Surfacing Base Course, 1-1/4" Minus 350 TON
3095 * HMA Class 1/2", PG 64-22 1,100 TON
3096  HMA Class 1/2" for SR 167, PG 64-22 400 TON

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

186.00 $372.00 500.00 $1,000.00 400.00 $800.00
34.25 $13,700.00 40.00 $16,000.00 45.00 $18,000.00

2,530.00 $5,060.00 3,750.00 $7,500.00 1,500.00 $3,000.00
775.00 $3,875.00 1,250.00 $6,250.00 1,500.00 $7,500.00
425.00 $10,625.00 500.00 $12,500.00 500.00 $12,500.00

1,200.00 $1,200.00 1,250.00 $1,250.00 900.00 $900.00
265.00 $26,500.00 200.00 $20,000.00 350.00 $35,000.00
590.00 $5,900.00 450.00 $4,500.00 500.00 $5,000.00
125.00 $75,000.00 150.00 $90,000.00 60.00 $36,000.00

 
 $2,251,259.00 $1,697,605.00 $1,323,225.00

2,900.00 $2,900.00 3,000.00 $3,000.00 4,000.00 $4,000.00
92.00 $9,200.00 70.00 $7,000.00 75.00 $7,500.00

107.00 $13,375.00 65.00 $8,125.00 80.00 $10,000.00

1,750.00 $1,750.00 1,200.00 $1,200.00 1,800.00 $1,800.00
2,665.00 $5,330.00 2,000.00 $4,000.00 2,000.00 $4,000.00
7,625.00 $15,250.00 8,000.00 $16,000.00 7,000.00 $14,000.00
5,950.00 $5,950.00 4,500.00 $4,500.00 3,200.00 $3,200.00
1,850.00 $1,850.00 3,000.00 $3,000.00 3,000.00 $3,000.00

0.60 $540.00 1.00 $900.00 2.00 $1,800.00
50.00 $1,250.00 35.00 $875.00 25.00 $625.00
31.00 $3,100.00 20.00 $2,000.00 25.00 $2,500.00

785.00 $1,570.00 600.00 $1,200.00 1,200.00 $2,400.00

$62,065.00 $51,800.00 $54,825.00
$6,206.50 $5,180.00 $5,482.50

$68,271.50 $56,980.00 $60,307.50

200,000.00 $200,000.00 140,000.00 $140,000.00 100,000.00 $100,000.00
5,000.00 $5,000.00 12,000.00 $12,000.00 10,000.00 $10,000.00

8.35 $12,525.00 7.00 $10,500.00 8.00 $12,000.00
19,750.00 $19,750.00 18,350.00 $18,350.00 10,000.00 $10,000.00

3.50 $8,400.00 2.00 $4,800.00 5.00 $12,000.00
27.25 $13,625.00 29.00 $14,500.00 20.00 $10,000.00
45.00 $1,125.00 25.00 $625.00 20.00 $500.00
34.50 $22,425.00 30.00 $19,500.00 20.00 $13,000.00
28.00 $9,800.00 28.00 $9,800.00 20.00 $7,000.00
98.00 $107,800.00 93.00 $102,300.00 90.00 $99,000.00

137.00 $54,800.00 130.00 $52,000.00 115.00 $46,000.00



LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

3100 * HMA Class 1/2" for Overlay, PG 64-22 450 TON
3101  HMA Class 1/2" for Overlay for SR 167, PG 64-22 150 TON
3125 * Remove Existing Landscape Tree (4" to 20") 17 EA
3126 * Remove Existing Landscape Tree (greater than 20") 1 EA
3130 Fiber Optic and Power Relocation 150 LF
3131 Trench Shoring 600 SF
3135  Sand 125 TON
3140 * Controlled Density Fill 75 CY
3145 Single-Slope Concrete Barrier 600 LF
3160 Remove Existing Median Barrier 600 LF
3165 Temporary Barrier 1,400 LF
3170 Temporary Impact Attenuator 2 EA
3315 * Pothole Utilities 10 EA
3410 Storm Sewer Pipe, 8" Diameter 10 LF
3440  Temporary Concrete Inlet 1 EA
3455 * Foundation Material, Class I & II 5 TON
3470 * Pipe Zone Bedding 10 TON
3505 * Traffic Control Labor 2,200 HR
3510 * Construction Signs Class A 1,800 SF
3515 * Traffic Control Supervisor 600 HR
3520 Uniformed Off-Duty Police Officer 500 HR
3525 Temporary Traffic Control Devices 1 LS
3530 * Portable Changeable Message Sign (PCMS) 200 DAY
3535 * Sequential Arrow Sign (SAS) 200 DAY
3540  Traffic Safety Drum with Steady Burn Light 100 EA
3541  Traffic Safety Drum with Reflective Bands 100 EA
3545  Transportable Attenuator 6 EA
3546  Operation of Transportable Attenuator 2,500 HR
3550 * Plastic White Edge Line 700 LF
3555 * Plastic Double Yellow Center Line 350 LF
3560 * Type III Barricade 20 EA
3565 White Profiled Plastic Edge Line 2,000 LF
3570 Plastic HOV Lane Symbol 6 EA
3575 Yellow Profiled Plastic Edge Line 3,500 LF
3580 White Profiled Plastic Wide Line 3,000 LF
3585 Profiled Plastic Lane Line 3,450 LF
3600 * Street Luminaire 2 EA
3605 Freeway Luminaire 1 EA
3606 Freeway Luminaire with Foundation 1 EA
3607 Remove Existing Luminaire, Including Foundation 2 EA
3620 * Supply & Install 2" Diameter Schedule 80 PVC Conduit 325 LF
3630 * Junction Box, Type 1 7 EA
3635 * Junction Box, Type 2 1 EA
3640 * Junction Box, NEMA 4x 4 EA

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

98.00 $44,100.00 93.00 $41,850.00 90.00 $40,500.00
137.00 $20,550.00 130.00 $19,500.00 110.00 $16,500.00
265.00 $4,505.00 200.00 $3,400.00 350.00 $5,950.00
590.00 $590.00 450.00 $450.00 500.00 $500.00
50.00 $7,500.00 26.00 $3,900.00 50.00 $7,500.00

204.00 $122,400.00 65.00 $39,000.00 10.00 $6,000.00
39.00 $4,875.00 30.00 $3,750.00 25.00 $3,125.00

180.00 $13,500.00 175.00 $13,125.00 85.00 $6,375.00
250.00 $150,000.00 325.00 $195,000.00 450.00 $270,000.00
26.50 $15,900.00 15.00 $9,000.00 100.00 $60,000.00
26.00 $36,400.00 15.00 $21,000.00 60.00 $84,000.00

4,400.00 $8,800.00 3,000.00 $6,000.00 5,000.00 $10,000.00
425.00 $4,250.00 500.00 $5,000.00 500.00 $5,000.00
75.00 $750.00 150.00 $1,500.00 65.00 $650.00

755.00 $755.00 1,500.00 $1,500.00 1,200.00 $1,200.00
50.00 $250.00 35.00 $175.00 25.00 $125.00
31.00 $310.00 20.00 $200.00 25.00 $250.00
55.00 $121,000.00 60.00 $132,000.00 45.00 $99,000.00
10.00 $18,000.00 15.00 $27,000.00 20.00 $36,000.00
58.00 $34,800.00 65.00 $39,000.00 50.00 $30,000.00

130.00 $65,000.00 145.00 $72,500.00 90.00 $45,000.00
24,500.00 $24,500.00 35,000.00 $35,000.00 15,000.00 $15,000.00

38.50 $7,700.00 25.00 $5,000.00 80.00 $16,000.00
23.50 $4,700.00 7.50 $1,500.00 30.00 $6,000.00
31.25 $3,125.00 75.00 $7,500.00 70.00 $7,000.00
31.25 $3,125.00 55.00 $5,500.00 60.00 $6,000.00

5,000.00 $30,000.00 15,000.00 $90,000.00 250.00 $1,500.00
18.50 $46,250.00 60.00 $150,000.00 70.00 $175,000.00
1.55 $1,085.00 1.50 $1,050.00 3.00 $2,100.00
3.25 $1,137.50 1.50 $525.00 3.00 $1,050.00

415.00 $8,300.00 175.00 $3,500.00 400.00 $8,000.00
2.10 $4,200.00 2.00 $4,000.00 3.00 $6,000.00

395.00 $2,370.00 375.00 $2,250.00 100.00 $600.00
2.10 $7,350.00 2.00 $7,000.00 3.00 $10,500.00
3.95 $11,850.00 3.75 $11,250.00 3.00 $9,000.00
1.55 $5,347.50 1.50 $5,175.00 3.00 $10,350.00

18,250.00 $36,500.00 9,200.00 $18,400.00 4,000.00 $8,000.00
8,800.00 $8,800.00 1,200.00 $1,200.00 4,000.00 $4,000.00

11,600.00 $11,600.00 7,800.00 $7,800.00 5,000.00 $5,000.00
5,150.00 $10,300.00 600.00 $1,200.00 500.00 $1,000.00

25.50 $8,287.50 9.00 $2,925.00 7.00 $2,275.00
1,250.00 $8,750.00 600.00 $4,200.00 700.00 $4,900.00
1,825.00 $1,825.00 750.00 $750.00 900.00 $900.00
3,100.00 $12,400.00 950.00 $3,800.00 500.00 $2,000.00



LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

3645 * Gravel Borrow, Including Haul & Compaction 150 TON
3800 * Seeding, Fertilizing, & Mulching 100 SY
3815 * Bark or Wood Chip Mulch 25 CY
3820 * Compost 25 CY
3825 Sitka Spruce, 2 Gallon 8 EA
3830 Pacific Willow, 2 Gallon 8 EA
3835 Sitka Willow, 2 Gallon 8 EA
3840 Douglas Fir (Pseudotsuga menziesii), 2 Gallon 8 EA
3845 Western Red Cedar, 2 Gallon 8 EA
3850 Red Osier Dogwood (Cornus sericea), 2 Gallon 10 EA
3855 Black Twinberry (Lonicera involucrata), 2 Gallon 10 EA
3860 Salmonberry (Rubus spectabilis), 2 Gallon 10 EA
3865 Pacific Ninebark, 2 Gallon 10 EA
3870 Plant Watering 50 WK

SCHEDULE III TOTAL

SCHEDULE IV: STORM SEWER
4015 * Storm Sewer Pipe, 12" Diameter 2,000 LF
4020 * Storm Sewer Pipe, 18" Diameter 325 LF
4025 Storm Sewer Pipe, 24" Diameter 325 LF
4075  Concrete Inlet 9 LF
4080 Catch Basin, Type 1 29 EA
4085 * Catch Basin, Type 2, 48" Diameter 6 EA
4105 Catch Basin Storm Filter System (Four-Cartridge Unit) 2 EA
4109 * Controlled Density Fill 25 CY
4110 * Standard Manhole Frame & Locking Cover 7 EA
4120 Vaned Catch Basin Frame & Grate 21 EA
4125 Solid Catch Basin Frame & Cover 8 EA
4130 Abandon Existing Storm Sewer Pipe 5 EA
4135 Remove Existing Storm Filter Vault 1 EA
4140  Remove Existing Storm Sewer Pipe or Culvert 350 LF
4145 Remove Existing Catch Basin or Manhole 7 EA
4150 * Shoring or Extra Excavation Class B 6,600 SF
4155 * Foundation Material, Class I & II 275 TON
4170 * Pipe Zone Bedding 750 TON
4180 * Gravel Borrow, Including Haul & Compaction 250 TON
4195 Concrete Sump Box 1 EA
4200 Biofiltration Swale 475 LF
4205 Cast In Place Concrete Stem Wall 600 SF
4210 * Seeding, Fertilizing, & Mulching 350 SY

SCHEDULE IV TOTAL

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

15.00 $2,250.00 28.00 $4,200.00 15.00 $2,250.00
5.25 $525.00 2.50 $250.00 5.00 $500.00

63.00 $1,575.00 60.25 $1,506.25 55.00 $1,375.00
63.00 $1,575.00 62.00 $1,550.00 60.00 $1,500.00
21.00 $168.00 50.00 $400.00 25.00 $200.00
21.00 $168.00 45.00 $360.00 25.00 $200.00
21.00 $168.00 45.00 $360.00 25.00 $200.00
21.00 $168.00 50.00 $400.00 25.00 $200.00
21.00 $168.00 50.00 $400.00 25.00 $200.00
21.00 $210.00 45.00 $450.00 25.00 $250.00
21.00 $210.00 50.00 $500.00 25.00 $250.00
21.00 $210.00 50.00 $500.00 25.00 $250.00
21.00 $210.00 50.00 $500.00 25.00 $250.00

210.00 $10,500.00 305.00 $15,250.00 250.00 $12,500.00

$1,407,092.50 $1,415,376.25 $1,369,475.00

36.00 $72,000.00 56.00 $112,000.00 70.00 $140,000.00
60.00 $19,500.00 88.00 $28,600.00 80.00 $26,000.00
98.00 $31,850.00 125.00 $40,625.00 100.00 $32,500.00

670.00 $6,030.00 1,000.00 $9,000.00 1,200.00 $10,800.00
875.00 $25,375.00 1,200.00 $34,800.00 1,500.00 $43,500.00

2,170.00 $13,020.00 2,900.00 $17,400.00 3,700.00 $22,200.00
16,350.00 $32,700.00 35,000.00 $70,000.00 20,000.00 $40,000.00

180.00 $4,500.00 175.00 $4,375.00 85.00 $2,125.00
355.00 $2,485.00 250.00 $1,750.00 500.00 $3,500.00
370.00 $7,770.00 250.00 $5,250.00 400.00 $8,400.00
370.00 $2,960.00 250.00 $2,000.00 500.00 $4,000.00
625.00 $3,125.00 450.00 $2,250.00 1,000.00 $5,000.00

1,170.00 $1,170.00 3,000.00 $3,000.00 5,000.00 $5,000.00
11.00 $3,850.00 6.00 $2,100.00 65.00 $22,750.00

530.00 $3,710.00 150.00 $1,050.00 550.00 $3,850.00
0.60 $3,960.00 1.00 $6,600.00 2.00 $13,200.00

50.00 $13,750.00 35.00 $9,625.00 25.00 $6,875.00
31.00 $23,250.00 20.00 $15,000.00 25.00 $18,750.00
15.00 $3,750.00 28.00 $7,000.00 15.00 $3,750.00

1,800.00 $1,800.00 4,000.00 $4,000.00 500.00 $500.00
20.00 $9,500.00 10.00 $4,750.00 70.00 $33,250.00
40.00 $24,000.00 30.00 $18,000.00 40.00 $24,000.00
5.25 $1,837.50 2.50 $875.00 5.00 $1,750.00

$311,892.50 $400,050.00 $471,700.00
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SCHEDULE IV A: STORM POND
4017A * Storm Sewer Pipe, 12" Diameter 100 LF
4027A * Storm Sewer Pipe, 18" Diameter 110 LF
4085A * Catch Basin, Type 2, 48" Diameter 2 EA
4091A Flow Control Structure, Type 2 54" Diameter 2 EA
4110A * Standard Manhole Frame & Locking Cover 3 EA
4155A * Foundation Material, Class I & II 20 TON
4170A * Pipe Zone Bedding 100 TON
4175A * Gravel Borrow, Including Haul & Compaction 50 TON
4177A Quarry Spalls 25 TON
4187A Stormwater Pond Excavation, Incl. Haul 2,100 CY
4195A * HMA Class 1/2", PG 64-22 125 TON
4225A Vinyl Coated Chain Link Fence, Type 3 (6' High) 500 LF
4230A Vinyl Coated Double 20' (6' High) Chain Link Gate 

Type 1, In Place
1 EA

4240A Slough Sedge (Carex Obnupta), 10 Cubic-Inch Plug 170 EA
4245A Werern Sloughgrass (Beckmania Syzigachine), 10 

Cubic-Inch Plug
170 EA

4250A Hardstem Bulrush (Scirpus Acutus) 10 Cubic-Inch Plug 170 EA
4255A Softstem Bulrush (Scirpus Validus), 10 Cubic-Inch Plug 170 EA
4380A * Geotextile Fabric, Non-Woven 50 SY
4385A * Crushed Surfacing Top Course, 5/8" Minus 300 TON

SCHEDULE IV A TOTAL

SCHEDULE V: TRAFFIC CONTROL
5005 * Traffic Control Labor 7,000 HR
5010 * Construction Signs Class A 500 SF
5015 * Traffic Control Supervisor 1,700 HR
5020 Temporary Traffic Control Devices 1 LS
5030 * Portable Changeable Message Sign (PCMS) 1,600 DAY
5035 * Sequential Arrow Sign (SAS) 1,600 DAY
5100 * Plastic White Edge Line 4,800 LF
5101 Plastic Yellow Line 100 LF
5103 Plastic Lane Line 1,000 LF
5105 * Plastic Double Yellow Center Line 2,000 LF
5110 Plastic Two Way Left Turn Lane Line 1,900 LF
5112 Plastic Wide Line 400 LF
5115 Plastic Stop Line 200 LF
5120 Plastic Crosswalk Line 350 SF
5125 Plastic Traffic Arrow 14 EA
5135 Plastic ONLY Marking 2 EA
5140 * Type III Barricade 4 EA
5150  Permanent Signing Including Post 800 SF

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

36.00 $3,600.00 56.00 $5,600.00 70.00 $7,000.00
60.00 $6,600.00 88.00 $9,680.00 80.00 $8,800.00

2,170.00 $4,340.00 2,900.00 $5,800.00 3,700.00 $7,400.00
5,175.00 $10,350.00 4,500.00 $9,000.00 5,000.00 $10,000.00

355.00 $1,065.00 250.00 $750.00 500.00 $1,500.00
50.00 $1,000.00 35.00 $700.00 25.00 $500.00
31.00 $3,100.00 20.00 $2,000.00 25.00 $2,500.00
15.00 $750.00 28.00 $1,400.00 15.00 $750.00
54.50 $1,362.50 50.00 $1,250.00 34.00 $850.00
28.00 $58,800.00 32.00 $67,200.00 27.00 $56,700.00
98.00 $12,250.00 93.00 $11,625.00 90.00 $11,250.00
28.50 $14,250.00 26.50 $13,250.00 26.00 $13,000.00

1,425.00 $1,425.00 1,350.00 $1,350.00 1,500.00 $1,500.00

5.25 $892.50 21.00 $3,570.00 20.00 $3,400.00
5.25 $892.50 21.00 $3,570.00 20.00 $3,400.00

5.25 $892.50 21.00 $3,570.00 20.00 $3,400.00
5.25 $892.50 21.00 $3,570.00 20.00 $3,400.00
3.25 $162.50 2.00 $100.00 4.00 $200.00

34.50 $10,350.00 30.00 $9,000.00 20.00 $6,000.00

$132,975.00 $152,985.00 $141,550.00

55.00 $385,000.00 60.00 $420,000.00 45.00 $315,000.00
10.00 $5,000.00 15.00 $7,500.00 20.00 $10,000.00
58.00 $98,600.00 65.00 $110,500.00 50.00 $85,000.00

55,000.00 $55,000.00 10,000.00 $10,000.00 5,000.00 $5,000.00
38.50 $61,600.00 25.00 $40,000.00 80.00 $128,000.00
23.50 $37,600.00 7.50 $12,000.00 30.00 $48,000.00
1.55 $7,440.00 1.50 $7,200.00 3.00 $14,400.00
1.65 $165.00 1.50 $150.00 1.50 $150.00
1.10 $1,100.00 1.00 $1,000.00 1.00 $1,000.00
3.25 $6,500.00 1.50 $3,000.00 3.00 $6,000.00
1.65 $3,135.00 1.50 $2,850.00 3.00 $5,700.00
2.15 $860.00 2.00 $800.00 1.00 $400.00

11.00 $2,200.00 10.00 $2,000.00 7.00 $1,400.00
8.00 $2,800.00 7.50 $2,625.00 6.00 $2,100.00

188.00 $2,632.00 175.00 $2,450.00 125.00 $1,750.00
375.00 $750.00 350.00 $700.00 100.00 $200.00
415.00 $1,660.00 175.00 $700.00 400.00 $1,600.00
27.00 $21,600.00 90.00 $72,000.00 30.00 $24,000.00



LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

5155 Permanent Signing 400 SF

SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL
6000 Traffic Signal Modification, Including Foundation 1 LS
6005 Street Luminaire with Foundation 5 EA
6006 Pedestrian Luminaire with Foundation 7 EA
6007 Relocate Existing Luminaire, Including New Foundation 2 EA
6008 * Street Luminaire 4 EA
6020 * Supply & Install 2" Diameter Schedule 80 PVC Conduit 3,700 LF
6030 * Junction Box, Type 1 13 EA
6035 * Junction Box, Type 2 3 EA
6040 * Junction Box, NEMA 4x 8 EA
6045 * Gravel Borrow, Including Haul & Compaction 250 TON
6050  Sand for Conduit Bedding 250 TON

SCHEDULE VI TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 * Seeding, Fertilizing, & Mulching 250 SY
7005 Filter Fabric Fence 1,800 LF
7010 Wattle 400 LF
7015 Inlet Protection 20 EA
7020 Straw Mulch 500 SY
7025 Clear Plastic Covering 500 SY
7030 ESC Lead 1,100 HR
7055 Erosion/Water Pollution Control 1 FA

SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION
8000 Street Tree Planting & Staking 10 EA
8005 Topsoil Type A 100 CY
8010 Sod Installation 250 SY
8015 * Bark or Wood Chip Mulch 100 CY
8020 * Compost 100 CY
8025 Existing Irrigation System Removal, Repair &/or 

Modification
1 FA

SCHEDULE VIII TOTAL

SCHEDULE IX: BRIDGE STRUCTURE
9000 Removal of Structures & Obstructions 1 LS

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

22.00 $8,800.00 90.00 $36,000.00 30.00 $12,000.00

$702,442.00 $731,475.00 $661,700.00

200,000.00 $200,000.00 165,000.00 $165,000.00 50,000.00 $50,000.00
8,000.00 $40,000.00 6,700.00 $33,500.00 5,000.00 $25,000.00
7,400.00 $51,800.00 6,200.00 $43,400.00 4,000.00 $28,000.00
2,150.00 $4,300.00 1,800.00 $3,600.00 3,000.00 $6,000.00

18,250.00 $73,000.00 9,200.00 $36,800.00 4,000.00 $16,000.00
25.50 $94,350.00 9.00 $33,300.00 7.00 $25,900.00

1,250.00 $16,250.00 600.00 $7,800.00 700.00 $9,100.00
1,825.00 $5,475.00 750.00 $2,250.00 900.00 $2,700.00
3,100.00 $24,800.00 950.00 $7,600.00 500.00 $4,000.00

15.00 $3,750.00 28.00 $7,000.00 15.00 $3,750.00
30.50 $7,625.00 50.00 $12,500.00 25.00 $6,250.00

$521,350.00 $352,750.00 $176,700.00

5.25 $1,312.50 2.50 $625.00 5.00 $1,250.00
4.00 $7,200.00 6.00 $10,800.00 6.00 $10,800.00
6.00 $2,400.00 4.00 $1,600.00 5.00 $2,000.00

60.00 $1,200.00 80.00 $1,600.00 85.00 $1,700.00
2.00 $1,000.00 5.00 $2,500.00 5.00 $2,500.00
4.00 $2,000.00 2.50 $1,250.00 3.00 $1,500.00
1.00 $1,100.00 25.00 $27,500.00 50.00 $55,000.00

10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

$26,212.50 $55,875.00 $84,750.00

375.00 $3,750.00 1,000.00 $10,000.00 600.00 $6,000.00
65.00 $6,500.00 45.00 $4,500.00 40.00 $4,000.00
11.00 $2,750.00 9.00 $2,250.00 20.00 $5,000.00
63.00 $6,300.00 60.25 $6,025.00 55.00 $5,500.00
63.00 $6,300.00 62.00 $6,200.00 60.00 $6,000.00

5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

$30,600.00 $33,975.00 $31,500.00

5,000.00 $5,000.00 1,200.00 $1,200.00 10,000.00 $10,000.00



LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

9001 Mobilization 1 LS
9005  Removing Shaft Obstructions 1 EST
9010  Shoring or Extra Excavation Cl. A - Shafts 1 LS
9011 Shoring or Extra Excavation Cl. A - Other 1 LS
9015 Structure Excavation Class A Incl. Haul 2,700 CY
9020  Constructing 7'-0" Diam. Shaft 600 LF
9021 Constructing 10'-0" Diam. Shaft 360 LF
9025  QA Shaft Test 11 EA
9050  St. Reinf. Bar for Bridge 159,000 LB
9070  Conc. Class 4000 for Bridge 675 CY
9075  Conc. Class 6000 for Bridge 175 CY
9080 Superstructure - S. 224th St. Over SR 167 Bridge 1 LS
9085  Prestressed Conc. Girder WF83G 2,600 LF
9090  Structure Surveying 1 LS
9095 Bridge Approach Slab 400 SY
9105 Geosynthetic Retaining Wall 18,500 SF
9110  Traffic Barrier 525 LF
9115  Pedestrian Barrier 530 LF
9120 Geosynthetic Wall Single Slope Traffic Barrier 525 LF
9125 Geosynthetic Retaining Wall Pedestrian Barrier 625 LF
9130  Bridge Railing Type BP 1,155 LF
9135  Bridge Railing Type BP Modified 1,050 LF
9140 Gravel Borrow for Structural Earth Wall Incl. Haul 16,000 CY
9145 Stone Column Ground Improvement 3,600 SY
9150 Drain System 1 LS
9155 Access Hatch 2 EA
9160 Geofoam 3,150 CY
9165 Concrete Fascia Panel for Geosynthetic Wall 20,000 SF
9170 * Controlled Density Fill 120 CY

SCHEDULE IX TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE III TOTAL
SCHEDULE IV TOTAL
SCHEDULE IV A TOTAL
SCHEDULE V TOTAL
SCHEDULE VI TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL
SCHEDULE IX TOTAL

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

954,500.00 $954,500.00 1,200,000.00 $1,200,000.00 600,000.00 $600,000.00
105,000.00 $105,000.00 105,000.00 $105,000.00 105,000.00 $105,000.00

5,000.00 $5,000.00 125,000.00 $125,000.00 20,000.00 $20,000.00
1,200.00 $1,200.00 500.00 $500.00 5,000.00 $5,000.00

36.00 $97,200.00 45.00 $121,500.00 20.00 $54,000.00
1,862.00 $1,117,200.00 1,750.00 $1,050,000.00 1,600.00 $960,000.00
2,190.00 $788,400.00 1,950.00 $702,000.00 2,400.00 $864,000.00
1,835.00 $20,185.00 1,250.00 $13,750.00 2,000.00 $22,000.00

1.05 $166,950.00 1.25 $198,750.00 1.40 $222,600.00
840.00 $567,000.00 1,250.00 $843,750.00 750.00 $506,250.00
738.00 $129,150.00 650.00 $113,750.00 800.00 $140,000.00

1,168,400.00 $1,168,400.00 1,344,800.00 $1,344,800.00 1,500,000.00 $1,500,000.00
485.00 $1,261,000.00 600.00 $1,560,000.00 550.00 $1,430,000.00

72,000.00 $72,000.00 95,000.00 $95,000.00 40,000.00 $40,000.00
235.00 $94,000.00 275.00 $110,000.00 400.00 $160,000.00
20.00 $370,000.00 14.00 $259,000.00 20.00 $370,000.00

170.00 $89,250.00 137.50 $72,187.50 175.00 $91,875.00
155.00 $82,150.00 185.00 $98,050.00 150.00 $79,500.00
485.00 $254,625.00 430.00 $225,750.00 400.00 $210,000.00
485.00 $303,125.00 475.00 $296,875.00 400.00 $250,000.00
70.00 $80,850.00 70.00 $80,850.00 145.00 $167,475.00
67.50 $70,875.00 70.00 $73,500.00 130.00 $136,500.00
30.50 $488,000.00 41.00 $656,000.00 30.00 $480,000.00
65.00 $234,000.00 95.00 $342,000.00 100.00 $360,000.00

36,000.00 $36,000.00 65,000.00 $65,000.00 15,000.00 $15,000.00
5,800.00 $11,600.00 3,500.00 $7,000.00 5,000.00 $10,000.00

225.00 $708,750.00 250.00 $787,500.00 100.00 $315,000.00
62.50 $1,250,000.00 78.00 $1,560,000.00 35.00 $700,000.00

180.00 $21,600.00 175.00 $21,000.00 85.00 $10,200.00

$10,553,010.00 $12,129,712.50 $9,834,400.00

$2,251,259.00 $1,697,605.00 $1,323,225.00
$68,271.50 $56,980.00 $60,307.50

$1,407,092.50 $1,415,376.25 $1,369,475.00
$311,892.50 $400,050.00 $471,700.00
$132,975.00 $152,985.00 $141,550.00
$702,442.00 $731,475.00 $661,700.00
$521,350.00 $352,750.00 $176,700.00

$26,212.50 $55,875.00 $84,750.00
$30,600.00 $33,975.00 $31,500.00

$10,553,010.00 $12,129,712.50 $9,834,400.00



LID 363: S. 224th St. Improvements 
84th Ave. S. to 88th Ave. S.
 
Bid Opening: May 2, 2017, 10:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

CONSTRUCTION CONTRACT TOTAL

Johansen Excavating, Inc. Hamilton Construction Co. Engineer's Estimate
PO Box 674 PO Box 659 Garrett Inouye
Buckley, WA 98321 Springfield, OR 97477  

 
$16,005,105.00 $17,026,783.75 $14,155,307.50

UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

$16,005,105.00 $17,026,783.75 $14,155,307.50


