
2017 Paint Line Striping and RPM
Replacement
 
Bid Opening: May 9, 2017, 11:00 AM Stripe Rite, Inc. Apply-A-Line Inc. Specialized Pavement Marking, Inc. Engineer's Estimate

 1813 137th Ave. E. 175 Roy Rd. SW, Building C 11095 Industrial Way, Suite A Joe Araucto
 Sumner, WA 98390 Pacific, WA 98047 Tualatin, OR 97062  

  
TOTAL $274,860.00 $289,510.00 $291,950.00 $299,750.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE II: DOWNTOWN CORE
1000 Mobilization 1 LS 5,000.00 $5,000.00 12,000.00 $12,000.00 3,500.00 $3,500.00 12,000.00 $12,000.00
1005 Painted Double Solid Line 400,000 LF 0.14 $56,000.00 0.14 $56,000.00 0.14 $56,000.00 0.13 $52,000.00
1010 Painted Single Solid Line 610,000 LF 0.12 $73,200.00 0.08 $48,800.00 0.10 $61,000.00 0.11 $67,100.00
1015 Painted Skip Lane Line 150,000 LF 0.09 $13,500.00 0.04 $6,000.00 0.04 $6,000.00 0.09 $13,500.00
1020 Painted Dotted Line 7,000 LF 0.22 $1,540.00 0.08 $560.00 0.15 $1,050.00 0.25 $1,750.00
1025 Painted TWLTL Line 130,000 LF 0.12 $15,600.00 0.08 $10,400.00 0.12 $15,600.00 0.14 $18,200.00
1030 Painted Wide Lane Line 30,000 LF 0.22 $6,600.00 0.17 $5,100.00 0.20 $6,000.00 0.14 $4,200.00
1035 Painted Bike Lane Line 130,000 LF 0.13 $16,900.00 0.17 $22,100.00 0.20 $26,000.00 0.14 $18,200.00
1040 Raised Pavement Marker Type 1 130 HUND 233.00 $30,290.00 210.00 $27,300.00 265.00 $34,450.00 330.00 $42,900.00
1045 Raised Pavement Marker Type 2 130 HUND 276.00 $35,880.00 400.00 $52,000.00 395.00 $51,350.00 330.00 $42,900.00
1050 Project Temporary Traffic Control 1 LS 15,000.00 $15,000.00 43,500.00 $43,500.00 25,000.00 $25,000.00 20,000.00 $20,000.00
1055 SPCC Plan 1 LS 350.00 $350.00 750.00 $750.00 1,000.00 $1,000.00 2,000.00 $2,000.00
1060 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

CONSTRUCTION CONTRACT TOTAL $274,860.00 $289,510.00 $291,950.00 $299,750.00
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