
132nd Ave. SE Pedestrian Improvements
(SE 251st St. to SE 268th St.)
 R.W. Scott Construction Co. TITAN Earthwork LLC Sound Pacific Construction DPK Inc.
Bid Opening: June 27, 2017, 11:00 AM 4005 W. Valley Highway, Suite A 1585 Valentine Ave. SE 3902 157th St. Ct. NW 7829 S. 206th St.

 Auburn, WA 98001 Pacific, WA 98047 Gig Harbor, WA 98332 Kent, WA 98032
 

   
TOTAL $933,662.50 $939,846.96 $945,865.00 $973,030.50

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 75,000.00 $75,000.00 155,401.21 $155,401.21 90,000.00 $90,000.00 90,000.00 $90,000.00
1005 Clearing & Grubbing 1 LS 36,000.00 $36,000.00 7,500.00 $7,500.00 27,000.00 $27,000.00 115,000.00 $115,000.00
1010 Remove Existing Asphalt Concrete Pavement 20 SY 60.00 $1,200.00 46.00 $920.00 26.00 $520.00 8.00 $160.00
1020 Remove Cement Concrete Sidewalk 100 SY 20.00 $2,000.00 22.00 $2,200.00 19.00 $1,900.00 14.00 $1,400.00
1025 Remove Cement Concrete Curb & Gutter 100 LF 10.00 $1,000.00 18.00 $1,800.00 8.00 $800.00 12.00 $1,200.00
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS 2,000.00 $2,000.00 1,750.00 $1,750.00 1,800.00 $1,800.00 500.00 $500.00

1050 Saw Cut Existing Asphalt Concrete Pavement 1,300 LF 4.00 $5,200.00 4.60 $5,980.00 3.50 $4,550.00 4.00 $5,200.00
1055 Saw Cut Existing Cement Concrete Pavement 75 LF 10.00 $750.00 6.00 $450.00 9.00 $675.00 7.00 $525.00
1060 Roadway Excavation Incl. Haul 1,300 CY 50.00 $65,000.00 29.00 $37,700.00 38.00 $49,400.00 36.00 $46,800.00
1075 * Gravel Borrow, Including Haul & Compaction 550 TON 35.00 $19,250.00 21.50 $11,825.00 33.00 $18,150.00 36.00 $19,800.00
1080 Crushed Surfacing Top Course, 5/8" Minus 580 TON 44.00 $25,520.00 33.00 $19,140.00 40.00 $23,200.00 40.00 $23,200.00
1086 Permeable Ballast 1,200 CY 44.00 $52,800.00 49.00 $58,800.00 64.00 $76,800.00 65.00 $78,000.00
1095 HMA Class 1/2", PG 64-22 300 TON 165.00 $49,500.00 185.00 $55,500.00 140.00 $42,000.00 165.00 $49,500.00
1105 HMA for Preleveling Cl. 3/8", PG 64-22 80 TON 200.00 $16,000.00 195.00 $15,600.00 175.00 $14,000.00 225.00 $18,000.00
1106 HMA Class 1/2", PG 70-22 Pervious Asphalt 180 TON 225.00 $40,500.00 225.00 $40,500.00 210.00 $37,800.00 240.00 $43,200.00
1110 Planing Bituminous Pavement 800 SY 15.00 $12,000.00 10.00 $8,000.00 8.00 $6,400.00 8.00 $6,400.00
1125 Cold Plant Mix for Temporary Pavement Patch 15 TON 175.00 $2,625.00 275.00 $4,125.00 350.00 $5,250.00 125.00 $1,875.00
1132 Pervious Cement Concrete Sidewalk 400 SY 65.00 $26,000.00 94.00 $37,600.00 70.00 $28,000.00 76.00 $30,400.00
1145 Cement Concrete Sidewalk 50 SY 62.00 $3,100.00 55.00 $2,750.00 70.00 $3,500.00 78.00 $3,900.00
1147 Cement Concrete Brick Stamped Traffic Island 50 SY 150.00 $7,500.00 86.50 $4,325.00 150.00 $7,500.00 157.00 $7,850.00
1155 Detectable Warning Surface - Aspahlt 150 SF 65.00 $9,750.00 68.50 $10,275.00 44.00 $6,600.00 45.00 $6,750.00
1170 Cement Concrete Sidewalk Ramp Type Parallel A 1 EA 1,800.00 $1,800.00 2,950.00 $2,950.00 2,000.00 $2,000.00 1,900.00 $1,900.00
1175 Cement Concrete Sidewalk Ramp Type Parallel B 1 EA 1,800.00 $1,800.00 2,950.00 $2,950.00 2,000.00 $2,000.00 1,950.00 $1,950.00
1180 Cement Concrete Sidewalk Ramp Type Special 2 EA 2,000.00 $4,000.00 2,850.00 $5,700.00 2,100.00 $4,200.00 1,900.00 $3,800.00
1205 Cement Concrete Curb & Gutter 100 LF 40.00 $4,000.00 37.00 $3,700.00 50.00 $5,000.00 50.00 $5,000.00
1210 Cement Concrete Extruded Curb Type 6 1,020 LF 14.50 $14,790.00 16.00 $16,320.00 15.00 $15,300.00 18.00 $18,360.00
1211 Pedestrian Curb 50 LF 40.00 $2,000.00 41.00 $2,050.00 50.00 $2,500.00 37.00 $1,850.00
1212 18" Wide, 4" Thick, Concrete Mow Strip 300 LF 45.00 $13,500.00 30.00 $9,000.00 51.00 $15,300.00 41.00 $12,300.00
1215 Precast Concrete Sloped Mountable Curb 150 LF 52.00 $7,800.00 59.00 $8,850.00 55.00 $8,250.00 47.00 $7,050.00
1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade
1 EA 500.00 $500.00 450.00 $450.00 750.00 $750.00 500.00 $500.00

1225 Adjust Existing Manhole Cover to Finished Grade 1 EA 600.00 $600.00 550.00 $550.00 750.00 $750.00 500.00 $500.00
1240 Adjust Existing Junction Box to Finished Grade 1 EA 750.00 $750.00 325.00 $325.00 450.00 $450.00 400.00 $400.00
1255 Remove Wood Fence 280 LF 10.00 $2,800.00 4.75 $1,330.00 6.00 $1,680.00 17.00 $4,760.00
1260 Remove Chain Link Fence 280 LF 6.00 $1,680.00 5.00 $1,400.00 5.00 $1,400.00 16.00 $4,480.00
1267 Remove Existing 30' Double Chain Link Gate, Complete 1 EA 400.00 $400.00 575.00 $575.00 160.00 $160.00 700.00 $700.00
1269 Remove Existing Guard Post 4 EA 250.00 $1,000.00 150.00 $600.00 450.00 $1,800.00 50.00 $200.00
1275 Install New Wood Fence 275 LF 36.00 $9,900.00 36.00 $9,900.00 37.00 $10,175.00 35.00 $9,625.00
1277 Black Vinyl Coated Chain Link Fence, Type 2, In Place 

(6' High)
280 LF 32.00 $8,960.00 33.00 $9,240.00 35.00 $9,800.00 30.00 $8,400.00

1279 Black Vinyl Coated Double 14' Chain Link Gate, In 
Place (6' High)

1 EA 1,300.00 $1,300.00 1,275.00 $1,275.00 1,200.00 $1,200.00 1,200.00 $1,200.00

1 2 3 4



132nd Ave. SE Pedestrian Improvements
(SE 251st St. to SE 268th St.)
 R.W. Scott Construction Co. TITAN Earthwork LLC Sound Pacific Construction DPK Inc.
Bid Opening: June 27, 2017, 11:00 AM 4005 W. Valley Highway, Suite A 1585 Valentine Ave. SE 3902 157th St. Ct. NW 7829 S. 206th St.

 Auburn, WA 98001 Pacific, WA 98047 Gig Harbor, WA 98332 Kent, WA 98032
 

   
TOTAL $933,662.50 $939,846.96 $945,865.00 $973,030.50

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

1285 Remove and Relocate Existing Mailbox 3 EA 400.00 $1,200.00 350.00 $1,050.00 600.00 $1,800.00 550.00 $1,650.00
1300 Relocate Rock Retaining Wall 1 LS 10,000.00 $10,000.00 3,200.00 $3,200.00 9,000.00 $9,000.00 5,000.00 $5,000.00
1302 Gravity Block Retaining Wall 4' & Less in Height 850 SFWF 34.00 $28,900.00 22.50 $19,125.00 35.00 $29,750.00 33.00 $28,050.00
1315 Pothole Utilities 10 EA 600.00 $6,000.00 1,500.00 $15,000.00 550.00 $5,500.00 600.00 $6,000.00
1320 Project Sign Installation 2 EA 1,200.00 $2,400.00 850.00 $1,700.00 950.00 $1,900.00 1,000.00 $2,000.00
1326 Remove Existing Landscape Tree (14" to 20") 18 EA 1,000.00 $18,000.00 900.00 $16,200.00 1,600.00 $28,800.00 2,200.00 $39,600.00
1328 Remove Existing Landscape Tree (greater than 20") 1 EA 1,400.00 $1,400.00 1,725.00 $1,725.00 2,000.00 $2,000.00 3,500.00 $3,500.00

SCHEDULE I TOTAL $598,175.00 $617,306.21 $607,310.00 $718,435.00

SCHEDULE IV: STORM SEWER
4010 Storm Sewer Pipe, 8" Diameter 30 LF 75.00 $2,250.00 53.50 $1,605.00 64.00 $1,920.00 150.00 $4,500.00
4015 Storm Sewer Pipe, 12" Diameter 450 LF 70.00 $31,500.00 89.00 $40,050.00 78.00 $35,100.00 100.00 $45,000.00
4080 Catch Basin, Type 1 7 EA 1,500.00 $10,500.00 1,130.00 $7,910.00 1,500.00 $10,500.00 1,100.00 $7,700.00
4081 Catch Basin, Type 1L 1 EA 1,750.00 $1,750.00 1,350.00 $1,350.00 1,700.00 $1,700.00 1,150.00 $1,150.00
4085 Catch Basin, Type 2 48" Diameter 1 EA 4,000.00 $4,000.00 5,000.00 $5,000.00 2,700.00 $2,700.00 2,000.00 $2,000.00
4110 Solid Locking Catch Basin Frame & Cover 2 EA 600.00 $1,200.00 735.00 $1,470.00 400.00 $800.00 600.00 $1,200.00
4112 Sidewalk Manhole Cover 1 EA 700.00 $700.00 1,750.00 $1,750.00 1,200.00 $1,200.00 700.00 $700.00
4120 Vaned Catch Basin Frame & Grate 3 EA 600.00 $1,800.00 720.00 $2,160.00 550.00 $1,650.00 650.00 $1,950.00
4127 Beehive Cover for Catch Basin 4 EA 1,000.00 $4,000.00 408.00 $1,632.00 500.00 $2,000.00 550.00 $2,200.00
4135 Remove Existing Storm Sewer Pipe or Culvert 100 LF 15.00 $1,500.00 26.00 $2,600.00 12.00 $1,200.00 5.00 $500.00
4150 Shoring or Extra Excavation Class B 900 SF 0.50 $450.00 5.00 $4,500.00 1.00 $900.00 1.00 $900.00
4155 Foundation Material, Class I & II 120 TON 50.00 $6,000.00 62.00 $7,440.00 43.00 $5,160.00 45.00 $5,400.00
4165 Quarry Spalls 15 TON 125.00 $1,875.00 70.00 $1,050.00 50.00 $750.00 100.00 $1,500.00
4170 Pipe Zone Bedding 200 TON 40.00 $8,000.00 33.00 $6,600.00 28.00 $5,600.00 26.00 $5,200.00
4180 * Gravel Borrow, Including Haul & Compaction 220 TON 35.00 $7,700.00 21.50 $4,730.00 33.00 $7,260.00 36.00 $7,920.00
4207 Construct Drainage Swale 600 LF 25.00 $15,000.00 10.00 $6,000.00 15.00 $9,000.00 16.00 $9,600.00

SCHEDULE IV TOTAL $98,225.00 $95,847.00 $87,440.00 $97,420.00

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,000 HR 54.00 $54,000.00 73.00 $73,000.00 67.00 $67,000.00 46.00 $46,000.00
5010 Construction Signs Class A 800 SF 20.00 $16,000.00 15.00 $12,000.00 27.00 $21,600.00 11.00 $8,800.00
5015 Traffic Control Supervisor 250 HR 65.00 $16,250.00 85.00 $21,250.00 70.00 $17,500.00 48.00 $12,000.00
5020 Temporary Traffic Control Devices 1 LS 10,000.00 $10,000.00 4,000.00 $4,000.00 9,500.00 $9,500.00 2,500.00 $2,500.00
5030 Portable Changeable Message Sign (PCMS) 200 DAY 80.00 $16,000.00 120.00 $24,000.00 120.00 $24,000.00 5.00 $1,000.00
5035 Sequential Arrow Sign (SAS) 200 DAY 40.00 $8,000.00 40.00 $8,000.00 95.00 $19,000.00 5.00 $1,000.00
5060 Remove Existing Type III Barricade 1 EA 400.00 $400.00 1,500.00 $1,500.00 350.00 $350.00 175.00 $175.00
5100 White Edge Line Paint Stripe 900 LF 1.10 $990.00 1.00 $900.00 1.00 $900.00 1.00 $900.00
5115 Plastic Stop Line 75 LF 16.00 $1,200.00 15.00 $1,125.00 16.00 $1,200.00 8.00 $600.00
5120 Plastic Crosswalk Line 200 SF 7.50 $1,500.00 7.00 $1,400.00 7.00 $1,400.00 7.00 $1,400.00
5130 Plastic Yellow Edge Line 260 LF 4.00 $1,040.00 3.50 $910.00 3.00 $780.00 6.00 $1,560.00
5135 Traffic Sign with Post and Foundation 2 EA 600.00 $1,200.00 500.00 $1,000.00 400.00 $800.00 175.00 $350.00
5145 Raised Pavement Marker Type 1 0.6 HUND 625.00 $375.00 675.00 $405.00 650.00 $390.00 480.00 $288.00
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TOTAL $933,662.50 $939,846.96 $945,865.00 $973,030.50

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

5150 Raised Pavement Marker Type 2 0.15 HUND 850.00 $127.50 775.00 $116.25 800.00 $120.00 950.00 $142.50
5155 Traffic Pylon 4 EA 200.00 $800.00 175.00 $700.00 175.00 $700.00 75.00 $300.00

SCHEDULE V TOTAL $127,882.50 $150,306.25 $165,240.00 $77,015.50

SCHEDULE VI: ELECTRICAL
6015 6' Diameter Traffic Loop 4 EA 1,200.00 $4,800.00 1,155.00 $4,620.00 1,200.00 $4,800.00 1,345.00 $5,380.00
6025 Roadside Rectangular Rapid Flashing Beacon 2 EA 15,000.00 $30,000.00 8,850.00 $17,700.00 10,000.00 $20,000.00 10,703.00 $21,406.00
6030 Median Rectangular Rapid Flashing Beacon 1 EA 16,000.00 $16,000.00 9,100.00 $9,100.00 10,000.00 $10,000.00 10,476.00 $10,476.00
6055 Pedestrian Pushbutton with Curb Base, Type PPB 2 EA 4,500.00 $9,000.00 740.00 $1,480.00 800.00 $1,600.00 766.00 $1,532.00

SCHEDULE VI TOTAL $59,800.00 $32,900.00 $36,400.00 $38,794.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.6 AC 800.00 $480.00 2,500.00 $1,500.00 3,500.00 $2,100.00 4,610.00 $2,766.00
7005 Filter Fabric Fence 125 LF 10.00 $1,250.00 4.50 $562.50 8.00 $1,000.00 5.00 $625.00
7010 Wattle 1,000 LF 6.00 $6,000.00 4.00 $4,000.00 4.00 $4,000.00 5.00 $5,000.00
7015 Inlet Protection 15 EA 90.00 $1,350.00 95.00 $1,425.00 100.00 $1,500.00 100.00 $1,500.00
7020 Straw Mulch 1,000 SY 5.00 $5,000.00 2.00 $2,000.00 2.00 $2,000.00 1.00 $1,000.00
7025 Clear Plastic Covering 500 SY 5.00 $2,500.00 1.50 $750.00 3.00 $1,500.00 3.00 $1,500.00
7030 ESC Lead 125 HR 75.00 $9,375.00 125.00 $15,625.00 110.00 $13,750.00 75.00 $9,375.00
7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SCHEDULE VII TOTAL $35,955.00 $35,862.50 $35,850.00 $31,766.00

SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 75 CY 65.00 $4,875.00 35.00 $2,625.00 65.00 $4,875.00 50.00 $3,750.00
8010 Sod Installation 50 SY 25.00 $1,250.00 18.00 $900.00 45.00 $2,250.00 10.00 $500.00
8015 Bark or Wood Chip Mulch 50 CY 75.00 $3,750.00 41.00 $2,050.00 65.00 $3,250.00 55.00 $2,750.00
8020 Fine Compost 50 CY 75.00 $3,750.00 41.00 $2,050.00 65.00 $3,250.00 52.00 $2,600.00

SCHEDULE VIII TOTAL $13,625.00 $7,625.00 $13,625.00 $9,600.00

SUMMARY:   
SCHEDULE I TOTAL $598,175.00 $617,306.21 $607,310.00 $718,435.00
SCHEDULE IV TOTAL $98,225.00 $95,847.00 $87,440.00 $97,420.00
SCHEDULE V TOTAL $127,882.50 $150,306.25 $165,240.00 $77,015.50
SCHEDULE VI TOTAL $59,800.00 $32,900.00 $36,400.00 $38,794.00
SCHEDULE VII TOTAL $35,955.00 $35,862.50 $35,850.00 $31,766.00
SCHEDULE VIII TOTAL $13,625.00 $7,625.00 $13,625.00 $9,600.00

CONSTRUCTION CONTRACT TOTAL $933,662.50 $939,846.96 $945,865.00 $973,030.50



132nd Ave. SE Pedestrian Improvements
(SE 251st St. to SE 268th St.)
 
Bid Opening: June 27, 2017, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1005 Clearing & Grubbing 1 LS
1010 Remove Existing Asphalt Concrete Pavement 20 SY
1020 Remove Cement Concrete Sidewalk 100 SY
1025 Remove Cement Concrete Curb & Gutter 100 LF
1040 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings
1 LS

1050 Saw Cut Existing Asphalt Concrete Pavement 1,300 LF
1055 Saw Cut Existing Cement Concrete Pavement 75 LF
1060 Roadway Excavation Incl. Haul 1,300 CY
1075 * Gravel Borrow, Including Haul & Compaction 550 TON
1080 Crushed Surfacing Top Course, 5/8" Minus 580 TON
1086 Permeable Ballast 1,200 CY
1095 HMA Class 1/2", PG 64-22 300 TON
1105 HMA for Preleveling Cl. 3/8", PG 64-22 80 TON
1106 HMA Class 1/2", PG 70-22 Pervious Asphalt 180 TON
1110 Planing Bituminous Pavement 800 SY
1125 Cold Plant Mix for Temporary Pavement Patch 15 TON
1132 Pervious Cement Concrete Sidewalk 400 SY
1145 Cement Concrete Sidewalk 50 SY
1147 Cement Concrete Brick Stamped Traffic Island 50 SY
1155 Detectable Warning Surface - Aspahlt 150 SF
1170 Cement Concrete Sidewalk Ramp Type Parallel A 1 EA
1175 Cement Concrete Sidewalk Ramp Type Parallel B 1 EA
1180 Cement Concrete Sidewalk Ramp Type Special 2 EA
1205 Cement Concrete Curb & Gutter 100 LF
1210 Cement Concrete Extruded Curb Type 6 1,020 LF
1211 Pedestrian Curb 50 LF
1212 18" Wide, 4" Thick, Concrete Mow Strip 300 LF
1215 Precast Concrete Sloped Mountable Curb 150 LF
1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade
1 EA

1225 Adjust Existing Manhole Cover to Finished Grade 1 EA
1240 Adjust Existing Junction Box to Finished Grade 1 EA
1255 Remove Wood Fence 280 LF
1260 Remove Chain Link Fence 280 LF
1267 Remove Existing 30' Double Chain Link Gate, Complete 1 EA
1269 Remove Existing Guard Post 4 EA
1275 Install New Wood Fence 275 LF
1277 Black Vinyl Coated Chain Link Fence, Type 2, In Place 

(6' High)
280 LF

1279 Black Vinyl Coated Double 14' Chain Link Gate, In 
Place (6' High)

1 EA

Road Construction Northwest, Inc. Active Construction Inc.
PO Box 2228 PO Box 430 Engineer's Estimate
Renton, WA 98056 Puyallup, WA 98371 Drew Holcomb

 
 

$1,049,913.75 $1,059,725.00 $948,625.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

92,000.00 $92,000.00 125,000.00 $125,000.00 86,000.00 $86,000.00
20,000.00 $20,000.00 70,000.00 $70,000.00 30,000.00 $30,000.00

15.00 $300.00 45.25 $905.00 20.00 $400.00
20.00 $2,000.00 19.50 $1,950.00 25.00 $2,500.00
8.00 $800.00 5.00 $500.00 15.00 $1,500.00

700.00 $700.00 600.00 $600.00 1,000.00 $1,000.00

3.00 $3,900.00 3.50 $4,550.00 5.00 $6,500.00
9.00 $675.00 7.00 $525.00 10.00 $750.00

55.00 $71,500.00 35.50 $46,150.00 30.00 $39,000.00
26.00 $14,300.00 38.50 $21,175.00 55.00 $30,250.00
57.00 $33,060.00 46.00 $26,680.00 50.00 $29,000.00
80.00 $96,000.00 68.50 $82,200.00 80.00 $96,000.00

175.00 $52,500.00 164.00 $49,200.00 140.00 $42,000.00
217.00 $17,360.00 200.00 $16,000.00 140.00 $11,200.00
262.00 $47,160.00 240.00 $43,200.00 140.00 $25,200.00
11.00 $8,800.00 14.00 $11,200.00 15.00 $12,000.00

200.00 $3,000.00 225.00 $3,375.00 175.00 $2,625.00
70.00 $28,000.00 75.00 $30,000.00 80.00 $32,000.00
70.00 $3,500.00 78.00 $3,900.00 65.00 $3,250.00

260.00 $13,000.00 188.00 $9,400.00 75.00 $3,750.00
56.50 $8,475.00 50.00 $7,500.00 40.00 $6,000.00

2,500.00 $2,500.00 2,200.00 $2,200.00 2,500.00 $2,500.00
2,500.00 $2,500.00 2,200.00 $2,200.00 2,500.00 $2,500.00
2,500.00 $5,000.00 2,200.00 $4,400.00 2,500.00 $5,000.00

45.00 $4,500.00 48.00 $4,800.00 50.00 $5,000.00
15.00 $15,300.00 13.00 $13,260.00 60.00 $61,200.00
34.00 $1,700.00 42.00 $2,100.00 30.00 $1,500.00
55.00 $16,500.00 50.00 $15,000.00 35.00 $10,500.00
40.00 $6,000.00 35.00 $5,250.00 40.00 $6,000.00

625.00 $625.00 720.00 $720.00 700.00 $700.00

625.00 $625.00 720.00 $720.00 900.00 $900.00
525.00 $525.00 720.00 $720.00 600.00 $600.00

7.00 $1,960.00 6.00 $1,680.00 20.00 $5,600.00
6.00 $1,680.00 6.00 $1,680.00 20.00 $5,600.00

200.00 $200.00 300.00 $300.00 500.00 $500.00
100.00 $400.00 315.00 $1,260.00 50.00 $200.00
40.00 $11,000.00 36.00 $9,900.00 30.00 $8,250.00
35.00 $9,800.00 33.00 $9,240.00 60.00 $16,800.00

1,400.00 $1,400.00 1,250.00 $1,250.00 2,500.00 $2,500.00

5 6



132nd Ave. SE Pedestrian Improvements
(SE 251st St. to SE 268th St.)
 
Bid Opening: June 27, 2017, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

1285 Remove and Relocate Existing Mailbox 3 EA
1300 Relocate Rock Retaining Wall 1 LS
1302 Gravity Block Retaining Wall 4' & Less in Height 850 SFWF
1315 Pothole Utilities 10 EA
1320 Project Sign Installation 2 EA
1326 Remove Existing Landscape Tree (14" to 20") 18 EA
1328 Remove Existing Landscape Tree (greater than 20") 1 EA

SCHEDULE I TOTAL

SCHEDULE IV: STORM SEWER
4010 Storm Sewer Pipe, 8" Diameter 30 LF
4015 Storm Sewer Pipe, 12" Diameter 450 LF
4080 Catch Basin, Type 1 7 EA
4081 Catch Basin, Type 1L 1 EA
4085 Catch Basin, Type 2 48" Diameter 1 EA
4110 Solid Locking Catch Basin Frame & Cover 2 EA
4112 Sidewalk Manhole Cover 1 EA
4120 Vaned Catch Basin Frame & Grate 3 EA
4127 Beehive Cover for Catch Basin 4 EA
4135 Remove Existing Storm Sewer Pipe or Culvert 100 LF
4150 Shoring or Extra Excavation Class B 900 SF
4155 Foundation Material, Class I & II 120 TON
4165 Quarry Spalls 15 TON
4170 Pipe Zone Bedding 200 TON
4180 * Gravel Borrow, Including Haul & Compaction 220 TON
4207 Construct Drainage Swale 600 LF

SCHEDULE IV TOTAL

SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,000 HR
5010 Construction Signs Class A 800 SF
5015 Traffic Control Supervisor 250 HR
5020 Temporary Traffic Control Devices 1 LS
5030 Portable Changeable Message Sign (PCMS) 200 DAY
5035 Sequential Arrow Sign (SAS) 200 DAY
5060 Remove Existing Type III Barricade 1 EA
5100 White Edge Line Paint Stripe 900 LF
5115 Plastic Stop Line 75 LF
5120 Plastic Crosswalk Line 200 SF
5130 Plastic Yellow Edge Line 260 LF
5135 Traffic Sign with Post and Foundation 2 EA
5145 Raised Pavement Marker Type 1 0.6 HUND

Road Construction Northwest, Inc. Active Construction Inc.
PO Box 2228 PO Box 430 Engineer's Estimate
Renton, WA 98056 Puyallup, WA 98371 Drew Holcomb

 
 

$1,049,913.75 $1,059,725.00 $948,625.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

500.00 $1,500.00 850.00 $2,550.00 500.00 $1,500.00
8,500.00 $8,500.00 3,100.00 $3,100.00 4,000.00 $4,000.00

55.00 $46,750.00 64.50 $54,825.00 40.00 $34,000.00
900.00 $9,000.00 450.00 $4,500.00 500.00 $5,000.00
800.00 $1,600.00 1,500.00 $3,000.00 1,500.00 $3,000.00
600.00 $10,800.00 1,350.00 $24,300.00 400.00 $7,200.00

1,500.00 $1,500.00 1,550.00 $1,550.00 750.00 $750.00

$678,895.00 $724,515.00 $652,225.00

125.00 $3,750.00 155.00 $4,650.00 65.00 $1,950.00
135.00 $60,750.00 138.00 $62,100.00 70.00 $31,500.00

1,100.00 $7,700.00 1,450.00 $10,150.00 1,500.00 $10,500.00
1,300.00 $1,300.00 1,400.00 $1,400.00 2,500.00 $2,500.00
5,000.00 $5,000.00 2,900.00 $2,900.00 3,300.00 $3,300.00

700.00 $1,400.00 600.00 $1,200.00 525.00 $1,050.00
700.00 $700.00 1,500.00 $1,500.00 600.00 $600.00
500.00 $1,500.00 600.00 $1,800.00 600.00 $1,800.00
550.00 $2,200.00 600.00 $2,400.00 500.00 $2,000.00
30.00 $3,000.00 29.00 $2,900.00 15.00 $1,500.00
1.00 $900.00 3.00 $2,700.00 1.00 $900.00
6.00 $720.00 45.25 $5,430.00 36.00 $4,320.00

100.00 $1,500.00 61.00 $915.00 65.00 $975.00
24.00 $4,800.00 48.00 $9,600.00 25.00 $5,000.00
26.00 $5,720.00 38.50 $8,470.00 55.00 $12,100.00
30.00 $18,000.00 7.50 $4,500.00 35.00 $21,000.00

$118,940.00 $122,615.00 $100,995.00

80.00 $80,000.00 70.00 $70,000.00 50.00 $50,000.00
30.00 $24,000.00 5.00 $4,000.00 25.00 $20,000.00
80.00 $20,000.00 82.00 $20,500.00 70.00 $17,500.00

25,000.00 $25,000.00 3,000.00 $3,000.00 5,000.00 $5,000.00
25.00 $5,000.00 75.00 $15,000.00 40.00 $8,000.00
15.00 $3,000.00 50.00 $10,000.00 20.00 $4,000.00

175.00 $175.00 150.00 $150.00 200.00 $200.00
0.55 $495.00 0.50 $450.00 2.00 $1,800.00

10.00 $750.00 8.00 $600.00 7.00 $525.00
6.75 $1,350.00 6.00 $1,200.00 7.00 $1,400.00
5.75 $1,495.00 5.00 $1,300.00 4.00 $1,040.00

500.00 $1,000.00 500.00 $1,000.00 600.00 $1,200.00
625.00 $375.00 500.00 $300.00 400.00 $240.00



132nd Ave. SE Pedestrian Improvements
(SE 251st St. to SE 268th St.)
 
Bid Opening: June 27, 2017, 11:00 AM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

5150 Raised Pavement Marker Type 2 0.15 HUND
5155 Traffic Pylon 4 EA

SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL
6015 6' Diameter Traffic Loop 4 EA
6025 Roadside Rectangular Rapid Flashing Beacon 2 EA
6030 Median Rectangular Rapid Flashing Beacon 1 EA
6055 Pedestrian Pushbutton with Curb Base, Type PPB 2 EA

SCHEDULE VI TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.6 AC
7005 Filter Fabric Fence 125 LF
7010 Wattle 1,000 LF
7015 Inlet Protection 15 EA
7020 Straw Mulch 1,000 SY
7025 Clear Plastic Covering 500 SY
7030 ESC Lead 125 HR
7055 Erosion/Water Pollution Control 1 FA

SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION
8005 Topsoil Type A 75 CY
8010 Sod Installation 50 SY
8015 Bark or Wood Chip Mulch 50 CY
8020 Fine Compost 50 CY

SCHEDULE VIII TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VI TOTAL
SCHEDULE VII TOTAL
SCHEDULE VIII TOTAL

CONSTRUCTION CONTRACT TOTAL

Road Construction Northwest, Inc. Active Construction Inc.
PO Box 2228 PO Box 430 Engineer's Estimate
Renton, WA 98056 Puyallup, WA 98371 Drew Holcomb

 
 

$1,049,913.75 $1,059,725.00 $948,625.00
UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

5 6

1,225.00 $183.75 1,000.00 $150.00 500.00 $75.00
100.00 $400.00 85.00 $340.00 200.00 $800.00

$163,223.75 $127,990.00 $111,780.00

1,700.00 $6,800.00 1,500.00 $6,000.00 1,000.00 $4,000.00
13,700.00 $27,400.00 12,000.00 $24,000.00 11,000.00 $22,000.00
13,400.00 $13,400.00 12,000.00 $12,000.00 11,000.00 $11,000.00
1,000.00 $2,000.00 2,000.00 $4,000.00 3,000.00 $6,000.00

$49,600.00 $46,000.00 $43,000.00

3,800.00 $2,280.00 5,800.00 $3,480.00 5,000.00 $3,000.00
7.00 $875.00 9.00 $1,125.00 7.00 $875.00
4.00 $4,000.00 6.00 $6,000.00 5.00 $5,000.00

100.00 $1,500.00 100.00 $1,500.00 125.00 $1,875.00
3.60 $3,600.00 2.25 $2,250.00 3.00 $3,000.00
3.25 $1,625.00 3.25 $1,625.00 4.00 $2,000.00

20.00 $2,500.00 1.00 $125.00 40.00 $5,000.00
10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

$26,380.00 $26,105.00 $30,750.00

55.00 $4,125.00 70.00 $5,250.00 55.00 $4,125.00
25.00 $1,250.00 25.00 $1,250.00 10.00 $500.00
75.00 $3,750.00 60.00 $3,000.00 60.00 $3,000.00
75.00 $3,750.00 60.00 $3,000.00 45.00 $2,250.00

$12,875.00 $12,500.00 $9,875.00

$678,895.00 $724,515.00 $652,225.00
$118,940.00 $122,615.00 $100,995.00
$163,223.75 $127,990.00 $111,780.00

$49,600.00 $46,000.00 $43,000.00
$26,380.00 $26,105.00 $30,750.00
$12,875.00 $12,500.00 $9,875.00

$1,049,913.75 $1,059,725.00 $948,625.00


