
Lake Meridian Estates Storm Drainage
Repair
 Road Construction Northwest, Inc. Scarsella Brothers, Inc. Rodarte Construction, Inc. Northwest Cascade, Inc.
Bid Opening: July 25, 2017, 2:00 PM PO Box 2228 PO Box 68697 17 E. Valley Highway E. PO Box 73399

 Renton, wA 98056 Seattle, WA 98168-0697 Auburn, WA 98092 Puyallup, WA  98373
 

   
TOTAL $307,230.00 $341,794.20 $344,580.50 $408,489.84

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET
1000 Mobilization 1 LS 29,400.00 $29,400.00 60,000.00 $60,000.00 42,000.00 $42,000.00 37,000.00 $37,000.00
1010 Remove Existing Asphalt Concrete Pavement 600 SY 13.00 $7,800.00 10.00 $6,000.00 12.00 $7,200.00 28.00 $16,800.00
1030 Remove Cement Concrete Extruded Curb 50 LF 7.00 $350.00 10.00 $500.00 6.00 $300.00 22.00 $1,100.00
1050 Saw Cut Existing Asphalt Concrete Pavement 210 LF 3.00 $630.00 6.00 $1,260.00 4.00 $840.00 7.00 $1,470.00
1060 Roadway Excavation Incl. Haul 350 CY 1.00 $350.00 20.00 $7,000.00 60.00 $21,000.00 86.00 $30,100.00
1070 Geotextile Fabric, Woven 20 SY 18.00 $360.00 10.00 $200.00 8.00 $160.00 100.00 $2,000.00
1085 Crushed Surfacing Base Course, 1-1/4" Minus 170 TON 55.00 $9,350.00 40.00 $6,800.00 50.00 $8,500.00 75.00 $12,750.00
1095 Commerical HMA, PG 64-22 130 TON 210.00 $27,300.00 160.00 $20,800.00 225.00 $29,250.00 200.00 $26,000.00
1210 Cement Concrete Traffic Curb 50 LF 80.00 $4,000.00 30.00 $1,500.00 65.00 $3,250.00 48.00 $2,400.00
1355 Minor Changes 1 CALC 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00

SUB TOTAL $99,540.00 $124,060.00 $132,500.00 $149,620.00
10% SALES TAX $9,954.00 $12,406.00 $13,250.00 $14,962.00
SCHEDULE I TOTAL $109,494.00 $136,466.00 $145,750.00 $164,582.00

SCHEDULE IV: STORM SEWER
4025 Solid Wall PVC Storm Sewer Pipe, 24" Diam. 210 LF 170.00 $35,700.00 141.70 $29,757.00 200.00 $42,000.00 250.00 $52,500.00
4030 Ductile Iron Storm Sewer Pipe, Cl. 52, 24" Diam. 58 LF 210.00 $12,180.00 285.00 $16,530.00 275.00 $15,950.00 325.00 $18,850.00
4085 Catch Basin, Type 2 48" Diameter 5 EA 5,475.00 $27,375.00 4,155.00 $20,775.00 4,500.00 $22,500.00 4,200.00 $21,000.00
4090 Plugging Existing Pipe 4 EA 900.00 $3,600.00 600.00 $2,400.00 300.00 $1,200.00 725.00 $2,900.00
4095 Adjust Manhole 1 EA 650.00 $650.00 2,500.00 $2,500.00 480.00 $480.00 750.00 $750.00
4100 Dewatering of 24" Ductile Iron Storm Drain Trench 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
4105 Stormwater Outfall Isolation 1 FA 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00
4145 Remove Existing Catch Basin or Manhole 1 EA 1,100.00 $1,100.00 1,500.00 $1,500.00 600.00 $600.00 875.00 $875.00
4150 Shoring or Extra Excavation Class B 2,000 SF 0.50 $1,000.00 1.00 $2,000.00 0.25 $500.00 1.00 $2,000.00
4160 Mechanically Embedded Riprap 10 TON 220.00 $2,200.00 200.00 $2,000.00 100.00 $1,000.00 200.00 $2,000.00
4165 Concrete Collar 4 EA 2,100.00 $8,400.00 1,000.00 $4,000.00 1,200.00 $4,800.00 180.00 $720.00
4170 Gravel Backfill for Pipe Zone Bedding 475 TON 24.00 $11,400.00 25.00 $11,875.00 30.00 $14,250.00 39.00 $18,525.00
4180 Pipe Zone Bedding 45 TON 24.00 $1,080.00 60.00 $2,700.00 30.00 $1,350.00 39.00 $1,755.00

SUB TOTAL $134,685.00 $126,037.00 $134,630.00 $151,875.00
10% SALES TAX $13,468.50 $12,603.70 $13,463.00 $15,187.50
SCHEDULE IV TOTAL $148,153.50 $138,640.70 $148,093.00 $167,062.50

SCHEDULE V: TRAFFIC CONTROL
5005 Project Temporary Traffic Control 1 LS 9,000.00 $9,000.00 23,000.00 $23,000.00 12,500.00 $12,500.00 27,500.00 $27,500.00
5075 Red Edge-Line Paint Stripe 150 LF 5.00 $750.00 15.00 $2,250.00 6.00 $900.00 15.00 $2,250.00

SUB TOTAL $9,750.00 $25,250.00 $13,400.00 $29,750.00
10% SALES TAX $975.00 $2,525.00 $1,340.00 $2,975.00
SCHEDULE V TOTAL $10,725.00 $27,775.00 $14,740.00 $32,725.00
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Lake Meridian Estates Storm Drainage
Repair
 Road Construction Northwest, Inc. Scarsella Brothers, Inc. Rodarte Construction, Inc. Northwest Cascade, Inc.
Bid Opening: July 25, 2017, 2:00 PM PO Box 2228 PO Box 68697 17 E. Valley Highway E. PO Box 73399

 Renton, wA 98056 Seattle, WA 98168-0697 Auburn, WA 98092 Puyallup, WA  98373
 

   
TOTAL $307,230.00 $341,794.20 $344,580.50 $408,489.84

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.25 AC 6,500.00 $1,625.00 12,000.00 $3,000.00 7,000.00 $1,750.00 9,600.00 $2,400.00
7010 Inlet Protection 15 EA 100.00 $1,500.00 125.00 $1,875.00 75.00 $1,125.00 85.00 $1,275.00
7015 Street Sweeper 30 HR 150.00 $4,500.00 150.00 $4,500.00 175.00 $5,250.00 239.48 $7,184.40
7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
7060 Turbidity Curtain 2 EA 2,500.00 $5,000.00 1,500.00 $3,000.00 1,200.00 $2,400.00 3,250.00 $6,500.00
7070 Wattles 300 LF 6.00 $1,800.00 8.00 $2,400.00 4.00 $1,200.00 5.00 $1,500.00
7080 Biodegradable Erosion Control Matting 50 SY 18.00 $900.00 12.00 $600.00 20.00 $1,000.00 25.00 $1,250.00
7085 Baker Tank 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SUB TOTAL $35,325.00 $35,375.00 $32,725.00 $40,109.40
10% SALES TAX $3,532.50 $3,537.50 $3,272.50 $4,010.94
SCHEDULE VII TOTAL $38,857.50 $38,912.50 $35,997.50 $44,120.34

SUMMARY:     
SCHEDULE I TOTAL $109,494.00 $136,466.00 $145,750.00 $164,582.00
SCHEDULE IV TOTAL $148,153.50 $138,640.70 $148,093.00 $167,062.50
SCHEDULE V TOTAL $10,725.00 $27,775.00 $14,740.00 $32,725.00
SCHEDULE VII TOTAL $38,857.50 $38,912.50 $35,997.50 $44,120.34

CONSTRUCTION CONTRACT TOTAL $307,230.00 $341,794.20 $344,580.50 $408,489.84



Lake Meridian Estates Storm Drainage
Repair
 
Bid Opening: July 25, 2017, 2:00 PM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE I: STREET
1000 Mobilization 1 LS
1010 Remove Existing Asphalt Concrete Pavement 600 SY
1030 Remove Cement Concrete Extruded Curb 50 LF
1050 Saw Cut Existing Asphalt Concrete Pavement 210 LF
1060 Roadway Excavation Incl. Haul 350 CY
1070 Geotextile Fabric, Woven 20 SY
1085 Crushed Surfacing Base Course, 1-1/4" Minus 170 TON
1095 Commerical HMA, PG 64-22 130 TON
1210 Cement Concrete Traffic Curb 50 LF
1355 Minor Changes 1 CALC

SUB TOTAL
10% SALES TAX
SCHEDULE I TOTAL

SCHEDULE IV: STORM SEWER
4025 Solid Wall PVC Storm Sewer Pipe, 24" Diam. 210 LF
4030 Ductile Iron Storm Sewer Pipe, Cl. 52, 24" Diam. 58 LF
4085 Catch Basin, Type 2 48" Diameter 5 EA
4090 Plugging Existing Pipe 4 EA
4095 Adjust Manhole 1 EA
4100 Dewatering of 24" Ductile Iron Storm Drain Trench 1 FA
4105 Stormwater Outfall Isolation 1 FA
4145 Remove Existing Catch Basin or Manhole 1 EA
4150 Shoring or Extra Excavation Class B 2,000 SF
4160 Mechanically Embedded Riprap 10 TON
4165 Concrete Collar 4 EA
4170 Gravel Backfill for Pipe Zone Bedding 475 TON
4180 Pipe Zone Bedding 45 TON

SUB TOTAL
10% SALES TAX
SCHEDULE IV TOTAL

SCHEDULE V: TRAFFIC CONTROL
5005 Project Temporary Traffic Control 1 LS
5075 Red Edge-Line Paint Stripe 150 LF

SUB TOTAL
10% SALES TAX
SCHEDULE V TOTAL

Engineer's Estimate
Richard Schleicher
 

$444,114.00
UNIT TOTAL
PRICE AMOUNT

51,750.00 $51,750.00
34.50 $20,700.00
34.50 $1,725.00
6.90 $1,449.00

57.50 $20,125.00
46.00 $920.00
34.50 $5,865.00

287.50 $37,375.00
92.00 $4,600.00

20,000.00 $20,000.00

$164,509.00
$16,450.90

$180,959.90

217.35 $45,643.50
287.50 $16,675.00

4,025.00 $20,125.00
575.00 $2,300.00
920.00 $920.00

10,000.00 $10,000.00
20,000.00 $20,000.00
1,150.00 $1,150.00

0.58 $1,160.00
230.00 $2,300.00
460.00 $1,840.00
46.00 $21,850.00
46.00 $2,070.00

$146,033.50
$14,603.35

$160,636.85

40,250.00 $40,250.00
5.75 $862.50

$41,112.50
$4,111.25

$45,223.75



Lake Meridian Estates Storm Drainage
Repair
 
Bid Opening: July 25, 2017, 2:00 PM

 
 

TOTAL
ITEM DESCRIPTION QTY UNIT
NO.    

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding, Fertilizing, & Mulching 0.25 AC
7010 Inlet Protection 15 EA
7015 Street Sweeper 30 HR
7055 Erosion/Water Pollution Control 1 FA
7060 Turbidity Curtain 2 EA
7070 Wattles 300 LF
7080 Biodegradable Erosion Control Matting 50 SY
7085 Baker Tank 1 FA

SUB TOTAL
10% SALES TAX
SCHEDULE VII TOTAL

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL

CONSTRUCTION CONTRACT TOTAL

Engineer's Estimate
Richard Schleicher
 

$444,114.00
UNIT TOTAL
PRICE AMOUNT

9,200.00 $2,300.00
115.00 $1,725.00
230.00 $6,900.00

10,000.00 $10,000.00
8,625.00 $17,250.00

9.20 $2,760.00
23.00 $1,150.00

10,000.00 $10,000.00

$52,085.00
$5,208.50

$57,293.50

 
$180,959.90
$160,636.85

$45,223.75
$57,293.50

$444,114.00


