Horseshoe Bend Levee Storm Outfall
Pipe-Slip Lining

Bid Opening: August 29, 2017, 2:00 PM

NW Relining, LLC
232 Dutterow Rd. SE
Olympia, WA 98513

Scarsella Brothers Inc.
PO Box 68697
Seattle, WA 98168-0697

Road Construction Northwest, Inc.

PO Box 2228
Renton, WA 98056

Trenchless Construction Services LLC
4103 241st St. NE
Arlington, WA 98223

TOTAL $87,879.00 $110,665.50 $136,930.75 $144,089.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE 1V: STORM SEWER
4000 Mobilization (15% Max) 1 LS 9,100.00 $9,100.00 14,500.00 $14,500.00 13,000.00 $13,000.00 17,650.00 $17,650.00
4025 Solid Wall PVC Storm Sewer Pipe, 12 In. Diam. 5 LF 300.00 $1,500.00 200.00 $1,000.00 500.00 $2,500.00 375.00 $1,875.00
4060 Dewatering 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
4065 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
4085 Catch Basin, Type 2 72 In. Diam. 1 EA 14,000.00 $14,000.00 15,000.00 $15,000.00 22,000.00 $22,000.00 28,880.00 $28,880.00
4120 Traffic Control Supervisor 4 HR 75.00 $300.00 100.00 $400.00 80.00 $320.00 120.00 $480.00
4125 ASTM 4 EA 62.50 $250.00 125.00 $500.00 130.00 $520.00 100.00 $400.00
4130 SDR 32.5, 12.75-13.30 Inch Outside Diameter HDPE 120 LF 190.00 $22,800.00 250.00 $30,000.00 330.00 $39,600.00 275.00 $33,000.00
Slin L ine Pine
4135 Annular Space Grout 15 TON 450.00 $6,750.00 400.00 $6,000.00 450.00 $6,750.00 743.00 $11,145.00
4140 Quality Control 1 LS 1,500.00 $1,500.00 5,000.00 $5,000.00 3,300.00 $3,300.00 4,000.00 $4,000.00
4145 Remove Existing Storm Sewer Pipe or Culvert 5 LF 100.00 $500.00 100.00 $500.00 100.00 $500.00 208.00 $1,040.00
4150 Bore Pit 1 LS 1,500.00 $1,500.00 5,000.00 $5,000.00 13,000.00 $13,000.00 2,465.00 $2,465.00
4155 Remove Existing Catch Basin or Manhole 1 EA 2,500.00 $2,500.00 4,000.00 $4,000.00 2,000.00 $2,000.00 4,930.00 $4,930.00
4160 Traffic Control Labor 80 HR 48.00 $3,840.00 60.00 $4,800.00 64.00 $5,120.00 71.00 $5,680.00
4165 Temporary Traffic Control Devices 1 LS 1,000.00 $1,000.00 1,000.00 $1,000.00 3,300.00 $3,300.00 2,300.00 $2,300.00
4170 Install City Supplied Fixed or Removable Bollard 2 EA 800.00 $1,600.00 600.00 $1,200.00 750.00 $1,500.00 520.00 $1,040.00
SUB TOTAL $77,140.00 $98,900.00 $123,410.00 $124,885.00
10% SALES TAX $7,714.00 $9,890.00 $12,341.00 $12,488.50
SCHEDULE IV TOTAL $84,854.00 $108,790.00 $135,751.00 $137,373.50
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding & Fertilizing by Hand 110 SY 10.00 $1,100.00 3.50 $385.00 3.75 $412.50 31.00 $3,410.00
7005 Biodegradable Erosion Control Blanket 110 SY 15.00 $1,650.00 12.00 $1,320.00 6.00 $660.00 24.50 $2,695.00
SUB TOTAL $2,750.00 $1,705.00 $1,072.50 $6,105.00
10% SALES TAX $275.00 $170.50 $107.25 $610.50
SCHEDULE VI1I TOTAL $3,025.00 $1,875.50 $1,179.75 $6,715.50
SUMMARY:
SCHEDULE IV TOTAL $84,854.00 $108,790.00 $135,751.00 $137,373.50
SCHEDULE VI1I TOTAL $3,025.00 $1,875.50 $1,179.75 $6,715.50
CONSTRUCTION CONTRACT TOTAL $87,879.00 $110,665.50 $136,930.75 $144,089.00




Horseshoe Bend Levee Storm Outfall
Pipe-Slip Lining

Bid Opening: August 29, 2017, 2:00 PM

Mike McClung Construction Co.

15110 261st Ave. E.
Buckley, WA 98321

Engineer's Estimate
Richard Schleicher

TOTAL $184,530.50 $128,007.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT
SCHEDULE 1V: STORM SEWER
4000 Mobilization (15% Max) 1 LS 20,000.00 $20,000.00 15,000.00 $15,000.00
4025 Solid Wall PVC Storm Sewer Pipe, 12 In. Diam. 5 LF 300.00 $1,500.00 200.00 $1,000.00
4060 Dewatering 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00
4065 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00
4085 Catch Basin, Type 2 72 In. Diam. 1 EA 25,000.00 $25,000.00 10,000.00 $10,000.00
4120 Traffic Control Supervisor 4 HR 60.00 $240.00 80.00 $320.00
4125 ASTM 4 EA 500.00 $2,000.00 150.00 $600.00
4130 SDR 32.5, 12.75-13.30 Inch Outside Diameter HDPE 120 LF 550.00 $66,000.00 300.00 $36,000.00
Slin | ine Pine
4135 Annular Space Grout 15 TON 550.00 $8,250.00 1,000.00 $15,000.00
4140 Quality Control 1 LS 3,500.00 $3,500.00 5,000.00 $5,000.00
4145 Remove Existing Storm Sewer Pipe or Culvert 5 LF 350.00 $1,750.00 50.00 $250.00
4150 Bore Pit 1 LS 15,000.00 $15,000.00 10,000.00 $10,000.00
4155 Remove Existing Catch Basin or Manhole 1 EA 5,000.00 $5,000.00 1,000.00 $1,000.00
4160 Traffic Control Labor 80 HR 55.00 $4,400.00 75.00 $6,000.00
4165 Temporary Traffic Control Devices 1 LS 750.00 $750.00 3,000.00 $3,000.00
4170 Install City Supplied Fixed or Removable Bollard 2 EA 1,000.00 $2,000.00 500.00 $1,000.00
SUB TOTAL $165,390.00 $114,170.00
10%0 SALES TAX $16,539.00 $11,417.00
SCHEDULE IV TOTAL $181,929.00 $125,587.00
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL
7000 Seeding & Fertilizing by Hand 110 Sy 15.00 $1,650.00 10.00 $1,100.00
7005 Biodegradable Erosion Control Blanket 110 SY 6.50 $715.00 10.00 $1,100.00
SUB TOTAL $2,365.00 $2,200.00
10%0 SALES TAX $236.50 $220.00
SCHEDULE VI1I TOTAL $2,601.50 $2,420.00
SUMMARY:
SCHEDULE IV TOTAL $181,929.00 $125,587.00
SCHEDULE V11 TOTAL $2,601.50 $2,420.00
CONSTRUCTION CONTRACT TOTAL $184,530.50 $128,007.00




