2025 Water Main Improvements

Bid Opening: January 28, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to

contractors for informational purposes only and do not identify lowest

responsible bidder. Bid review by staff and final award pending.

R.W. Scott Construction Co.
4005 West Valley Hwy N

Auburn, WA 98001

Raudenbush Earthworks, LLC
13108 155th Lane SE
Rainier, WA 98576

Ceccanti, Inc.
4116 Brookdale Road E
Tacoma, WA 98446

HCON Incorporated
PO Box 731005
Puyallup, WA 98373

TOTAL $1,777,602.04 $1,812,288.59 $1,830,435.78 $1,840,298.68
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 150,000.00 $150,000.00 170,000.00 $170,000.00 40,600.00 $40,600.00 150,000.00 $150,000.00
1010 Remove Existing Asphalt Concrete Pavement 2,300 SY 4.15 $9,545.00 9.00 $20,700.00 7.00 $16,100.00 11.00 $25,300.00
1020 Remove Cement Concrete Sidewalk/Driveway 180 SY 15.00 $2,700.00 10.00 $1,800.00 11.00 $1,980.00 12.00 $2,160.00
1025 Remove Cement Concrete Curb and Gutter 230 LF 14.00 $3,220.00 5.00 $1,150.00 6.00 $1,380.00 20.00 $4,600.00
1040 Removal of Raised Pavement Markers and Painted 1 LS 1,500.00 $1,500.00 5,000.00 $5,000.00 1,500.00 $1,500.00 1,900.00 $1,900.00
and/or Thermoplastic Traffic Markings
1050 Saw Cut Existing Asphalt Concrete Pavement 6,000 LF 5.00 $30,000.00 6.00 $36,000.00 4.00 $24,000.00 2.00 $12,000.00
1060 Roadway Excavation Incl. Haul 80 cY 50.00 $4,000.00 80.00 $6,400.00 36.00 $2,880.00 50.00 $4,000.00
1080 * Crushed Surfacing Top Course, 5/8 Inch Minus 300 TON 35.00 $10,500.00 27.00 $8,100.00 36.00 $10,800.00 33.00 $9,900.00
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 710 TON 37.00 $26,270.00 27.00 $19,170.00 33.00 $23,430.00 30.00 $21,300.00
1100 HMA Class 1/2", PG 58V-22 950 TON 161.70 $153,615.00 210.00 $199,500.00 222.00 $210,900.00 225.00 $213,750.00
1125 Hot Plant Mix for Temporary Pavement Patch 50 TON 350.00 $17,500.00 185.00 $9,250.00 190.00 $9,500.00 200.00 $10,000.00
1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 20 SY 381.70 $7,634.00 300.00 $6,000.00 156.00 $3,120.00 150.00 $3,000.00
1145 Cement Concrete Sidewalk 130 SY 95.70 $12,441.00 100.00 $13,000.00 84.00 $10,920.00 100.00 $13,000.00
1170 Cement Concrete Sidewalk Ramp Type Parallel A 1 EA 3,740.00 $3,740.00 5,500.00 $5,500.00 2,260.00 $2,260.00 5,000.00 $5,000.00
1205 Cement Concrete Curb and Gutter 230 LF 84.70 $19,481.00 75.00 $17,250.00 50.00 $11,500.00 65.00 $14,950.00
1235 Adjust Existing Catch Basin Grate or Curb Inlet Grate 2 EA 500.00 $1,000.00 350.00 $700.00 465.00 $930.00 1,000.00 $2,000.00
to Finished Grade
1245 Adjust Existing Manhole Cover to Finished Grade 1 EA 800.00 $800.00 750.00 $750.00 775.00 $775.00 1,000.00 $1,000.00
1250 Remove and Restore Existing WSDOT Facility Sign 1 EA 1,500.00 $1,500.00 1,500.00 $1,500.00 1,150.00 $1,150.00 2,100.00 $2,100.00
1255 Remove and Restore Existing Traffic Sign 2 EA 250.00 $500.00 500.00 $1,000.00 1,030.00 $2,060.00 1,500.00 $3,000.00
1290 Remove and Reset Existing Mailbox with New Post 5 EA 700.00 $3,500.00 200.00 $1,000.00 400.00 $2,000.00 1,000.00 $5,000.00
1295 Remove and Restore Existing Fence 50 LF 75.00 $3,750.00 70.00 $3,500.00 41.00 $2,050.00 98.00 $4,900.00
1300 Landscape Restoration 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
1315 Pothole Utilities 30 EA 250.00 $7,500.00 700.00 $21,000.00 565.00 $16,950.00 500.00 $15,000.00
1355 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
SUB TOTAL $480,696.00 $558,270.00 $406,785.00 $533,860.00
10.2% SALES TAX $49,030.99 $56,943.54 $41,492.07 $54,453.72
SCHEDULE I TOTAL $529,726.99 $615,213.54 $448,277.07 $588,313.72
SCHEDULE II: WATER
2015 8 Inch Connection to Existing Water Main 2 EA 5,174.50 $10,349.00 4,000.00 $8,000.00 5,110.00 $10,220.00 3,500.00 $7,000.00
2016 12 Inch Connection to Existing Water Main 14 EA 6,128.00 $85,792.00 5,900.00 $82,600.00 5,450.00 $76,300.00 4,100.00 $57,400.00
2030 8 Inch Diameter Ductile Iron, CI 52 Water Main Pipe 600 LF 75.00 $45,000.00 103.00 $61,800.00 125.00 $75,000.00 110.00 $66,000.00
2035 12 Inch Diameter Ductile Iron, Cl 52 Water Main Pipe 1,200 LF 105.00 $126,000.00 130.00 $156,000.00 155.00 $186,000.00 165.00 $198,000.00
2037 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 1 EA 1,113.00 $1,113.00 1,100.00 $1,100.00 1,340.00 $1,340.00 1,200.00 $1,200.00
2039 6 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 3 EA 1,444.00 $4,332.00 1,400.00 $4,200.00 1,650.00 $4,950.00 1,800.00 $5,400.00
2040 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 4 EA 2,141.00 $8,564.00 2,000.00 $8,000.00 2,300.00 $9,200.00 2,400.00 $9,600.00
2045 12 Inch Gate Valve, M] x FL or MJ x MJ or FL x FL 14 EA 4,545.00 $63,630.00 4,200.00 $58,800.00 4,270.00 $59,780.00 4,200.00 $58,800.00




2025 Water Main Improvements 1 2 3 4
Bid Opening: January 28, 2025, 11:00 AM R.W. Scott Construction Co. Raudenbush Earthworks, LLC Ceccanti, Inc. HCON Incorporated
4005 West Valley Hwy N 13108 155th Lane SE 4116 Brookdale Road E PO Box 731005
Disclaimer: These preliminary bid results are provided as a convenience to |Auburn, WA 98001 Rainier, WA 98576 Tacoma, WA 98446 Puyallup, WA 98373
contractors for informational purposes only and do not identify lowest
responsible bidder. Bid review by staff and final award pending.
TOTAL $1,777,602.04 $1,812,288.59 $1,830,435.78 $1,840,298.68
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
2050 12 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 980 LF 129.80 $127,204.00 170.00 $166,600.00 200.00 $196,000.00 199.00 $195,020.00
Water Main Pipe
2060 Replace Existing Valve Box Top Section and Lid 3 EA 141.00 $423.00 350.00 $1,050.00 935.00 $2,805.00 1,000.00 $3,000.00
2080 Hydrant Assembly 2 EA 12,679.00 $25,358.00 10,000.00 $20,000.00 9,400.00 $18,800.00 8,800.00 $17,600.00
2085 Remove Existing Fire Hydrant Assembly 2 EA 2,618.00 $5,236.00 2,750.00 $5,500.00 1,265.00 $2,530.00 500.00 $1,000.00
2090 2 Inch Air Release Valve with Chamber 1 EA 12,744.00 $12,744.00 11,500.00 $11,500.00 10,720.00 $10,720.00 11,000.00 $11,000.00
2100 Remove and Dispose of Existing AC Pipe 100 LF 16.39 $1,639.00 50.00 $5,000.00 61.00 $6,100.00 55.00 $5,500.00
2105 Remove and Dispose of Existing DI Pipe 40 LF 16.35 $654.00 50.00 $2,000.00 20.00 $800.00 49.00 $1,960.00
2110 Abandon Existing Water Main 1 LS 1,705.00 $1,705.00 2,500.00 $2,500.00 11,215.00 $11,215.00 7,800.00 $7,800.00
2120 Service Connection 1 Inch Diameter 22 EA 1,329.00 $29,238.00 1,600.00 $35,200.00 1,400.00 $30,800.00 3,500.00 $77,000.00
2145 Water Service Line 1" Diameter 520 LF 27.00 $14,040.00 55.00 $28,600.00 55.00 $28,600.00 5.00 $2,600.00
2150 1" Meter Setter 22 EA 735.00 $16,170.00 650.00 $14,300.00 710.00 $15,620.00 600.00 $13,200.00
2220 Meter Box for 1" Diameter Service (H-20 Load Rating) 21 EA 1,149.00 $24,129.00 900.00 $18,900.00 1,070.00 $22,470.00 1,400.00 $29,400.00
2245 Remove Existing Water Meter Assembly 18 EA 316.00 $5,688.00 400.00 $7,200.00 322.00 $5,796.00 450.00 $8,100.00
2250 Remove Existing Water Valve Case and Cover 8 EA 632.50 $5,060.00 375.00 $3,000.00 627.00 $5,016.00 450.00 $3,600.00
2255 * Shoring or Extra Excavation Class B 17,900 SF 2.20 $39,380.00 1.00 $17,900.00 0.35 $6,265.00 0.25 $4,475.00
2260 Foundation Material, Class I and II for Water Main 190 TON 62.00 $11,780.00 70.00 $13,300.00 36.00 $6,840.00 30.00 $5,700.00
2265 Unsuitable Foundation Excavation Incl. Haul 140 CY 61.00 $8,540.00 70.00 $9,800.00 41.00 $5,740.00 50.00 $7,000.00
2270 Quarry Spalls 50 TON 26.00 $1,300.00 75.00 $3,750.00 83.00 $4,150.00 40.00 $2,000.00
2275 Pipe Zone Bedding for Water Main 1,400 TON 30.50 $42,700.00 18.00 $25,200.00 36.00 $50,400.00 28.00 $39,200.00
2285 Bank Run Gravel for Trench Backfill for Water Main 2,100 TON 48.00 $100,800.00 20.00 $42,000.00 45.00 $94,500.00 8.00 $16,800.00
2300 Dewatering 1 FA 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
2400 Jack and Bore 20 Inch Diamter Steel Casing 1 LS 43,200.00 $43,200.00 15,000.00 $15,000.00 52,500.00 $52,500.00 40,000.00 $40,000.00
2500 14 Inch Diameter Split Steel Casing for Existing Sewer 20 LF 161.30 $3,226.00 150.00 $3,000.00 462.00 $9,240.00 250.00 $5,000.00
Pipe
SUB TOTAL $879,994.00 $846,800.00 $1,024,697.00 $915,355.00
10.2% SALES TAX $89,759.39 $86,373.60 $104,519.09 $93,366.21
SCHEDULE II TOTAL $969,753.39 $933,173.60 $1,129,216.09 $1,008,721.21
SCHEDULE IV: STORM SEWER
4010 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter Class 20 LF 183.60 $3,672.00 250.00 $5,000.00 202.00 $4,040.00 280.00 $5,600.00
50
4080 * Crushed Surfacing Top Course, 5/8 Inch Minus 25 TON 35.00 $875.00 27.00 $675.00 36.00 $900.00 33.00 $825.00
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF 32.75 $655.00 55.00 $1,100.00 42.00 $840.00 98.00 $1,960.00
4145 Remove Existing Catch Basin or Manhole 1 EA 2,618.00 $2,618.00 450.00 $450.00 825.00 $825.00 800.00 $800.00
4255 * Shoring or Extra Excavation Class B 90 SF 2.20 $198.00 1.00 $90.00 0.35 $31.50 0.25 $22.50
SUB TOTAL $8,018.00 $7,315.00 $6,636.50 $9,207.50
10.2% SALES TAX $817.84 $746.13 $676.92 $939.17
SCHEDULE IV TOTAL $8,835.84 $8,061.13 $7,313.42 $10,146.67
SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,440 HR 82.50 $118,800.00 78.00 $112,320.00 64.00 $92,160.00 65.00 $93,600.00




2025 Water Main Improvements

Bid Opening: January 28, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to
contractors for informational purposes only and do not identify lowest
responsible bidder. Bid review by staff and final award pending.

R.W. Scott Construction Co.
4005 West Valley Hwy N

Auburn, WA 98001

2

Raudenbush Earthworks, LLC

13108 155th Lane SE
Rainier, WA 98576

Ceccanti, Inc.

4116 Brookdale Road E

Tacoma, WA 98446

HCON Incorporated
PO Box 731005
Puyallup, WA 98373

TOTAL $1,777,602.04 $1,812,288.59 $1,830,435.78 $1,840,298.68

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
5010 Construction Signs Class A 400 SF 7.70 $3,080.00 6.00 $2,400.00 12.00 $4,800.00 25.00 $10,000.00
5015 Traffic Control Supervisor 480 HR 96.80 $46,464.00 88.00 $42,240.00 83.00 $39,840.00 78.00 $37,440.00
5020 Temporary Traffic Control Devices 1 LS 8,250.00 $8,250.00 2,500.00 $2,500.00 15,450.00 $15,450.00 3,500.00 $3,500.00
5030 Portable Changeable Message Sign (PCMS) 84 DAY 86.25 $7,245.00 125.00 $10,500.00 56.00 $4,704.00 140.00 $11,760.00
5035 Sequential Arrow Sign (SAS) 60 DAY 24.75 $1,485.00 55.00 $3,300.00 51.00 $3,060.00 110.00 $6,600.00
5080 Temporary Pavement Marking - Short Duration 3,000 LF 3.30 $9,900.00 1.00 $3,000.00 1.00 $3,000.00 1.00 $3,000.00
5090 Uniformed Off-Duty Police Officer 120 HR 122.10 $14,652.00 150.00 $18,000.00 195.00 $23,400.00 129.00 $15,480.00
5100 Channelization 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
SUB TOTAL $219,876.00 $204,260.00 $196,414.00 $191,380.00
10.2% SALES TAX $22,427.35 $20,834.52 $20,034.23 $19,520.76
SCHEDULE V TOTAL $242,303.35 $225,094.52 $216,448.23 $210,900.76
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7015 Inlet Protection 30 EA 64.00 $1,920.00 30.00 $900.00 67.00 $2,010.00 72.00 $2,160.00
7030 ESC Lead 80 HR 88.00 $7,040.00 75.00 $6,000.00 94.00 $7,520.00 65.00 $5,200.00
7040 SPCC Plan 1 LS 825.00 $825.00 1,500.00 $1,500.00 250.00 $250.00 1,300.00 $1,300.00
7050 Street Cleaning 80 HR 165.00 $13,200.00 225.00 $18,000.00 190.00 $15,200.00 125.00 $10,000.00
7055  Erosion/Water Pollution Control 1 FA 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00
SUB TOTAL $24,485.00 $27,900.00 $26,480.00 $20,160.00
10.2% SALES TAX $2,497.47 $2,845.80 $2,700.96 $2,056.32
SCHEDULE VII TOTAL $26,982.47 $30,745.80 $29,180.96 $22,216.32

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL

$529,726.99
$969,753.39
$8,835.84
$242,303.35
$26,982.47

$615,213.54
$933,173.60
$8,061.13
$225,094.52
$30,745.80

$448,277.07
$1,129,216.09
$7,313.42
$216,448.23
$29,180.96

$588,313.72
$1,008,721.21
$10,146.67
$210,900.76
$22,216.32

CONSTRUCTION CONTRACT TOTAL

$1,777,602.04

$1,812,288.59

$1,830,435.78

$1,840,298.68




2025 Water Main Improvements

Bid Opening: January 28, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to

contractors for informational purposes only and do not identify lowest

responsible bidder. Bid review by staff and final award pending.

5

SCI Infrastructure, LLC
2821 S 154th Street
Sea Tac, WA 98188

Strickland & Sons Excavation, LLC
28013 Hinkleman Road
Buckley, WA 98321

Pape & Sons Construction, Inc.
9401 Bujacich Road, Suite 1A
Gig Harbor, WA 98332

Sound Pacific Construction, LLC
6708 144th Street NW, Suite A
Gig Harbor, WA 98332

TOTAL $1,915,660.05 $1,955,302.84 $1,956,576.21 $2,148,844.90
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 170,000.00 $170,000.00 193,000.00 $193,000.00 96,000.00 $96,000.00 160,000.00 $160,000.00
1010 Remove Existing Asphalt Concrete Pavement 2,300 SY 27.00 $62,100.00 24.00 $55,200.00 30.00 $69,000.00 35.00 $80,500.00
1020 Remove Cement Concrete Sidewalk/Driveway 180 SY 11.00 $1,980.00 17.00 $3,060.00 6.50 $1,170.00 26.00 $4,680.00
1025 Remove Cement Concrete Curb and Gutter 230 LF 7.50 $1,725.00 13.00 $2,990.00 2.00 $460.00 6.00 $1,380.00
1040 Removal of Raised Pavement Markers and Painted 1 LS 45,000.00 $45,000.00 15,000.00 $15,000.00 9,500.00 $9,500.00 6,000.00 $6,000.00
and/or Thermoplastic Traffic Markings
1050 Saw Cut Existing Asphalt Concrete Pavement 6,000 LF 6.00 $36,000.00 6.50 $39,000.00 3.40 $20,400.00 9.00 $54,000.00
1060 Roadway Excavation Incl. Haul 80 CcY 65.00 $5,200.00 42.00 $3,360.00 50.00 $4,000.00 50.00 $4,000.00
1080 * Crushed Surfacing Top Course, 5/8 Inch Minus 300 TON 28.00 $8,400.00 47.00 $14,100.00 45.00 $13,500.00 70.00 $21,000.00
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 710 TON 28.00 $19,880.00 41.00 $29,110.00 44.00 $31,240.00 55.00 $39,050.00
1100 HMA Class 1/2", PG 58V-22 950 TON 233.50 $221,825.00 240.00 $228,000.00 206.50 $196,175.00 150.00 $142,500.00
1125 Hot Plant Mix for Temporary Pavement Patch 50 TON 180.00 $9,000.00 212.00 $10,600.00 600.00 $30,000.00 400.00 $20,000.00
1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 20 SY 152.00 $3,040.00 138.00 $2,760.00 375.00 $7,500.00 365.00 $7,300.00
1145 Cement Concrete Sidewalk 130 SY 88.00 $11,440.00 83.00 $10,790.00 125.00 $16,250.00 100.00 $13,000.00
1170 Cement Concrete Sidewalk Ramp Type Parallel A 1 EA 2,800.00 $2,800.00 2,300.00 $2,300.00 4,300.00 $4,300.00 4,000.00 $4,000.00
1205 Cement Concrete Curb and Gutter 230 LF 86.00 $19,780.00 45.00 $10,350.00 60.00 $13,800.00 90.00 $20,700.00
1235 Adjust Existing Catch Basin Grate or Curb Inlet Grate 2 EA 850.00 $1,700.00 800.00 $1,600.00 750.00 $1,500.00 1,000.00 $2,000.00
to Finished Grade
1245 Adjust Existing Manhole Cover to Finished Grade 1 EA 850.00 $850.00 1,000.00 $1,000.00 1,150.00 $1,150.00 1,000.00 $1,000.00
1250 Remove and Restore Existing WSDOT Facility Sign 1 EA 1,850.00 $1,850.00 3,500.00 $3,500.00 950.00 $950.00 1,000.00 $1,000.00
1255 Remove and Restore Existing Traffic Sign 2 EA 900.00 $1,800.00 750.00 $1,500.00 550.00 $1,100.00 600.00 $1,200.00
1290 Remove and Reset Existing Mailbox with New Post 5 EA 750.00 $3,750.00 500.00 $2,500.00 144.00 $720.00 600.00 $3,000.00
1295 Remove and Restore Existing Fence 50 LF 60.00 $3,000.00 68.00 $3,400.00 45.00 $2,250.00 55.00 $2,750.00
1300 Landscape Restoration 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
1315 Pothole Utilities 30 EA 480.00 $14,400.00 450.00 $13,500.00 285.00 $8,550.00 500.00 $15,000.00
1355 Minor Changes 1 CALC 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
SUB TOTAL $655,520.00 $656,620.00 $539,515.00 $614,060.00
10.2% SALES TAX $66,863.04 $66,975.24 $55,030.53 $62,634.12
SCHEDULE I TOTAL $722,383.04 $723,595.24 $594,545.53 $676,694.12
SCHEDULE II: WATER
2015 8 Inch Connection to Existing Water Main 2 EA 3,000.00 $6,000.00 3,500.00 $7,000.00 5,000.00 $10,000.00 3,500.00 $7,000.00
2016 12 Inch Connection to Existing Water Main 14 EA 3,800.00 $53,200.00 5,500.00 $77,000.00 7,500.00 $105,000.00 5,000.00 $70,000.00
2030 8 Inch Diameter Ductile Iron, CI 52 Water Main Pipe 600 LF 90.00 $54,000.00 102.00 $61,200.00 87.00 $52,200.00 110.00 $66,000.00
2035 12 Inch Diameter Ductile Iron, Cl 52 Water Main Pipe 1,200 LF 130.00 $156,000.00 152.00 $182,400.00 120.00 $144,000.00 145.00 $174,000.00
2037 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 1 EA 1,995.00 $1,995.00 1,200.00 $1,200.00 2,000.00 $2,000.00 1,800.00 $1,800.00
2039 6 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 3 EA 2,000.00 $6,000.00 1,500.00 $4,500.00 3,700.00 $11,100.00 2,100.00 $6,300.00
2040 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 4 EA 2,800.00 $11,200.00 2,100.00 $8,400.00 2,975.00 $11,900.00 2,800.00 $11,200.00
2045 12 Inch Gate Valve, M] x FL or MJ x MJ or FL x FL 14 EA 5,000.00 $70,000.00 4,000.00 $56,000.00 4,900.00 $68,600.00 4,500.00 $63,000.00




2025 Water Main Improvements

Bid Opening: January 28, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to

contractors for informational purposes only and do not identify lowest

responsible bidder. Bid review by staff and final award pending.

5

SCI Infrastructure, LLC
2821 S 154th Street
Sea Tac, WA 98188

6

Strickland & Sons Excavation, LLC
28013 Hinkleman Road
Buckley, WA 98321

7

Pape & Sons Construction, Inc.
9401 Bujacich Road, Suite 1A
Gig Harbor, WA 98332

8

Sound Pacific Construction, LLC
6708 144th Street NW, Suite A
Gig Harbor, WA 98332

TOTAL $1,915,660.05 $1,955,302.84 $1,956,576.21 $2,148,844.90
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
2050 12 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 980 LF 199.00 $195,020.00 191.00 $187,180.00 210.00 $205,800.00 195.00 $191,100.00
Water Main Pipe
2060 Replace Existing Valve Box Top Section and Lid 3 EA 550.00 $1,650.00 450.00 $1,350.00 925.00 $2,775.00 1,100.00 $3,300.00
2080 Hydrant Assembly 2 EA 9,500.00 $19,000.00 11,000.00 $22,000.00 16,000.00 $32,000.00 11,000.00 $22,000.00
2085 Remove Existing Fire Hydrant Assembly 2 EA 760.00 $1,520.00 750.00 $1,500.00 2,000.00 $4,000.00 1,800.00 $3,600.00
2090 2 Inch Air Release Valve with Chamber 1 EA 10,500.00 $10,500.00 11,500.00 $11,500.00 13,000.00 $13,000.00 11,000.00 $11,000.00
2100 Remove and Dispose of Existing AC Pipe 100 LF 40.00 $4,000.00 100.00 $10,000.00 85.00 $8,500.00 55.00 $5,500.00
2105 Remove and Dispose of Existing DI Pipe 40 LF 28.00 $1,120.00 35.00 $1,400.00 12.00 $480.00 21.00 $840.00
2110 Abandon Existing Water Main 1 LS 8,000.00 $8,000.00 10,000.00 $10,000.00 1,150.00 $1,150.00 8,500.00 $8,500.00
2120 Service Connection 1 Inch Diameter 22 EA 950.00 $20,900.00 1,400.00 $30,800.00 1,250.00 $27,500.00 2,800.00 $61,600.00
2145 Water Service Line 1" Diameter 520 LF 27.00 $14,040.00 26.00 $13,520.00 11.50 $5,980.00 35.00 $18,200.00
2150 1" Meter Setter 22 EA 750.00 $16,500.00 450.00 $9,900.00 1,450.00 $31,900.00 1,100.00 $24,200.00
2220 Meter Box for 1" Diameter Service (H-20 Load Rating) 21 EA 1,400.00 $29,400.00 900.00 $18,900.00 940.00 $19,740.00 1,750.00 $36,750.00
2245 Remove Existing Water Meter Assembly 18 EA 400.00 $7,200.00 375.00 $6,750.00 170.00 $3,060.00 250.00 $4,500.00
2250 Remove Existing Water Valve Case and Cover 8 EA 230.00 $1,840.00 450.00 $3,600.00 500.00 $4,000.00 200.00 $1,600.00
2255 * Shoring or Extra Excavation Class B 17,900 SF 0.55 $9,845.00 0.50 $8,950.00 0.25 $4,475.00 1.00 $17,900.00
2260 Foundation Material, Class I and II for Water Main 190 TON 18.00 $3,420.00 40.00 $7,600.00 48.00 $9,120.00 55.00 $10,450.00
2265 Unsuitable Foundation Excavation Incl. Haul 140 CcY 35.00 $4,900.00 34.00 $4,760.00 30.00 $4,200.00 45.00 $6,300.00
2270 Quarry Spalls 50 TON 45.00 $2,250.00 46.00 $2,300.00 48.00 $2,400.00 95.00 $4,750.00
2275 Pipe Zone Bedding for Water Main 1,400 TON 28.00 $39,200.00 27.00 $37,800.00 37.50 $52,500.00 45.00 $63,000.00
2285 Bank Run Gravel for Trench Backfill for Water Main 2,100 TON 22.00 $46,200.00 26.00 $54,600.00 33.00 $69,300.00 45.00 $94,500.00
2300 Dewatering 1 FA 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00
2400 Jack and Bore 20 Inch Diamter Steel Casing 1 LS 11,500.00 $11,500.00 33,000.00 $33,000.00 65,000.00 $65,000.00 53,000.00 $53,000.00
2500 14 Inch Diameter Split Steel Casing for Existing Sewer 20 LF 265.00 $5,300.00 125.00 $2,500.00 520.00 $10,400.00 220.00 $4,400.00
Pipe
SUB TOTAL $826,700.00 $892,610.00 $997,080.00 $1,061,290.00
10.2% SALES TAX $84,323.40 $91,046.22 $101,702.16 $108,251.58
SCHEDULE II TOTAL $911,023.40 $983,656.22 $1,098,782.16 $1,169,541.58
SCHEDULE IV: STORM SEWER
4010 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter Class 20 LF 250.00 $5,000.00 175.00 $3,500.00 173.50 $3,470.00 240.00 $4,800.00
50
4080 * Crushed Surfacing Top Course, 5/8 Inch Minus 25 TON 28.00 $700.00 47.00 $1,175.00 45.00 $1,125.00 70.00 $1,750.00
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF 16.00 $320.00 32.00 $640.00 25.00 $500.00 55.00 $1,100.00
4145 Remove Existing Catch Basin or Manhole 1 EA 795.00 $795.00 650.00 $650.00 1,900.00 $1,900.00 1,300.00 $1,300.00
4255 * Shoring or Extra Excavation Class B 90 SF 0.55 $49.50 0.50 $45.00 0.25 $22.50 1.00 $90.00
SUB TOTAL $6,864.50 $6,010.00 $7,017.50 $9,040.00
10.2% SALES TAX $700.18 $613.02 $715.79 $922.08
SCHEDULE IV TOTAL $7,564.68 $6,623.02 $7,733.29 $9,962.08
SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,440 HR 80.00 $115,200.00 76.00 $109,440.00 80.00 $115,200.00 84.00 $120,960.00




2025 Water Main Improvements

Bid Opening: January 28, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to
contractors for informational purposes only and do not identify lowest
responsible bidder. Bid review by staff and final award pending.

5

SCI Infrastructure, LLC
2821 S 154th Street
Sea Tac, WA 98188

6

Strickland & Sons Excavation, LLC
28013 Hinkleman Road

7

Pape & Sons Construction, Inc.
9401 Bujacich Road, Suite 1A

8

Sound Pacific Construction, LLC
6708 144th Street NW, Suite A

Buckley, WA 98321

Gig Harbor, WA 98332

Gig Harbor, WA 98332

TOTAL $1,915,660.05 $1,955,302.84 $1,956,576.21 $2,148,844.90

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
5010 Construction Signs Class A 400 SF 30.00 $12,000.00 11.00 $4,400.00 9.00 $3,600.00 35.00 $14,000.00
5015 Traffic Control Supervisor 480 HR 100.00 $48,000.00 78.00 $37,440.00 83.50 $40,080.00 95.00 $45,600.00
5020 Temporary Traffic Control Devices 1 LS 5,500.00 $5,500.00 5,000.00 $5,000.00 3,000.00 $3,000.00 7,000.00 $7,000.00
5030 Portable Changeable Message Sign (PCMS) 84 DAY 96.00 $8,064.00 48.00 $4,032.00 65.00 $5,460.00 75.00 $6,300.00
5035 Sequential Arrow Sign (SAS) 60 DAY 94.00 $5,640.00 22.00 $1,320.00 25.00 $1,500.00 50.00 $3,000.00
5080 Temporary Pavement Marking - Short Duration 3,000 LF 1.00 $3,000.00 2.00 $6,000.00 0.65 $1,950.00 1.00 $3,000.00
5090 Uniformed Off-Duty Police Officer 120 HR 150.00 $18,000.00 130.00 $15,600.00 135.00 $16,200.00 135.00 $16,200.00
5100 Channelization 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00
SUB TOTAL $225,404.00 $193,232.00 $196,990.00 $226,060.00
10.2% SALES TAX $22,991.21 $19,709.66 $20,092.98 $23,058.12
SCHEDULE V TOTAL $248,395.21 $212,941.66 $217,082.98 $249,118.12
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7015 Inlet Protection 30 EA 92.00 $2,760.00 75.00 $2,250.00 22.50 $675.00 100.00 $3,000.00
7030 ESC Lead 80 HR 20.00 $1,600.00 95.00 $7,600.00 100.00 $8,000.00 125.00 $10,000.00
7040 SPCC Plan 1 LS 1,200.00 $1,200.00 500.00 $500.00 700.00 $700.00 1,000.00 $1,000.00
7050 Street Cleaning 80 HR 210.00 $16,800.00 175.00 $14,000.00 300.00 $24,000.00 300.00 $24,000.00
7055 Erosion/Water Pollution Control 1 FA 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00 1,500.00 $1,500.00
SUB TOTAL $23,860.00 $25,850.00 $34,875.00 $39,500.00
10.2% SALES TAX $2,433.72 $2,636.70 $3,557.25 $4,029.00
SCHEDULE VII TOTAL $26,293.72 $28,486.70 $38,432.25 $43,529.00

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL

$722,383.04
$911,023.40
$7,564.68
$248,395.21
$26,293.72

$723,595.24
$983,656.22
$6,623.02
$212,941.66
$28,486.70

$594,545.53
$1,098,782.16
$7,733.29
$217,082.98
$38,432.25

$676,694.12
$1,169,541.58
$9,962.08
$249,118.12
$43,529.00

CONSTRUCTION CONTRACT TOTAL

$1,915,660.05

$1,955,302.84

$1,956,576.21

$2,148,844.90




2025 Water Main Improvements
Bid Opening: January 28, 2025, 11:00 AM Engineer's Estimate
Abdulnaser Almaroof
Disclaimer: These preliminary bid results are provided as a convenience to
contractors for informational purposes only and do not identify lowest
responsible bidder. Bid review by staff and final award pending.
TOTAL $1,832,339.48
ITEM DESCRIPTION QTY UNIT UNIT TOTAL
NO. PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 130,000.00 $130,000.00
1010 Remove Existing Asphalt Concrete Pavement 2,300 SY 20.00 $46,000.00
1020 Remove Cement Concrete Sidewalk/Driveway 180 SY 20.00 $3,600.00
1025 Remove Cement Concrete Curb and Gutter 230 LF 15.00 $3,450.00
1040 Removal of Raised Pavement Markers and Painted 1 LS 2,000.00 $2,000.00
and/or Thermoplastic Traffic Markings
1050 Saw Cut Existing Asphalt Concrete Pavement 6,000 LF 4.00 $24,000.00
1060 Roadway Excavation Incl. Haul 80 CcY 50.00 $4,000.00
1080 * Crushed Surfacing Top Course, 5/8 Inch Minus 300 TON 50.00 $15,000.00
1085 Crushed Surfacing Base Course, 1-1/4 Inch Minus 710 TON 50.00 $35,500.00
1100 HMA Class 1/2", PG 58V-22 950 TON 150.00 $142,500.00
1125 Hot Plant Mix for Temporary Pavement Patch 50 TON 150.00 $7,500.00
1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 20 SY 200.00 $4,000.00
1145 Cement Concrete Sidewalk 130 SY 75.00 $9,750.00
1170 Cement Concrete Sidewalk Ramp Type Parallel A 1 EA 4,000.00 $4,000.00
1205 Cement Concrete Curb and Gutter 230 LF 40.00 $9,200.00
1235 Adjust Existing Catch Basin Grate or Curb Inlet Grate 2 EA 500.00 $1,000.00
to Finished Grade
1245 Adjust Existing Manhole Cover to Finished Grade 1 EA 500.00 $500.00
1250 Remove and Restore Existing WSDOT Facility Sign 1 EA 1,500.00 $1,500.00
1255 Remove and Restore Existing Traffic Sign 2 EA 500.00 $1,000.00
1290 Remove and Reset Existing Mailbox with New Post 5 EA 350.00 $1,750.00
1295 Remove and Restore Existing Fence 50 LF 50.00 $2,500.00
1300 Landscape Restoration 1 FA 5,000.00 $5,000.00
1315 Pothole Utilities 30 EA 500.00 $15,000.00
1355 Minor Changes 1 CALC 5,000.00 $5,000.00
SUB TOTAL $473,750.00
10.2% SALES TAX $48,322.50
SCHEDULE I TOTAL $522,072.50
SCHEDULE II: WATER
2015 8 Inch Connection to Existing Water Main 2 EA 3,500.00 $7,000.00
2016 12 Inch Connection to Existing Water Main 14 EA 5,000.00 $70,000.00
2030 8 Inch Diameter Ductile Iron, CI 52 Water Main Pipe 600 LF 110.00 $66,000.00
2035 12 Inch Diameter Ductile Iron, Cl 52 Water Main Pipe 1,200 LF 130.00 $156,000.00
2037 4 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 1 EA 2,000.00 $2,000.00
2039 6 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 3 EA 2,500.00 $7,500.00
2040 8 Inch Gate Valve, MJ x FL or MJ x MJ or FL x FL 4 EA 3,000.00 $12,000.00
2045 12 Inch Gate Valve, M] x FL or MJ x MJ or FL x FL 14 EA 5,000.00 $70,000.00




2025 Water Main Improvements
Bid Opening: January 28, 2025, 11:00 AM Engineer's Estimate
Abdulnaser Almaroof
Disclaimer: These preliminary bid results are provided as a convenience to
contractors for informational purposes only and do not identify lowest
responsible bidder. Bid review by staff and final award pending.
TOTAL $1,832,339.48
ITEM DESCRIPTION QTY UNIT UNIT TOTAL
NO. PRICE AMOUNT
2050 12 Inch Diameter Ductile Iron, Cl 52 Restrained Joint 980 LF 160.00 $156,800.00
Water Main Pipe
2060 Replace Existing Valve Box Top Section and Lid 3 EA 750.00 $2,250.00
2080 Hydrant Assembly 2 EA 10,000.00 $20,000.00
2085 Remove Existing Fire Hydrant Assembly 2 EA 1,000.00 $2,000.00
2090 2 Inch Air Release Valve with Chamber 1 EA 4,000.00 $4,000.00
2100 Remove and Dispose of Existing AC Pipe 100 LF 100.00 $10,000.00
2105 Remove and Dispose of Existing DI Pipe 40 LF 35.00 $1,400.00
2110 Abandon Existing Water Main 1 LS 10,000.00 $10,000.00
2120 Service Connection 1 Inch Diameter 22 EA 1,200.00 $26,400.00
2145 Water Service Line 1" Diameter 520 LF 45.00 $23,400.00
2150 1" Meter Setter 22 EA 1,200.00 $26,400.00
2220 Meter Box for 1" Diameter Service (H-20 Load Rating) 21 EA 1,200.00 $25,200.00
2245 Remove Existing Water Meter Assembly 18 EA 500.00 $9,000.00
2250 Remove Existing Water Valve Case and Cover 8 EA 250.00 $2,000.00
2255 * Shoring or Extra Excavation Class B 17,900 SF 1.00 $17,900.00
2260 Foundation Material, Class I and II for Water Main 190 TON 45.00 $8,550.00
2265 Unsuitable Foundation Excavation Incl. Haul 140 CcYy 75.00 $10,500.00
2270 Quarry Spalls 50 TON 60.00 $3,000.00
2275 Pipe Zone Bedding for Water Main 1,400 TON 40.00 $56,000.00
2285 Bank Run Gravel for Trench Backfill for Water Main 2,100 TON 35.00 $73,500.00
2300 Dewatering 1 FA 15,000.00 $15,000.00
2400 Jack and Bore 20 Inch Diamter Steel Casing 1 LS 35,000.00 $35,000.00
2500 14 Inch Diameter Split Steel Casing for Existing Sewer 20 LF 500.00 $10,000.00
Pipe
SUB TOTAL $938,800.00
10.2% SALES TAX $95,757.60
SCHEDULE II TOTAL $1,034,557.60
SCHEDULE IV: STORM SEWER
4010 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter Class 20 LF 200.00 $4,000.00
50
4080 * Crushed Surfacing Top Course, 5/8 Inch Minus 25 TON 50.00 $1,250.00
4135 Remove Existing Storm Sewer Pipe or Culvert 20 LF 30.00 $600.00
4145 Remove Existing Catch Basin or Manhole 1 EA 750.00 $750.00
4255 * Shoring or Extra Excavation Class B 90 SF 1.00 $90.00
SUB TOTAL $6,690.00
10.2% SALES TAX $682.38
SCHEDULE IV TOTAL $7,372.38
SCHEDULE V: TRAFFIC CONTROL
5005 Traffic Control Labor 1,440 HR 75.00 $108,000.00




2025 Water Main Improvements

Bid Opening: January 28, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to
contractors for informational purposes only and do not identify lowest
responsible bidder. Bid review by staff and final award pending.

Engineer's Estimate

Abdulnaser Almaroof

TOTAL $1,832,339.48

ITEM DESCRIPTION QTY UNIT UNIT TOTAL

NO. PRICE AMOUNT
5010 Construction Signs Class A 400 SF 30.00 $12,000.00
5015 Traffic Control Supervisor 480 HR 90.00 $43,200.00
5020 Temporary Traffic Control Devices 1 LS 15,000.00 $15,000.00
5030 Portable Changeable Message Sign (PCMS) 84 DAY 100.00 $8,400.00
5035 Sequential Arrow Sign (SAS) 60 DAY 75.00 $4,500.00
5080 Temporary Pavement Marking - Short Duration 3,000 LF 2.00 $6,000.00
5090 Uniformed Off-Duty Police Officer 120 HR 80.00 $9,600.00
5100 Channelization 1 FA 10,000.00 $10,000.00
SUB TOTAL $216,700.00
10.2% SALES TAX $22,103.40
SCHEDULE V TOTAL $238,803.40
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7015 Inlet Protection 30 EA 100.00 $3,000.00
7030 ESC Lead 80 HR 80.00 $6,400.00
7040 SPCC Plan 1 LS 1,500.00 $1,500.00
7050 Street Cleaning 80 HR 180.00 $14,400.00
7055 Erosion/Water Pollution Control 1 FA 1,500.00 $1,500.00
SUB TOTAL $26,800.00
10.29% SALES TAX $2,733.60
SCHEDULE VII TOTAL $29,533.60

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE II TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL

$522,072.50
$1,034,557.60
$7,372.38
$238,803.40
$29,533.60

CONSTRUCTION CONTRACT TOTAL

$1,832,339.48




