2025 Plastic Markings 1 2 3 4
Bid Opening: February 12, 2025, 11:00 AM Construction Ahead, Inc. Specialized Pavement Marking, LLC Stanley Patrick Striping Top Line Maintenance & Markings, LLC
dba Pavement Surface Control 175 Roy Road SW, Building C 1628 Third Street PO Box 1530
Disclaimer: These preliminary bid results are provided as a convenience to [8203 W Quinault Avenue Pacific, WA 98047 Enumclaw, WA 98022 Milton, WA 98354
contractors for informational purposes only and do not identify lowest Building A, Suite 500
responsible bidder. Bid review by staff and final award pending. Kennewick, WA 99336
TOTAL $304,130.00 $315,908.00 $325,771.00 $379,997.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 28,230.00 $28,230.00 25,000.00 $25,000.00 60,000.00 $60,000.00 33,000.00 $33,000.00
1005 Plastic Stop Line (12 inch wide) 287 LF 6.00 $1,722.00 15.00 $4,305.00 6.00 $1,722.00 12.00 $3,444.00
1010 Plastic Stop Line (24 inch wide) 1,624 LF 12.00 $19,488.00 22.00 $35,728.00 8.00 $12,992.00 15.00 $24,360.00
1015 Plastic Crosswalk Line 9,904 SF 10.00 $99,040.00 13.75 $136,180.00 8.00 $79,232.00 12.00 $118,848.00
1020 Plastic Traffic Arrow 179 EA 275.00 $49,225.00 350.00 $62,650.00 350.00 $62,650.00 375.00 $67,125.00
1025 Plastic Traffic Letter 73 EA 225.00 $16,425.00 225.00 $16,425.00 90.00 $6,570.00 235.00 $17,155.00
1030 8 inch Wide Plastic Intersection Turn Extension Lane 310 LF 6.00 $1,860.00 12.00 $3,720.00 8.00 $2,480.00 14.00 $4,340.00
(White)
1035 Plastic Speed Hump Advanced Warning Marking 4 EA 1,000.00 $4,000.00 1,650.00 $6,600.00 300.00 $1,200.00 750.00 $3,000.00
1040 Additional Plastic Marking Removal 410 SF 14.00 $5,740.00 5.00 $2,050.00 10.00 $4,100.00 15.00 $6,150.00
1045 Uniformed Off-Duty Police 140 HR 125.00 $17,500.00 80.00 $11,200.00 150.00 $21,000.00 215.00 $30,100.00
1050 Traffic Control Labor 250 HR 90.00 $22,500.00 1.00 $250.00 95.00 $23,750.00 125.00 $31,250.00
1055 Traffic Control Supervisor 150 HR 140.00 $21,000.00 1.00 $150.00 125.00 $18,750.00 125.00 $18,750.00
1060 Temporary Traffic Control Devices 1 LS 7,500.00 $7,500.00 6,500.00 $6,500.00 500.00 $500.00 5,500.00 $5,500.00
1065 Portable Changeable Message Sign (PCMS) 50 DAY 100.00 $5,000.00 1.00 $50.00 325.00 $16,250.00 145.00 $7,250.00
1070 Sequential Arrow Sign (SAS) 35 DAY 40.00 $1,400.00 50.00 $1,750.00 325.00 $11,375.00 185.00 $6,475.00
1075 SPCC Plan 1 LS 1,000.00 $1,000.00 850.00 $850.00 700.00 $700.00 750.00 $750.00
1080 Minor Changes 1 CALC 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00
SCHEDULE I TOTAL $304,130.00 $315,908.00 $325,771.00 $379,997.00
SUMMARY:
SCHEDULE I TOTAL $304,130.00 $315,908.00 $325,771.00 $379,997.00
CONSTRUCTION CONTRACT TOTAL $304,130.00 $315,908.00 $325,771.00 $379,997.00




2025 Plastic Markings

Bid Opening: February 12, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to

contractors for informational purposes only and do not identify lowest

responsible bidder. Bid review by staff and final award pending.

Engineer's Estimate
Joe Araucto

TOTAL $386,395.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL
NO. PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 17,000.00 $17,000.00
1005 Plastic Stop Line (12 inch wide) 287 LF 15.00 $4,305.00
1010 Plastic Stop Line (24 inch wide) 1,624 LF 20.00 $32,480.00
1015 Plastic Crosswalk Line 9,904 SF 15.00 $148,560.00
1020 Plastic Traffic Arrow 179 EA 400.00 $71,600.00
1025 Plastic Traffic Letter 73 EA 175.00 $12,775.00
1030 8 inch Wide Plastic Intersection Turn Extension Lane 310 LF 25.00 $7,750.00
(White)

1035 Plastic Speed Hump Advanced Warning Marking 4 EA 1,000.00 $4,000.00
1040 Additional Plastic Marking Removal 410 SF 20.00 $8,200.00
1045 Uniformed Off-Duty Police 140 HR 140.00 $19,600.00
1050 Traffic Control Labor 250 HR 85.00 $21,250.00
1055 Traffic Control Supervisor 150 HR 90.00 $13,500.00
1060 Temporary Traffic Control Devices 1 LS 15,000.00 $15,000.00
1065 Portable Changeable Message Sign (PCMS) 50 DAY 75.00 $3,750.00
1070 Sequential Arrow Sign (SAS) 35 DAY 75.00 $2,625.00
1075 SPCC Plan 1 LS 1,500.00 $1,500.00
1080 Minor Changes 1 CALC 2,500.00 $2,500.00

SCHEDULE I TOTAL

SUMMARY:
SCHEDULE I TOTAL

$386,395.00

$386,395.00

CONSTRUCTION CONTRACT TOTAL

$386,395.00




