SR 167 Median Drainage at S 224th Street

Bid Opening: June 11, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to

contractors for informational purposes only and do not identify lowest

responsible bidder. Bid review by staff and final award pending.

Scarsella Bros., Inc.
PO Box 68697
Seattle, WA 98168

2

Northwest Cascade, Inc.
PO Box 73399
Puyallup, WA 98373

Engineer's Estimate
Carla Maloney

TOTAL $458,581.00 $654,654.00 $453,955.00
ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE I: STREET
1000 Mobilization 1 LS 50,000.00 $50,000.00 84,000.00 $84,000.00 34,000.00 $34,000.00
1060 Roadway Excavation Incl. Haul 40 CY 125.00 $5,000.00 165.00 $6,600.00 200.00 $8,000.00
1080 Crushed Surfacing Top Course, 5/8 Inch Minus 610 TON 75.00 $45,750.00 95.00 $57,950.00 130.00 $79,300.00
1095 HMA Class 1/2”, PG 58V-22 110 TON 215.00 $23,650.00 290.00 $31,900.00 150.00 $16,500.00
1105 HMA for Preleveling Cl. 1/2"”, PG 58H-22 1,210 TON 130.00 $157,300.00 158.00 $191,180.00 150.00 $181,500.00
1110 Planing Bituminous Pavement - 2” Depth 390 SY 20.00 $7,800.00 35.00 $13,650.00 5.00 $1,950.00
1111  Planing Bituminous Pavement - ADDITIONAL DEPTH (0- 70 SY 20.00 $1,400.00 35.00 $2,450.00 5.00 $350.00
2")
1118 Commercial HMA 6 TON 450.00 $2,700.00 767.00 $4,602.00 200.00 $1,200.00
1315 Pothole Utilities 5 EA 550.00 $2,750.00 1,200.00 $6,000.00 500.00 $2,500.00
1340 Asphalt Cost Price Adjustment 1 CALC 1,700.00 $1,700.00 1,700.00 $1,700.00 1,700.00 $1,700.00
1350 Pigmented Sealer 200 SY 10.00 $2,000.00 113.00 $22,600.00 80.00 $16,000.00
1355 Minor Changes 1 CALC 20,000.00 $20,000.00 20,000.00 $20,000.00 20,000.00 $20,000.00
SCHEDULE I TOTAL $320,050.00 $442,632.00 $363,000.00
SCHEDULE IV: STORM SEWER
4105 Grate Inlet Type 2 1 EA 4,000.00 $4,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
4110 Frame and Vaned Grates for Grate Inlet Type 2 1 EA 1,000.00 $1,000.00 3,000.00 $3,000.00 500.00 $500.00
4123 Drain Hole - 4" Dia. 3 EA 500.00 $1,500.00 1,750.00 $5,250.00 700.00 $2,100.00
4145 Remove Existing Drainage Structure 1 EA 2,000.00 $2,000.00 621.00 $621.00 1,500.00 $1,500.00
4150 Shoring or Extra Excavation Class B 100 SF 5.00 $500.00 2.00 $200.00 15.00 $1,500.00
SCHEDULE IV TOTAL $9,000.00 $14,071.00 $10,600.00
SCHEDULE V: TRAFFIC CONTROL
5010 Construction Signs Class A 32 SF 40.00 $1,280.00 120.00 $3,840.00 50.00 $1,600.00
5015 Traffic Control Supervisor 70 HR 140.00 $9,800.00 153.00 $10,710.00 120.00 $8,400.00
5017 Traffic Control Labor 30 HR 125.00 $3,750.00 121.00 $3,630.00 80.00 $2,400.00
5020 Temporary Traffic Control Devices 1 LS 48,500.00 $48,500.00 115,000.00 $115,000.00 15,000.00 $15,000.00
5030 Portable Changeable Message Sign (PCMS) 60 DAY 100.00 $6,000.00 75.00 $4,500.00 100.00 $6,000.00
5035 Sequential Arrow Sign (SAS) 35 DAY 75.00 $2,625.00 25.00 $875.00 100.00 $3,500.00
5045 Transportable Attenuator 25 DAY 500.00 $12,500.00 675.00 $16,875.00 500.00 $12,500.00
5080 Temporary Pavement Marking - Short Duration 2,700 LF 2.00 $5,400.00 2.25 $6,075.00 0.25 $675.00
5090 Shoulder Rumble Strip Type 1 0.10 MILE 42,500.00 $4,250.00 54,000.00 $5,400.00 10,000.00 $1,000.00
5100 Profiled Plastic Line 330 LF 12.50 $4,125.00 16.00 $5,280.00 8.00 $2,640.00
5110 Profiled Plastic Wide Line 330 LF 20.00 $6,600.00 25.00 $8,250.00 8.00 $2,640.00
5120 Plastic Drainage Marking 1 EA 250.00 $250.00 325.00 $325.00 100.00 $100.00
5130 Plastic HOV Lane Symbol 1 EA 450.00 $450.00 570.00 $570.00 900.00 $900.00
5135 Permanent Signing 1 LS 1.00 $1.00 1.00 $1.00 500.00 $500.00
SCHEDULE V TOTAL $105,531.00 $181,331.00 $57,855.00




SR 167 Median Drainage at S 224th Street

Bid Opening: June 11, 2025, 11:00 AM

Disclaimer: These preliminary bid results are provided as a convenience to
contractors for informational purposes only and do not identify lowest
responsible bidder. Bid review by staff and final award pending.

Scarsella Bros., Inc.

PO Box 68697
Seattle, WA 98168

2

Northwest Cascade, Inc.
PO Box 73399
Puyallup, WA 98373

Engineer's Estimate
Carla Maloney

TOTAL $458,581.00 $654,654.00 $453,955.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO. PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7015 Inlet Protection 5 EA 150.00 $750.00 150.00 $750.00 300.00 $1,500.00
7030 ESC Lead 70 HR 125.00 $8,750.00 1.00 $70.00 100.00 $7,000.00
7055 Erosion/Water Pollution Control 1 FA 1,000.00 $1,000.00 1,000.00 $1,000.00 1,000.00 $1,000.00
7140 Street Cleaning 60 HR 200.00 $12,000.00 230.00 $13,800.00 200.00 $12,000.00
7150 SPCC Plan 1 LS 1,500.00 $1,500.00 1,000.00 $1,000.00 1,000.00 $1,000.00
SCHEDULE VII TOTAL $24,000.00 $16,620.00 $22,500.00

SUMMARY:
SCHEDULE I TOTAL
SCHEDULE IV TOTAL
SCHEDULE V TOTAL
SCHEDULE VII TOTAL

$320,050.00
$9,000.00
$105,531.00
$24,000.00

$442,632.00
$14,071.00
$181,331.00
$16,620.00

$363,000.00
$10,600.00
$57,855.00
$22,500.00

CONSTRUCTION CONTRACT TOTAL

$458,581.00

$654,654.00

$453,955.00




