
83rd Ave S & 132nd Ave SE 

Sidewalk Improvements

Bid Opening: October 28, 2025, 11:00 AM Active Construction, Inc. Strickland & Sons Excavation, LLC Bill Wheeler Construction Co, Inc. Gary Merlino Construction Co. Inc.

 5110 River Road E 28013 Hinkleman Road PO Box 154 9125 10th Avenue S

Disclaimer: These preliminary bid results are provided as a convenience to Tacoma, WA 98443 Buckley, WA 98321 Enumclaw, WA  98022 Seattle, WA 98108

   

TOTAL $1,302,090.80 $1,386,565.55 $1,491,169.04 $1,675,017.60

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET

1000 Mobilization 1 LS 40,000.00 $40,000.00 85,500.00 $85,500.00 50,000.00 $50,000.00 90,000.00 $90,000.00

1005 Clearing and Grubbing 1 LS 3,290.50 $3,290.50 43,000.00 $43,000.00 24,500.00 $24,500.00 12,000.00 $12,000.00

1010 * Remove Existing Asphalt Concrete Pavement 670 SY 15.00 $10,050.00 20.35 $13,634.50 15.00 $10,050.00 38.00 $25,460.00

1015 Remove Existing Reinforced Cement Concrete 

Pavement

110 SY 19.00 $2,090.00 25.20 $2,772.00 11.95 $1,314.50 60.00 $6,600.00

1020 * Remove Cement Concrete Sidewalk 120 SY 12.00 $1,440.00 23.95 $2,874.00 20.00 $2,400.00 45.00 $5,400.00

1025 * Remove Cement Concrete Curb and Gutter 570 LF 8.00 $4,560.00 6.75 $3,847.50 13.55 $7,723.50 15.00 $8,550.00

1030 Remove Cement Concrete Extruded Curb 45 LF 8.00 $360.00 11.25 $506.25 14.80 $666.00 15.00 $675.00

1040 Removal of Raised Pavement Markers and Painted 

and/or Thermoplastic Traffic Markings

1 LS 5,000.00 $5,000.00 2,500.00 $2,500.00 2,000.00 $2,000.00 3,000.00 $3,000.00

1045 Removal of Traffic Signs 1 LS 1,500.00 $1,500.00 1,000.00 $1,000.00 2,750.00 $2,750.00 800.00 $800.00

1050 * Saw Cut Existing Asphalt Concrete Pavement 1,550 LF 4.00 $6,200.00 5.40 $8,370.00 7.35 $11,392.50 6.00 $9,300.00

1055 * Saw Cut Existing Cement Concrete Pavement 130 LF 3.00 $390.00 8.00 $1,040.00 7.50 $975.00 8.00 $1,040.00

1060 * Roadway Excavation Incl. Haul 300 CY 60.00 $18,000.00 43.45 $13,035.00 44.00 $13,200.00 105.00 $31,500.00

1080 * Crushed Surfacing Top Course, 5/8 Inch Minus 60 TON 55.00 $3,300.00 53.00 $3,180.00 103.50 $6,210.00 90.00 $5,400.00

1085 * Crushed Surfacing Base Course, 1-1/4 Inch Minus 150 TON 57.00 $8,550.00 46.30 $6,945.00 79.85 $11,977.50 130.00 $19,500.00

1095 * HMA Class 1/2", PG 58V-22 160 TON 295.00 $47,200.00 305.00 $48,800.00 270.00 $43,200.00 320.00 $51,200.00

1100 * HMA for Full Width Overlay Class 1/2", PG 58V-22 160 TON 295.00 $47,200.00 305.00 $48,800.00 270.00 $43,200.00 320.00 $51,200.00

1105 HMA Class 3/8”, PG 58V-22 for Prelevel 35 TON 295.00 $10,325.00 305.00 $10,675.00 270.00 $9,450.00 320.00 $11,200.00

1110 * Planing Bituminous Pavement 1,400 SY 15.00 $21,000.00 6.15 $8,610.00 14.00 $19,600.00 10.00 $14,000.00

1125 Hot Plant Mix for Temporary Pavement Patch 35 TON 265.00 $9,275.00 285.00 $9,975.00 260.00 $9,100.00 350.00 $12,250.00

1130 Stamped Colored Cement Concrete Pavement, 9 Inch 

Depth, with Dowels 

160 SY 225.00 $36,000.00 316.50 $50,640.00 315.00 $50,400.00 220.00 $35,200.00

1132 Stamped Colored Cement Concrete Pavement, 9 Inch 

Depth, without Dowels 

35 SY 225.00 $7,875.00 306.00 $10,710.00 300.00 $10,500.00 275.00 $9,625.00

1135 * Cement Concrete Pavement, 9 Inch Depth, with  

Dowels

95 SY 160.00 $15,200.00 168.10 $15,969.50 157.75 $14,986.25 155.00 $14,725.00

1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 105 SY 133.00 $13,965.00 167.00 $17,535.00 162.27 $17,038.35 200.00 $21,000.00

1145 * Cement Concrete Sidewalk, 4 Inch Depth 360 SY 70.00 $25,200.00 72.85 $26,226.00 80.00 $28,800.00 105.00 $37,800.00

1150 Cement Concrete Sidewalk, 8 Inch Depth 115 SY 90.00 $10,350.00 92.75 $10,666.25 90.10 $10,361.50 135.00 $15,525.00

1155 Cement Concrete Pass-Through, 9 Inch Depth 8 SY 435.00 $3,480.00 196.00 $1,568.00 202.50 $1,620.00 300.00 $2,400.00

1175 Cement Concrete Sidewalk Ramp Type Parallel / 

Combination, 8 Inch Depth

2 EA 4,000.00 $8,000.00 3,235.00 $6,470.00 3,055.00 $6,110.00 3,200.00 $6,400.00

1205 * Cement Concrete Curb and Gutter 270 LF 56.00 $15,120.00 44.00 $11,880.00 52.00 $14,040.00 55.00 $14,850.00

1206 Cement Concrete Curb and Gutter, 8 Inch Depth, 

Reinforced

180 LF 65.00 $11,700.00 54.50 $9,810.00 61.35 $11,043.00 60.00 $10,800.00

1207 Roundabout Truck Apron Cement Concrete Curb and 

Gutter

250 LF 60.00 $15,000.00 54.50 $13,625.00 60.80 $15,200.00 65.00 $16,250.00

1210 *Transition Curb and Gutter 20 LF 67.00 $1,340.00 48.50 $970.00 64.35 $1,287.00 60.00 $1,200.00

1212 Cement Concrete Traffic Curb 280 LF 49.00 $13,720.00 51.00 $14,280.00 56.20 $15,736.00 50.00 $14,000.00

1214 * Pedestrian Curb 60 LF 38.50 $2,310.00 35.00 $2,100.00 50.00 $3,000.00 55.00 $3,300.00

responsible bidder.  Bid review by staff and final award pending.

41 2 3

contractors for informational purposes only and do not identify lowest
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1215  Reinforced Cement Concrete Flowline, 10 Inch Depth 85 LF 120.00 $10,200.00 54.50 $4,632.50 78.75 $6,693.75 75.00 $6,375.00

1221 * Replace Existing Catch Basin Frame and Grate with 

Vaned Catch Basin Frame and Grate and Adjust to 

Finished Grade

1 EA 1,200.00 $1,200.00 1,100.00 $1,100.00 925.00 $925.00 1,000.00 $1,000.00

1222 Replace Existing Catch Basin Rectangular Frame and 

Cover with Circular Frame and Cover and Adjust to 

Finished Grade

2 EA 1,250.00 $2,500.00 1,175.00 $2,350.00 960.00 $1,920.00 1,700.00 $3,400.00

1225 * Replace Existing Manhole Circular Frame and Cover 

with Locking Manhole Frame and Cover and Adjust to 

Finished Grade

3 EA 1,500.00 $4,500.00 1,025.00 $3,075.00 960.00 $2,880.00 1,600.00 $4,800.00

1230 * Adjust Existing Valve Box Top Section and Lid to 

Finished Grade

1 EA 700.00 $700.00 350.00 $350.00 745.00 $745.00 1,000.00 $1,000.00

1247 Utility Coordination with PSE Gas 1 LS 150.00 $150.00 1,000.00 $1,000.00 800.00 $800.00 1,000.00 $1,000.00

1248 Utility Coordination with Comcast 1 LS 150.00 $150.00 1,000.00 $1,000.00 800.00 $800.00 1,000.00 $1,000.00

1249 Utility Coordination with Lumen 1 LS 150.00 $150.00 1,000.00 $1,000.00 800.00 $800.00 1,000.00 $1,000.00

1265 Remove and Restore Fence 16 LF 160.00 $2,560.00 90.00 $1,440.00 91.50 $1,464.00 85.00 $1,360.00

1300 Gravity Block Retaining Wall Less Than 4 Foot in 

Height

210 SFWF 77.00 $16,170.00 63.50 $13,335.00 163.00 $34,230.00 120.00 $25,200.00

1315 * Pothole Utilities 10 EA 460.00 $4,600.00 425.00 $4,250.00 750.00 $7,500.00 1,100.00 $11,000.00

1320 * Project Sign 1 EA 1,500.00 $1,500.00 2,000.00 $2,000.00 1,250.00 $1,250.00 1,800.00 $1,800.00

1380 Removal of Structures and Obstructions 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

SCHEDULE I TOTAL $468,370.50 $548,046.50 $534,838.85 $626,085.00

SCHEDULE IV: STORM SEWER

4015 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter Class 

50 Unlined

105 LF 112.00 $11,760.00 132.00 $13,860.00 190.75 $20,028.75 165.00 $17,325.00

4080 * Catch Basin, Type 1 2 EA 750.00 $1,500.00 1,750.00 $3,500.00 1,575.00 $3,150.00 2,600.00 $5,200.00

4082 Catch Basin, Type 1L 1 EA 935.00 $935.00 2,100.00 $2,100.00 1,895.00 $1,895.00 2,800.00 $2,800.00

4085 Catch Basin, Type 2 48 Inch Diameter 2 EA 3,100.00 $6,200.00 3,400.00 $6,800.00 2,455.00 $4,910.00 4,800.00 $9,600.00

4120 * Vaned Catch Basin Frame and Grate 3 EA 895.00 $2,685.00 925.00 $2,775.00 855.00 $2,565.00 400.00 $1,200.00

4125 Bidirectional Vaned Catch Basin Frame and Grate 2 EA 865.00 $1,730.00 925.00 $1,850.00 845.00 $1,690.00 400.00 $800.00

4130 Abandon Existing Storm Sewer Pipe 1 EA 425.00 $425.00 1,300.00 $1,300.00 1,005.00 $1,005.00 500.00 $500.00

4145 Remove Existing Catch Basin or Manhole 2 EA 1,150.00 $2,300.00 1,025.00 $2,050.00 800.00 $1,600.00 650.00 $1,300.00

4150 Shoring or Extra Excavation Class B 300 SF 1.00 $300.00 4.00 $1,200.00 5.25 $1,575.00 3.00 $900.00

4152 Unsuitable Foundation Excavation Incl. Haul 10 CY 88.00 $880.00 80.00 $800.00 154.00 $1,540.00 160.00 $1,600.00

4155 * Foundation Material, Class I and II 30 TON 45.00 $1,350.00 45.40 $1,362.00 220.00 $6,600.00 115.00 $3,450.00

4160 * Geotextile Fabric, Non-Woven 40 SY 4.50 $180.00 5.00 $200.00 7.00 $280.00 8.00 $320.00

4170 * Crushed Surfacing Top Course, 5/8 Inch Minus 60 TON 55.00 $3,300.00 53.00 $3,180.00 103.50 $6,210.00 90.00 $5,400.00

4180 Controlled Density Fill 10 CY 225.00 $2,250.00 295.00 $2,950.00 630.00 $6,300.00 250.00 $2,500.00

SCHEDULE IV TOTAL $35,795.00 $43,927.00 $59,348.75 $52,895.00

SCHEDULE V: TRAFFIC CONTROL
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5005 * Traffic Control Labor 400 HR 78.00 $31,200.00 80.00 $32,000.00 82.05 $32,820.00 85.00 $34,000.00

5010 * Construction Signs Class A 500 SF 24.00 $12,000.00 20.00 $10,000.00 32.50 $16,250.00 35.00 $17,500.00

5015 * Traffic Control Supervisor 150 HR 97.00 $14,550.00 83.00 $12,450.00 125.00 $18,750.00 110.00 $16,500.00

5020 Temporary Traffic Control Devices 1 LS 1,500.00 $1,500.00 4,425.00 $4,425.00 3,000.00 $3,000.00 5,000.00 $5,000.00

5030 * Portable Changeable Message Sign (PCMS) 80 DAY 60.00 $4,800.00 54.25 $4,340.00 267.50 $21,400.00 70.00 $5,600.00

5035 * Sequential Arrow Sign (SAS) 30 DAY 30.00 $900.00 32.50 $975.00 26.75 $802.50 50.00 $1,500.00

5080 * Temporary Pavement Marking - Short Duration 800 LF 1.00 $800.00 1.50 $1,200.00 3.15 $2,520.00 4.00 $3,200.00

5102 * Plastic Yellow Edge Line 70 LF 15.00 $1,050.00 15.15 $1,060.50 14.65 $1,025.50 15.50 $1,085.00

5106 * Profiled Plastic Yellow Double Centerline 50 LF 20.00 $1,000.00 15.15 $757.50 14.65 $732.50 15.50 $775.00

5115 * Plastic Stop Line (24 Inch Wide) 17 LF 53.00 $901.00 54.00 $918.00 52.00 $884.00 55.00 $935.00

5165 Profiled Plastic Skip Lane Line 550 LF 10.75 $5,912.50 10.80 $5,940.00 10.45 $5,747.50 11.00 $6,050.00

5172 Plastic Traffic Letter 4 EA 375.00 $1,500.00 380.00 $1,520.00 365.00 $1,460.00 380.00 $1,520.00

5178 Plastic Dotted Extension Line, 8 Inch Wide 145 LF 21.50 $3,117.50 21.60 $3,132.00 21.00 $3,045.00 22.00 $3,190.00

5190 Permanent Signing 1 LS 9,950.00 $9,950.00 9,900.00 $9,900.00 9,625.00 $9,625.00 9,000.00 $9,000.00

SCHEDULE V TOTAL $89,181.00 $88,618.00 $118,062.00 $105,855.00

SCHEDULE VI: ELECTRICAL

6000 Install New Luminaire with Foundation 2 EA 20,000.00 $40,000.00 20,720.00 $41,440.00 20,205.00 $40,410.00 19,000.00 $38,000.00

6005 Replace Existing ATBM P40 Luminaire with ATBM P20 2 EA 1,400.00 $2,800.00 1,150.00 $2,300.00 1,345.00 $2,690.00 1,650.00 $3,300.00

6010 Utility Trench Excavation 1 Ft. Wide, 2 Ft. Cover 1,000 LF 10.00 $10,000.00 19.00 $19,000.00 18.25 $18,250.00 17.00 $17,000.00

6015 Sand for Conduit Bedding 75 TON 65.00 $4,875.00 50.00 $3,750.00 49.75 $3,731.25 112.00 $8,400.00

6017 * Crushed Surfacing Top Course, 5/8 Inch Minus 110 TON 55.00 $6,050.00 53.00 $5,830.00 103.50 $11,385.00 90.00 $9,900.00

6020 Supply and Install 2 Inch Diameter Schedule 80 PVC 

Conduit

330 LF 12.00 $3,960.00 10.75 $3,547.50 16.55 $5,461.50 8.00 $2,640.00

6025 Supply and Install 4 Inch Diameter Schedule 80 PVC 

Conduit

840 LF 17.00 $14,280.00 17.65 $14,826.00 28.25 $23,730.00 17.00 $14,280.00

6030 Illumination Wire - 6/3 BLACK STRANDED AL ERSKINE 

URD TRIPLEX CABLE

400 LF 17.00 $6,800.00 4.90 $1,960.00 5.75 $2,300.00 5.00 $2,000.00

6035 Junction Box, Type 1 3 EA 1,700.00 $5,100.00 2,780.00 $8,340.00 1,430.00 $4,290.00 1,600.00 $4,800.00

6040 Junction Box, Type 2 4 EA 2,600.00 $10,400.00 3,725.00 $14,900.00 2,225.00 $8,900.00 2,400.00 $9,600.00

SCHEDULE VI TOTAL $104,265.00 $115,893.50 $121,147.75 $109,920.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7010 Wattle 100 LF 9.00 $900.00 8.35 $835.00 49.50 $4,950.00 8.00 $800.00

7015 * Inlet Protection 16 EA 65.00 $1,040.00 87.50 $1,400.00 64.20 $1,027.20 150.00 $2,400.00

7020 Straw Mulch 600 SY 2.00 $1,200.00 4.95 $2,970.00 3.80 $2,280.00 5.00 $3,000.00

7025 Clear Plastic Covering 300 SY 3.00 $900.00 6.50 $1,950.00 10.70 $3,210.00 5.00 $1,500.00

7030 ESC Lead 20 HR 137.00 $2,740.00 69.50 $1,390.00 37.45 $749.00 150.00 $3,000.00

7040 * Street Cleaning 20 HR 165.00 $3,300.00 185.00 $3,700.00 280.00 $5,600.00 250.00 $5,000.00

7050 SPCC Plan 1 LS 150.00 $150.00 950.00 $950.00 500.00 $500.00 1,000.00 $1,000.00

7055 Erosion/Water Pollution Control 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00
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SCHEDULE VII TOTAL $15,230.00 $18,195.00 $23,316.20 $21,700.00

SCHEDULE VIII: ROADSIDE RESTORATION

8005 * Topsoil Type A 50 CY 75.00 $3,750.00 75.00 $3,750.00 157.50 $7,875.00 165.00 $8,250.00

8030 Existing Irrigation System Removal, Repair and/or 

Modification

1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00

8105 Wood Chip Mulch 15 CY 65.00 $975.00 105.00 $1,575.00 50.00 $750.00 165.00 $2,475.00

8235 * Seeded Lawn Installation 260 SY 7.00 $1,820.00 5.35 $1,391.00 5.25 $1,365.00 9.50 $2,470.00

SCHEDULE VIII TOTAL $11,545.00 $11,716.00 $14,990.00 $18,195.00

SCHEDULE A: 132ND AVE SE & SE 278TH PL INTERSECTION

1000A Mobilization – Schedule A 132nd Ave SE 1 LS 19,000.00 $19,000.00 29,100.00 $29,100.00 10,000.00 $10,000.00 20,000.00 $20,000.00

1005A Clearing and Grubbing 1 LS 20,000.00 $20,000.00 15,000.00 $15,000.00 31,200.00 $31,200.00 1,000.00 $1,000.00

1010A * Remove Existing Asphalt Concrete Pavement 300 SY 15.00 $4,500.00 20.35 $6,105.00 15.00 $4,500.00 38.00 $11,400.00

1020A * Remove Cement Concrete Sidewalk 35 SY 12.00 $420.00 23.95 $838.25 20.00 $700.00 45.00 $1,575.00

1024A * Remove Cement Concrete Rolled Curb and Gutter 60 LF 5.00 $300.00 6.75 $405.00 29.50 $1,770.00 13.00 $780.00

1026A * Remove Existing Pedestrian Curb 20 LF 10.00 $200.00 6.75 $135.00 65.00 $1,300.00 20.00 $400.00

1050A * Saw Cut Existing Asphalt Concrete Pavement 75 LF 4.00 $300.00 5.40 $405.00 7.35 $551.25 6.00 $450.00

1055A * Saw Cut Existing Cement Concrete Pavement 10 LF 3.00 $30.00 8.00 $80.00 7.50 $75.00 8.00 $80.00

1060A * Roadway Excavation Incl. Haul 190 CY 60.00 $11,400.00 43.45 $8,255.50 44.00 $8,360.00 105.00 $19,950.00

1065A * Unsuitable Foundation Excavation Inc. Haul 40 CY 88.00 $3,520.00 47.00 $1,880.00 76.75 $3,070.00 155.00 $6,200.00

1075A * Gravel Borrow, Including Haul and Compaction 80 TON 52.00 $4,160.00 38.00 $3,040.00 60.00 $4,800.00 90.00 $7,200.00

1080A * Crushed Surfacing Top Course, 5/8 Inch Minus 10 TON 55.00 $550.00 53.00 $530.00 103.50 $1,035.00 90.00 $900.00

1085A * Crushed Surfacing Base Course, 1-1/4 Inch Minus 45 TON 57.00 $2,565.00 46.30 $2,083.50 79.85 $3,593.25 130.00 $5,850.00

1087A * Quarry Spalls for Road Subgrade 150 TON 73.00 $10,950.00 51.45 $7,717.50 44.00 $6,600.00 130.00 $19,500.00

1095A * HMA Class 1/2”, PG 58V-22 15 TON 295.00 $4,425.00 305.00 $4,575.00 270.00 $4,050.00 320.00 $4,800.00

1100A * HMA for Full Width Overlay Class 1/2”, PG 58V-22 6 TON 295.00 $1,770.00 305.00 $1,830.00 270.00 $1,620.00 320.00 $1,920.00

1110A * Planing Bituminous Pavement 60 SY 15.00 $900.00 6.15 $369.00 14.00 $840.00 10.00 $600.00

1135A * Cement Concrete Pavement, 9 Inch Depth, with  

Dowels

260 SY 160.00 $41,600.00 168.10 $43,706.00 157.75 $41,015.00 155.00 $40,300.00

1145A * Cement Concrete Sidewalk, 4 Inch Depth 56 SY 70.00 $3,920.00 72.85 $4,079.60 80.00 $4,480.00 105.00 $5,880.00

1170A * Cement Concrete Sidewalk Ramp Type Parallel A 1 EA 4,050.00 $4,050.00 2,550.00 $2,550.00 2,525.00 $2,525.00 3,100.00 $3,100.00

1180A * Detectable Warning Surface for Roadway Shoulder 16 SF 53.00 $848.00 69.50 $1,112.00 67.60 $1,081.60 45.00 $720.00

1203A * Cement Concrete Roadway Curb 90 LF 65.00 $5,850.00 45.60 $4,104.00 55.00 $4,950.00 55.00 $4,950.00

1205A * Cement Concrete Curb and Gutter 20 LF 56.00 $1,120.00 44.00 $880.00 52.00 $1,040.00 55.00 $1,100.00

1210A * Transition Curb and Gutter 50 LF 67.00 $3,350.00 48.50 $2,425.00 64.35 $3,217.50 60.00 $3,000.00

1211A * Cement Concrete Extruded Curb Painted White 30 LF 134.00 $4,020.00 135.00 $4,050.00 130.00 $3,900.00 135.00 $4,050.00

1214A * Pedestrian Curb 35 LF 38.50 $1,347.50 35.00 $1,225.00 50.00 $1,750.00 55.00 $1,925.00

1216A * Traffic Pylon 1 EA 325.00 $325.00 325.00 $325.00 325.00 $325.00 330.00 $330.00

1225A * Replace Existing Manhole Circular Frame and Cover 

with Locking Manhole Frame and Cover and Adjust to 

Existing Grade

1 EA 1,500.00 $1,500.00 1,025.00 $1,025.00 960.00 $960.00 1,600.00 $1,600.00

1270A Remove and Reinstall Mailbox 1 EA 400.00 $400.00 590.00 $590.00 700.00 $700.00 600.00 $600.00
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Bid Opening: October 28, 2025, 11:00 AM Active Construction, Inc. Strickland & Sons Excavation, LLC Bill Wheeler Construction Co, Inc. Gary Merlino Construction Co. Inc.

 5110 River Road E 28013 Hinkleman Road PO Box 154 9125 10th Avenue S

Disclaimer: These preliminary bid results are provided as a convenience to Tacoma, WA 98443 Buckley, WA 98321 Enumclaw, WA  98022 Seattle, WA 98108

   

TOTAL $1,302,090.80 $1,386,565.55 $1,491,169.04 $1,675,017.60

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

responsible bidder.  Bid review by staff and final award pending.

41 2 3

contractors for informational purposes only and do not identify lowest

1315A * Pothole Utilities 10 EA 460.00 $4,600.00 425.00 $4,250.00 750.00 $7,500.00 1,100.00 $11,000.00

4160A * Geotextile Fabric, Non-Woven 250 SY 4.50 $1,125.00 5.00 $1,250.00 7.00 $1,750.00 8.00 $2,000.00

5005A * Traffic Control Labor 80 HR 78.00 $6,240.00 80.00 $6,400.00 82.05 $6,564.00 85.00 $6,800.00

5010A * Construction Signs Class A 100 SF 24.00 $2,400.00 20.00 $2,000.00 32.50 $3,250.00 35.00 $3,500.00

5015A * Traffic Control Supervisor 40 HR 97.00 $3,880.00 83.00 $3,320.00 125.00 $5,000.00 110.00 $4,400.00

5020A * Temporary Traffic Control Devices 1 LS 1,500.00 $1,500.00 2,215.00 $2,215.00 3,000.00 $3,000.00 2,000.00 $2,000.00

5030A * Portable Changeable Message Sign (PCMS) 45 DAY 60.00 $2,700.00 54.25 $2,441.25 267.50 $12,037.50 70.00 $3,150.00

5035A * Sequential Arrow Sign (SAS) 5 DAY 30.00 $150.00 32.50 $162.50 26.75 $133.75 50.00 $250.00

5080A * Temporary Pavement Marking – Short Duration 330 LF 1.00 $330.00 1.50 $495.00 3.15 $1,039.50 4.00 $1,320.00

5102A * Plastic Yellow Edge Line 264 LF 15.00 $3,960.00 15.15 $3,999.60 14.65 $3,867.60 15.50 $4,092.00

5106A * Profiled Plastic Yellow Double Centerline 4 LF 20.00 $80.00 15.15 $60.60 14.65 $58.60 15.50 $62.00

5115A * Plastic Stop Line (24 Inch Wide) 12 LF 53.00 $636.00 54.00 $648.00 52.00 $624.00 55.00 $660.00

5120A Plastic Crosswalk Line 100 SF 26.00 $2,600.00 27.00 $2,700.00 26.00 $2,600.00 28.00 $2,800.00

5190A Permanent Signing – Schedule A 132nd Ave SE 1 LS 500.00 $500.00 9,990.00 $9,990.00 2,000.00 $2,000.00 1,000.00 $1,000.00

6050A Signal Standard Foundation 2 EA 4,250.00 $8,500.00 3,015.00 $6,030.00 2,650.00 $5,300.00 3,800.00 $7,600.00

7000A * Seeding, Fertilizing, and Mulching 35 SY 7.00 $245.00 5.35 $187.25 31.50 $1,102.50 28.00 $980.00

7015A * Inlet Protection 1 EA 65.00 $65.00 87.50 $87.50 64.20 $64.20 150.00 $150.00

7040A * Street Cleaning 16 HR 165.00 $2,640.00 185.00 $2,960.00 280.00 $4,480.00 250.00 $4,000.00

7050A SPCC Plan 1 LS 150.00 $150.00 275.00 $275.00 500.00 $500.00 1,000.00 $1,000.00

7055A Erosion/Water Pollution Control 1 FA 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00

8005A * Topsoil Type A 3 CY 75.00 $225.00 75.00 $225.00 157.50 $472.50 165.00 $495.00

8010A Sod Installation 50 SY 26.00 $1,300.00 25.00 $1,250.00 26.25 $1,312.50 28.00 $1,400.00

8235A * Seeded Lawn Installation 260 SY 7.00 $1,820.00 5.35 $1,391.00 5.25 $1,365.00 9.50 $2,470.00

9000A Minor Changes 1 CALC 3,000.00 $3,000.00 3,000.00 $3,000.00 3,000.00 $3,000.00 3,000.00 $3,000.00

SCHEDULE A TOTAL $203,966.50 $205,758.05 $219,030.25 $236,289.00

SCHEDULE B: 132ND AVE SE SIDEWALK IMPROVEMENTS

1000B Mobilization – Schedule B 132nd Ave SE 1 LS 30,000.00 $30,000.00 29,100.00 $29,100.00 10,000.00 $10,000.00 27,000.00 $27,000.00

1005B Clearing and Grubbing 1 LS 20,000.00 $20,000.00 21,000.00 $21,000.00 29,650.00 $29,650.00 20,000.00 $20,000.00

1010B * Remove Existing Asphalt Concrete Pavement 350 SY 15.00 $5,250.00 20.35 $7,122.50 15.00 $5,250.00 38.00 $13,300.00

1020B * Remove Cement Concrete Sidewalk 50 SY 12.00 $600.00 23.95 $1,197.50 20.00 $1,000.00 45.00 $2,250.00

1024B * Remove Cement Concrete Rolled Curb and Gutter 60 LF 5.00 $300.00 6.75 $405.00 29.50 $1,770.00 13.00 $780.00

1025B * Remove Cement Concrete Curb and Gutter 5 LF 8.00 $40.00 6.75 $33.75 13.55 $67.75 15.00 $75.00

1026B * Remove Existing Pedestrian Curb 10 LF 10.00 $100.00 6.75 $67.50 65.00 $650.00 20.00 $200.00

1050B * Saw Cut Existing Asphalt Concrete Pavement 300 LF 4.00 $1,200.00 5.40 $1,620.00 7.50 $2,250.00 6.00 $1,800.00

1055B * Saw Cut Existing Cement Concrete Pavement 30 LF 3.00 $90.00 8.00 $240.00 12.00 $360.00 8.00 $240.00

1060B * Roadway Excavation Incl. Haul 700 CY 60.00 $42,000.00 43.45 $30,415.00 44.00 $30,800.00 105.00 $73,500.00

1065B * Unsuitable Foundation Excavation Inc. Haul 40 CY 88.00 $3,520.00 47.00 $1,880.00 76.75 $3,070.00 155.00 $6,200.00

1075B * Gravel Borrow, Including Haul and Compaction 125 TON 52.00 $6,500.00 38.00 $4,750.00 60.00 $7,500.00 90.00 $11,250.00

1080B * Crushed Surfacing Top Course, 5/8 Inch Minus 80 TON 55.00 $4,400.00 53.00 $4,240.00 103.50 $8,280.00 90.00 $7,200.00

1085B * Crushed Surfacing Base Course, 1-1/4 Inch Minus 115 TON 57.00 $6,555.00 46.30 $5,324.50 79.85 $9,182.75 130.00 $14,950.00

1087B * Quarry Spalls for Road Subgrade 130 TON 73.00 $9,490.00 51.45 $6,688.50 44.00 $5,720.00 130.00 $16,900.00
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1095B * HMA Class 1/2”, PG 58V-22 25 TON 295.00 $7,375.00 305.00 $7,625.00 270.00 $6,750.00 320.00 $8,000.00

1100B * HMA for Full Width Overlay Class 1/2”, PG 58V-22 15 TON 295.00 $4,425.00 305.00 $4,575.00 270.00 $4,050.00 320.00 $4,800.00

1110B * Planing Bituminous Pavement 30 SY 15.00 $450.00 6.15 $184.50 14.00 $420.00 10.00 $300.00

1135A * Cement Concrete Pavement, 9 Inch Depth, with  

Dowels

230 SY 160.00 $36,800.00 168.10 $38,663.00 157.75 $36,282.50 155.00 $35,650.00

1145B * Cement Concrete Sidewalk, 4 Inch Depth 490 SY 70.00 $34,300.00 72.85 $35,696.50 80.00 $39,200.00 105.00 $51,450.00

1146B * Cement Concrete Sidewalk with Thickened Edge 80 SY 198.00 $15,840.00 92.75 $7,420.00 180.00 $14,400.00 270.00 $21,600.00

1165B * Cement Concrete Sidewalk Ramp Type Perpendicular A 1 EA 4,050.00 $4,050.00 2,550.00 $2,550.00 2,535.00 $2,535.00 3,200.00 $3,200.00

1170B * Cement Concrete Sidewalk Ramp Type Parallel A 2 EA 4,050.00 $8,100.00 2,550.00 $5,100.00 2,525.00 $5,050.00 3,100.00 $6,200.00

1203B * Cement Concrete Roadway Curb 100 LF 65.00 $6,500.00 45.60 $4,560.00 44.00 $4,400.00 55.00 $5,500.00

1205B * Cement Concrete Curb and Gutter 50 LF 56.00 $2,800.00 44.00 $2,200.00 52.00 $2,600.00 55.00 $2,750.00

1210B * Transition Curb and Gutter 20 LF 67.00 $1,340.00 48.50 $970.00 64.35 $1,287.00 60.00 $1,200.00

1211B * Cement Concrete Extruded Curb Painted White 13 LF 134.00 $1,742.00 135.00 $1,755.00 130.00 $1,690.00 135.00 $1,755.00

1214B * Pedestrian Curb 180 LF 38.50 $6,930.00 35.00 $6,300.00 50.00 $9,000.00 55.00 $9,900.00

1216B * Traffic Pylon 4 EA 325.00 $1,300.00 325.00 $1,300.00 325.00 $1,300.00 330.00 $1,320.00

1221B * Replace Existing Catch Basin Frame and Grate with 

Vaned Catch Basin Frame and Grate and Adjust to 

Finished Grade

1 EA 1,200.00 $1,200.00 1,100.00 $1,100.00 925.00 $925.00 1,000.00 $1,000.00

1223B Adjust Existing Catch Basin Grate or Curb Inlet to 

Finished Grade

1 EA 455.00 $455.00 925.00 $925.00 755.00 $755.00 1,100.00 $1,100.00

1315B * Pothole Utilities 10 EA 460.00 $4,600.00 425.00 $4,250.00 750.00 $7,500.00 1,100.00 $11,000.00

1320B * Project Sign 2 EA 1,500.00 $3,000.00 2,000.00 $4,000.00 1,250.00 $2,500.00 1,800.00 $3,600.00

4005B Install City Provided Ductile Iron Storm Sewer Pipe, 10 

Inch Diameter, Class 50 Unlined 

111 LF 39.00 $4,329.00 77.00 $8,547.00 165.00 $18,315.00 75.00 $8,325.00

4016B Culvert Pipe, 12 Inch Diameter 10 LF 128.00 $1,280.00 90.00 $900.00 215.00 $2,150.00 250.00 $2,500.00

4020B Quarry Spalls 4 CY 285.00 $1,140.00 51.45 $205.80 450.00 $1,800.00 130.00 $520.00

4080B * Catch Basin, Type 1     2 EA 750.00 $1,500.00 1,750.00 $3,500.00 1,575.00 $3,150.00 2,600.00 $5,200.00

4120B * Vaned Catch Basin Frame and Grate 2 EA 895.00 $1,790.00 925.00 $1,850.00 855.00 $1,710.00 400.00 $800.00

4155B * Foundation Material, Class I and II 16 TON 45.00 $720.00 45.40 $726.40 220.00 $3,520.00 115.00 $1,840.00

4160B * Geotextile Fabric, Non-Woven 250 SY 4.50 $1,125.00 5.00 $1,250.00 7.00 $1,750.00 8.00 $2,000.00

5005B * Traffic Control Labor 160 HR 78.00 $12,480.00 80.00 $12,800.00 82.05 $13,128.00 85.00 $13,600.00

5010B * Construction Signs Class A 100 SF 24.00 $2,400.00 20.00 $2,000.00 32.50 $3,250.00 35.00 $3,500.00

5015B * Traffic Control Supervisor 80 HR 97.00 $7,760.00 83.00 $6,640.00 125.00 $10,000.00 110.00 $8,800.00

5020B Temporary Traffic Control Devices 1 LS 1,500.00 $1,500.00 2,200.00 $2,200.00 3,000.00 $3,000.00 3,500.00 $3,500.00

5030B * Portable Changeable Message Sign (PCMS) 45 DAY 60.00 $2,700.00 54.25 $2,441.25 26.75 $1,203.75 70.00 $3,150.00

5035B * Sequential Arrow Sign (SAS) 10 DAY 30.00 $300.00 32.50 $325.00 26.75 $267.50 50.00 $500.00

5190B Permanent Signing – Schedule B 132nd Ave SE 1 LS 9,000.00 $9,000.00 9,180.00 $9,180.00 8,850.00 $8,850.00 5,000.00 $5,000.00

7000B * Seeding, Fertilizing, and Mulching 300 SY 7.00 $2,100.00 5.35 $1,605.00 31.50 $9,450.00 28.00 $8,400.00

7015B * Inlet Protection 3 EA 65.00 $195.00 87.50 $262.50 64.20 $192.60 150.00 $450.00

7040B * Street Cleaning 40 HR 165.00 $6,600.00 185.00 $7,400.00 280.00 $11,200.00 250.00 $10,000.00

7050B SPCC Plan 1 LS 150.00 $150.00 250.00 $250.00 500.00 $500.00 1,000.00 $1,000.00

7055B Erosion/Water Pollution Control 1 FA 8,000.00 $8,000.00 8,000.00 $8,000.00 8,000.00 $8,000.00 8,000.00 $8,000.00

8005B * Topsoil Type A 40 CY 75.00 $3,000.00 75.00 $3,000.00 157.50 $6,300.00 165.00 $6,600.00
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8010B Sod Installation 50 SY 26.00 $1,300.00 25.00 $1,250.00 26.25 $1,312.50 28.00 $1,400.00

8235B * Seeded Lawn Installation 260 SY 7.00 $1,820.00 5.35 $1,391.00 5.25 $1,365.00 9.50 $2,470.00

SCHEDULE B TOTAL $342,441.00 $318,982.20 $366,609.35 $463,525.00

SCHEDULE C: 132ND AVE SE WATER

2000C Combination Air Vacuum Valve and Vault 1 EA 700.00 $700.00 30,250.00 $30,250.00 28,650.00 $28,650.00 34,000.00 $34,000.00

2005C Replace Existing Manhole Lid with Slip Resistant 

Surface and Adjust to Finished Grade

1 EA 27,000.00 $27,000.00 1,550.00 $1,550.00 1,300.00 $1,300.00 1,800.00 $1,800.00

1230C * Adjust Exiting Valve Box Top Section and Lid to 

Finished Grade

1 EA 700.00 $700.00 350.00 $350.00 745.00 $745.00 1,000.00 $1,000.00

SUB TOTAL $28,400.00 $32,150.00 $30,695.00 $36,800.00

10.2% SALES TAX $2,896.80 $3,279.30 $3,130.89 $3,753.60

SCHEDULE C TOTAL $31,296.80 $35,429.30 $33,825.89 $40,553.60

SUMMARY:  

SCHEDULE I TOTAL $468,370.50 $548,046.50 $534,838.85 $626,085.00

SCHEDULE IV TOTAL $35,795.00 $43,927.00 $59,348.75 $52,895.00

SCHEDULE V TOTAL $89,181.00 $88,618.00 $118,062.00 $105,855.00

SCHEDULE VI TOTAL $104,265.00 $115,893.50 $121,147.75 $109,920.00

SCHEDULE VII TOTAL $15,230.00 $18,195.00 $23,316.20 $21,700.00

SCHEDULE VIII TOTAL $11,545.00 $11,716.00 $14,990.00 $18,195.00

SCHEDULE A TOTAL $203,966.50 $205,758.05 $219,030.25 $236,289.00

SCHEDULE B TOTAL $342,441.00 $318,982.20 $366,609.35 $463,525.00

SCHEDULE C TOTAL $31,296.80 $35,429.30 $33,825.89 $40,553.60

CONSTRUCTION CONTRACT TOTAL $1,302,090.80 $1,386,565.55 $1,491,169.04 $1,675,017.60



83rd Ave S & 132nd Ave SE 

Sidewalk Improvements

Bid Opening: October 28, 2025, 11:00 AM

 

Disclaimer: These preliminary bid results are provided as a convenience to

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

SCHEDULE I: STREET

1000 Mobilization 1 LS

1005 Clearing and Grubbing 1 LS

1010 * Remove Existing Asphalt Concrete Pavement 670 SY

1015 Remove Existing Reinforced Cement Concrete 

Pavement

110 SY

1020 * Remove Cement Concrete Sidewalk 120 SY

1025 * Remove Cement Concrete Curb and Gutter 570 LF

1030 Remove Cement Concrete Extruded Curb 45 LF

1040 Removal of Raised Pavement Markers and Painted 

and/or Thermoplastic Traffic Markings

1 LS

1045 Removal of Traffic Signs 1 LS

1050 * Saw Cut Existing Asphalt Concrete Pavement 1,550 LF

1055 * Saw Cut Existing Cement Concrete Pavement 130 LF

1060 * Roadway Excavation Incl. Haul 300 CY

1080 * Crushed Surfacing Top Course, 5/8 Inch Minus 60 TON

1085 * Crushed Surfacing Base Course, 1-1/4 Inch Minus 150 TON

1095 * HMA Class 1/2", PG 58V-22 160 TON

1100 * HMA for Full Width Overlay Class 1/2", PG 58V-22 160 TON

1105 HMA Class 3/8”, PG 58V-22 for Prelevel 35 TON

1110 * Planing Bituminous Pavement 1,400 SY

1125 Hot Plant Mix for Temporary Pavement Patch 35 TON

1130 Stamped Colored Cement Concrete Pavement, 9 Inch 

Depth, with Dowels 

160 SY

1132 Stamped Colored Cement Concrete Pavement, 9 Inch 

Depth, without Dowels 

35 SY

1135 * Cement Concrete Pavement, 9 Inch Depth, with  

Dowels

95 SY

1140 Cement Concrete Driveway, 8 Inch Depth, Reinforced 105 SY

1145 * Cement Concrete Sidewalk, 4 Inch Depth 360 SY

1150 Cement Concrete Sidewalk, 8 Inch Depth 115 SY

1155 Cement Concrete Pass-Through, 9 Inch Depth 8 SY

1175 Cement Concrete Sidewalk Ramp Type Parallel / 

Combination, 8 Inch Depth

2 EA

1205 * Cement Concrete Curb and Gutter 270 LF

1206 Cement Concrete Curb and Gutter, 8 Inch Depth, 

Reinforced

180 LF

1207 Roundabout Truck Apron Cement Concrete Curb and 

Gutter

250 LF

1210 *Transition Curb and Gutter 20 LF

1212 Cement Concrete Traffic Curb 280 LF

1214 * Pedestrian Curb 60 LF

responsible bidder.  Bid review by staff and final award pending.

contractors for informational purposes only and do not identify lowest

Engineer's Estimate

Thomas Leyrer

Toby Hallock

 

$1,412,641.80

UNIT TOTAL

PRICE AMOUNT

63,000.00 $63,000.00

25,000.00 $25,000.00

20.00 $13,400.00

30.00 $3,300.00

18.00 $2,160.00

10.00 $5,700.00

9.00 $405.00

2,500.00 $2,500.00

2,000.00 $2,000.00

8.00 $12,400.00

10.00 $1,300.00

60.00 $18,000.00

55.00 $3,300.00

50.00 $7,500.00

185.00 $29,600.00

185.00 $29,600.00

220.00 $7,700.00

10.00 $14,000.00

260.00 $9,100.00

300.00 $48,000.00

260.00 $9,100.00

200.00 $19,000.00

150.00 $15,750.00

70.00 $25,200.00

130.00 $14,950.00

200.00 $1,600.00

5,500.00 $11,000.00

50.00 $13,500.00

70.00 $12,600.00

70.00 $17,500.00

65.00 $1,300.00

55.00 $15,400.00

40.00 $2,400.00



83rd Ave S & 132nd Ave SE 

Sidewalk Improvements

Bid Opening: October 28, 2025, 11:00 AM

 

Disclaimer: These preliminary bid results are provided as a convenience to

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

responsible bidder.  Bid review by staff and final award pending.

contractors for informational purposes only and do not identify lowest

1215  Reinforced Cement Concrete Flowline, 10 Inch Depth 85 LF

1221 * Replace Existing Catch Basin Frame and Grate with 

Vaned Catch Basin Frame and Grate and Adjust to 

Finished Grade

1 EA

1222 Replace Existing Catch Basin Rectangular Frame and 

Cover with Circular Frame and Cover and Adjust to 

Finished Grade

2 EA

1225 * Replace Existing Manhole Circular Frame and Cover 

with Locking Manhole Frame and Cover and Adjust to 

Finished Grade

3 EA

1230 * Adjust Existing Valve Box Top Section and Lid to 

Finished Grade

1 EA

1247 Utility Coordination with PSE Gas 1 LS

1248 Utility Coordination with Comcast 1 LS

1249 Utility Coordination with Lumen 1 LS

1265 Remove and Restore Fence 16 LF

1300 Gravity Block Retaining Wall Less Than 4 Foot in 

Height

210 SFWF

1315 * Pothole Utilities 10 EA

1320 * Project Sign 1 EA

1380 Removal of Structures and Obstructions 1 FA

SCHEDULE I TOTAL

SCHEDULE IV: STORM SEWER

4015 Ductile Iron Storm Sewer Pipe, 12 Inch Diameter Class 

50 Unlined

105 LF

4080 * Catch Basin, Type 1 2 EA

4082 Catch Basin, Type 1L 1 EA

4085 Catch Basin, Type 2 48 Inch Diameter 2 EA

4120 * Vaned Catch Basin Frame and Grate 3 EA

4125 Bidirectional Vaned Catch Basin Frame and Grate 2 EA

4130 Abandon Existing Storm Sewer Pipe 1 EA

4145 Remove Existing Catch Basin or Manhole 2 EA

4150 Shoring or Extra Excavation Class B 300 SF

4152 Unsuitable Foundation Excavation Incl. Haul 10 CY

4155 * Foundation Material, Class I and II 30 TON

4160 * Geotextile Fabric, Non-Woven 40 SY

4170 * Crushed Surfacing Top Course, 5/8 Inch Minus 60 TON

4180 Controlled Density Fill 10 CY

SCHEDULE IV TOTAL

SCHEDULE V: TRAFFIC CONTROL

Engineer's Estimate

Thomas Leyrer

Toby Hallock

 

$1,412,641.80

UNIT TOTAL

PRICE AMOUNT

80.00 $6,800.00

1,000.00 $1,000.00

1,300.00 $2,600.00

1,100.00 $3,300.00

700.00 $700.00

500.00 $500.00

1,000.00 $1,000.00

1,000.00 $1,000.00

90.00 $1,440.00

80.00 $16,800.00

550.00 $5,500.00

1,200.00 $1,200.00

5,000.00 $5,000.00

$504,105.00

230.00 $24,150.00

1,900.00 $3,800.00

2,500.00 $2,500.00

5,000.00 $10,000.00

700.00 $2,100.00

700.00 $1,400.00

500.00 $500.00

750.00 $1,500.00

1.00 $300.00

75.00 $750.00

70.00 $2,100.00

10.00 $400.00

55.00 $3,300.00

300.00 $3,000.00

$55,800.00
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Disclaimer: These preliminary bid results are provided as a convenience to

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

responsible bidder.  Bid review by staff and final award pending.

contractors for informational purposes only and do not identify lowest

5005 * Traffic Control Labor 400 HR

5010 * Construction Signs Class A 500 SF

5015 * Traffic Control Supervisor 150 HR

5020 Temporary Traffic Control Devices 1 LS

5030 * Portable Changeable Message Sign (PCMS) 80 DAY

5035 * Sequential Arrow Sign (SAS) 30 DAY

5080 * Temporary Pavement Marking - Short Duration 800 LF

5102 * Plastic Yellow Edge Line 70 LF

5106 * Profiled Plastic Yellow Double Centerline 50 LF

5115 * Plastic Stop Line (24 Inch Wide) 17 LF

5165 Profiled Plastic Skip Lane Line 550 LF

5172 Plastic Traffic Letter 4 EA

5178 Plastic Dotted Extension Line, 8 Inch Wide 145 LF

5190 Permanent Signing 1 LS

SCHEDULE V TOTAL

SCHEDULE VI: ELECTRICAL

6000 Install New Luminaire with Foundation 2 EA

6005 Replace Existing ATBM P40 Luminaire with ATBM P20 2 EA

6010 Utility Trench Excavation 1 Ft. Wide, 2 Ft. Cover 1,000 LF

6015 Sand for Conduit Bedding 75 TON

6017 * Crushed Surfacing Top Course, 5/8 Inch Minus 110 TON

6020 Supply and Install 2 Inch Diameter Schedule 80 PVC 

Conduit

330 LF

6025 Supply and Install 4 Inch Diameter Schedule 80 PVC 

Conduit

840 LF

6030 Illumination Wire - 6/3 BLACK STRANDED AL ERSKINE 

URD TRIPLEX CABLE

400 LF

6035 Junction Box, Type 1 3 EA

6040 Junction Box, Type 2 4 EA

SCHEDULE VI TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7010 Wattle 100 LF

7015 * Inlet Protection 16 EA

7020 Straw Mulch 600 SY

7025 Clear Plastic Covering 300 SY

7030 ESC Lead 20 HR

7040 * Street Cleaning 20 HR

7050 SPCC Plan 1 LS

7055 Erosion/Water Pollution Control 1 FA

Engineer's Estimate

Thomas Leyrer

Toby Hallock

 

$1,412,641.80

UNIT TOTAL

PRICE AMOUNT

80.00 $32,000.00

30.00 $15,000.00

105.00 $15,750.00

8,000.00 $8,000.00

80.00 $6,400.00

30.00 $900.00

3.00 $2,400.00

7.00 $490.00

11.00 $550.00

45.00 $765.00

5.00 $2,750.00

275.00 $1,100.00

6.00 $870.00

25,000.00 $25,000.00

$111,975.00

20,000.00 $40,000.00

10,000.00 $20,000.00

30.00 $30,000.00

60.00 $4,500.00

55.00 $6,050.00

20.00 $6,600.00

30.00 $25,200.00

20.00 $8,000.00

1,200.00 $3,600.00

2,000.00 $8,000.00

$151,950.00

8.00 $800.00

100.00 $1,600.00

3.00 $1,800.00

5.00 $1,500.00

115.00 $2,300.00

200.00 $4,000.00

2,000.00 $2,000.00

5,000.00 $5,000.00



83rd Ave S & 132nd Ave SE 

Sidewalk Improvements

Bid Opening: October 28, 2025, 11:00 AM

 

Disclaimer: These preliminary bid results are provided as a convenience to

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

responsible bidder.  Bid review by staff and final award pending.

contractors for informational purposes only and do not identify lowest

SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION

8005 * Topsoil Type A 50 CY

8030 Existing Irrigation System Removal, Repair and/or 

Modification

1 FA

8105 Wood Chip Mulch 15 CY

8235 * Seeded Lawn Installation 260 SY

SCHEDULE VIII TOTAL

SCHEDULE A: 132ND AVE SE & SE 278TH PL INTERSECTION

1000A Mobilization – Schedule A 132nd Ave SE 1 LS

1005A Clearing and Grubbing 1 LS

1010A * Remove Existing Asphalt Concrete Pavement 300 SY

1020A * Remove Cement Concrete Sidewalk 35 SY

1024A * Remove Cement Concrete Rolled Curb and Gutter 60 LF

1026A * Remove Existing Pedestrian Curb 20 LF

1050A * Saw Cut Existing Asphalt Concrete Pavement 75 LF

1055A * Saw Cut Existing Cement Concrete Pavement 10 LF

1060A * Roadway Excavation Incl. Haul 190 CY

1065A * Unsuitable Foundation Excavation Inc. Haul 40 CY

1075A * Gravel Borrow, Including Haul and Compaction 80 TON

1080A * Crushed Surfacing Top Course, 5/8 Inch Minus 10 TON

1085A * Crushed Surfacing Base Course, 1-1/4 Inch Minus 45 TON

1087A * Quarry Spalls for Road Subgrade 150 TON

1095A * HMA Class 1/2”, PG 58V-22 15 TON

1100A * HMA for Full Width Overlay Class 1/2”, PG 58V-22 6 TON

1110A * Planing Bituminous Pavement 60 SY

1135A * Cement Concrete Pavement, 9 Inch Depth, with  

Dowels

260 SY

1145A * Cement Concrete Sidewalk, 4 Inch Depth 56 SY

1170A * Cement Concrete Sidewalk Ramp Type Parallel A 1 EA

1180A * Detectable Warning Surface for Roadway Shoulder 16 SF

1203A * Cement Concrete Roadway Curb 90 LF 

1205A * Cement Concrete Curb and Gutter 20 LF

1210A * Transition Curb and Gutter 50 LF

1211A * Cement Concrete Extruded Curb Painted White 30 LF

1214A * Pedestrian Curb 35 LF

1216A * Traffic Pylon 1 EA

1225A * Replace Existing Manhole Circular Frame and Cover 

with Locking Manhole Frame and Cover and Adjust to 

Existing Grade

1 EA

1270A Remove and Reinstall Mailbox 1 EA

Engineer's Estimate

Thomas Leyrer

Toby Hallock

 

$1,412,641.80

UNIT TOTAL

PRICE AMOUNT

$19,000.00

70.00 $3,500.00

5,000.00 $5,000.00

80.00 $1,200.00

3.00 $780.00

$10,480.00

17,000.00 $17,000.00

3,500.00 $3,500.00

20.00 $6,000.00

15.00 $525.00

30.00 $1,800.00

30.00 $600.00

8.00 $600.00

10.00 $100.00

60.00 $11,400.00

75.00 $3,000.00

35.00 $2,800.00

55.00 $550.00

50.00 $2,250.00

60.00 $9,000.00

185.00 $2,775.00

185.00 $1,110.00

10.00 $600.00

200.00 $52,000.00

70.00 $3,920.00

2,200.00 $2,200.00

90.00 $1,440.00

40.00 $3,600.00

50.00 $1,000.00

65.00 $3,250.00

35.00 $1,050.00

40.00 $1,400.00

350.00 $350.00

1,100.00 $1,100.00

3,000.00 $3,000.00



83rd Ave S & 132nd Ave SE 

Sidewalk Improvements

Bid Opening: October 28, 2025, 11:00 AM

 

Disclaimer: These preliminary bid results are provided as a convenience to

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

responsible bidder.  Bid review by staff and final award pending.

contractors for informational purposes only and do not identify lowest

1315A * Pothole Utilities 10 EA

4160A * Geotextile Fabric, Non-Woven 250 SY

5005A * Traffic Control Labor 80 HR

5010A * Construction Signs Class A 100 SF

5015A * Traffic Control Supervisor 40 HR

5020A * Temporary Traffic Control Devices 1 LS

5030A * Portable Changeable Message Sign (PCMS) 45 DAY

5035A * Sequential Arrow Sign (SAS) 5 DAY

5080A * Temporary Pavement Marking – Short Duration 330 LF

5102A * Plastic Yellow Edge Line 264 LF

5106A * Profiled Plastic Yellow Double Centerline 4 LF

5115A * Plastic Stop Line (24 Inch Wide) 12 LF

5120A Plastic Crosswalk Line 100 SF

5190A Permanent Signing – Schedule A 132nd Ave SE 1 LS

6050A Signal Standard Foundation 2 EA

7000A * Seeding, Fertilizing, and Mulching 35 SY

7015A * Inlet Protection 1 EA

7040A * Street Cleaning 16 HR

7050A SPCC Plan 1 LS

7055A Erosion/Water Pollution Control 1 FA

8005A * Topsoil Type A 3 CY

8010A Sod Installation 50 SY

8235A * Seeded Lawn Installation 260 SY

9000A Minor Changes 1 CALC

SCHEDULE A TOTAL

SCHEDULE B: 132ND AVE SE SIDEWALK IMPROVEMENTS

1000B Mobilization – Schedule B 132nd Ave SE 1 LS

1005B Clearing and Grubbing 1 LS

1010B * Remove Existing Asphalt Concrete Pavement 350 SY

1020B * Remove Cement Concrete Sidewalk 50 SY

1024B * Remove Cement Concrete Rolled Curb and Gutter 60 LF

1025B * Remove Cement Concrete Curb and Gutter 5 LF

1026B * Remove Existing Pedestrian Curb 10 LF

1050B * Saw Cut Existing Asphalt Concrete Pavement 300 LF

1055B * Saw Cut Existing Cement Concrete Pavement 30 LF

1060B * Roadway Excavation Incl. Haul 700 CY

1065B * Unsuitable Foundation Excavation Inc. Haul 40 CY

1075B * Gravel Borrow, Including Haul and Compaction 125 TON

1080B * Crushed Surfacing Top Course, 5/8 Inch Minus 80 TON

1085B * Crushed Surfacing Base Course, 1-1/4 Inch Minus 115 TON

1087B * Quarry Spalls for Road Subgrade 130 TON

Engineer's Estimate

Thomas Leyrer

Toby Hallock

 

$1,412,641.80

UNIT TOTAL

PRICE AMOUNT

550.00 $5,500.00

10.00 $2,500.00

80.00 $6,400.00

30.00 $3,000.00

105.00 $4,200.00

2,500.00 $2,500.00

80.00 $3,600.00

30.00 $150.00

2.00 $660.00

3.00 $792.00

11.00 $44.00

25.00 $300.00

20.00 $2,000.00

4,000.00 $4,000.00

3,000.00 $6,000.00

10.00 $350.00

100.00 $100.00

200.00 $3,200.00

250.00 $250.00

2,000.00 $2,000.00

70.00 $210.00

20.00 $1,000.00

3.00 $780.00

3,000.00 $3,000.00

$190,456.00

25,000.00 $25,000.00

8,000.00 $8,000.00

20.00 $7,000.00

15.00 $750.00

30.00 $1,800.00

10.00 $50.00

30.00 $300.00

8.00 $2,400.00

10.00 $300.00

60.00 $42,000.00

75.00 $3,000.00

35.00 $4,375.00

55.00 $4,400.00

50.00 $5,750.00

60.00 $7,800.00



83rd Ave S & 132nd Ave SE 

Sidewalk Improvements

Bid Opening: October 28, 2025, 11:00 AM

 

Disclaimer: These preliminary bid results are provided as a convenience to

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

responsible bidder.  Bid review by staff and final award pending.

contractors for informational purposes only and do not identify lowest

1095B * HMA Class 1/2”, PG 58V-22 25 TON

1100B * HMA for Full Width Overlay Class 1/2”, PG 58V-22 15 TON

1110B * Planing Bituminous Pavement 30 SY

1135A * Cement Concrete Pavement, 9 Inch Depth, with  

Dowels

230 SY

1145B * Cement Concrete Sidewalk, 4 Inch Depth 490 SY

1146B * Cement Concrete Sidewalk with Thickened Edge 80 SY

1165B * Cement Concrete Sidewalk Ramp Type Perpendicular A 1 EA

1170B * Cement Concrete Sidewalk Ramp Type Parallel A 2 EA

1203B * Cement Concrete Roadway Curb 100 LF 

1205B * Cement Concrete Curb and Gutter 50 LF

1210B * Transition Curb and Gutter 20 LF

1211B * Cement Concrete Extruded Curb Painted White 13 LF

1214B * Pedestrian Curb 180 LF

1216B * Traffic Pylon 4 EA

1221B * Replace Existing Catch Basin Frame and Grate with 

Vaned Catch Basin Frame and Grate and Adjust to 

Finished Grade

1 EA

1223B Adjust Existing Catch Basin Grate or Curb Inlet to 

Finished Grade

1 EA

1315B * Pothole Utilities 10 EA

1320B * Project Sign 2 EA

4005B Install City Provided Ductile Iron Storm Sewer Pipe, 10 

Inch Diameter, Class 50 Unlined 

111 LF

4016B Culvert Pipe, 12 Inch Diameter 10 LF

4020B Quarry Spalls 4 CY 

4080B * Catch Basin, Type 1     2 EA

4120B * Vaned Catch Basin Frame and Grate 2 EA

4155B * Foundation Material, Class I and II 16 TON

4160B * Geotextile Fabric, Non-Woven 250 SY

5005B * Traffic Control Labor 160 HR

5010B * Construction Signs Class A 100 SF

5015B * Traffic Control Supervisor 80 HR

5020B Temporary Traffic Control Devices 1 LS

5030B * Portable Changeable Message Sign (PCMS) 45 DAY

5035B * Sequential Arrow Sign (SAS) 10 DAY

5190B Permanent Signing – Schedule B 132nd Ave SE 1 LS

7000B * Seeding, Fertilizing, and Mulching 300 SY

7015B * Inlet Protection 3 EA

7040B * Street Cleaning 40 HR

7050B SPCC Plan 1 LS

7055B Erosion/Water Pollution Control 1 FA

8005B * Topsoil Type A 40 CY

Engineer's Estimate

Thomas Leyrer

Toby Hallock

 

$1,412,641.80

UNIT TOTAL

PRICE AMOUNT

185.00 $4,625.00

185.00 $2,775.00

10.00 $300.00

200.00 $46,000.00

70.00 $34,300.00

300.00 $24,000.00

2,400.00 $2,400.00

2,200.00 $4,400.00

40.00 $4,000.00

50.00 $2,500.00

65.00 $1,300.00

35.00 $455.00

40.00 $7,200.00

350.00 $1,400.00

1,000.00 $1,000.00

1,100.00 $1,100.00

550.00 $5,500.00

1,500.00 $3,000.00

50.00 $5,550.00

200.00 $2,000.00

35.00 $140.00

2,500.00 $5,000.00

750.00 $1,500.00

65.00 $1,040.00

10.00 $2,500.00

80.00 $12,800.00

30.00 $3,000.00

105.00 $8,400.00

2,500.00 $2,500.00

80.00 $3,600.00

30.00 $300.00

12,000.00 $12,000.00

10.00 $3,000.00

100.00 $300.00

200.00 $8,000.00

250.00 $250.00

8,000.00 $8,000.00

70.00 $2,800.00



83rd Ave S & 132nd Ave SE 

Sidewalk Improvements

Bid Opening: October 28, 2025, 11:00 AM

 

Disclaimer: These preliminary bid results are provided as a convenience to

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

responsible bidder.  Bid review by staff and final award pending.

contractors for informational purposes only and do not identify lowest

8010B Sod Installation 50 SY

8235B * Seeded Lawn Installation 260 SY

SCHEDULE B TOTAL

SCHEDULE C: 132ND AVE SE WATER

2000C Combination Air Vacuum Valve and Vault 1 EA

2005C Replace Existing Manhole Lid with Slip Resistant 

Surface and Adjust to Finished Grade

1 EA

1230C * Adjust Exiting Valve Box Top Section and Lid to 

Finished Grade

1 EA

SUB TOTAL

10.2% SALES TAX

SCHEDULE C TOTAL

SUMMARY:

SCHEDULE I TOTAL

SCHEDULE IV TOTAL

SCHEDULE V TOTAL

SCHEDULE VI TOTAL

SCHEDULE VII TOTAL

SCHEDULE VIII TOTAL

SCHEDULE A TOTAL

SCHEDULE B TOTAL

SCHEDULE C TOTAL

CONSTRUCTION CONTRACT TOTAL

Engineer's Estimate

Thomas Leyrer

Toby Hallock

 

$1,412,641.80

UNIT TOTAL

PRICE AMOUNT

20.00 $1,000.00

3.00 $780.00

$343,640.00

20,000.00 $20,000.00

2,000.00 $2,000.00

900.00 $900.00

$22,900.00

$2,335.80

$25,235.80

$504,105.00

$55,800.00

$111,975.00

$151,950.00

$19,000.00

$10,480.00

$190,456.00

$343,640.00

$25,235.80

$1,412,641.80


