

**2026 Crack Sealing**

Bid Opening: March 10, 2026, 1:00 PM

**Disclaimer:** These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

				1		2		3		4		5			
				Central Paving, LLC 1410 W Dolarway Rd Ellensburg, WA 98926		Construction Ahead Inc. dba Pavement Surface Control PO Box 460 Richland, WA 99352		Puget Paving & Construction, Inc 10910 26th Ave S Lakewood, WA 98499		Line Lazer Striping, LLC 6602 Chinook Dr Yakima, WA 98908		Huizenga Enterprises, LLC PO Box 31944 Bellingham, WA 98228		Engineer's Estimate Joseph Araucto	
<b>TOTAL</b>				<b>\$233,684.00</b>		<b>\$242,755.00</b>		<b>\$246,538.00</b>		<b>\$251,893.50</b>		<b>\$281,452.13</b>		<b>\$293,925.00</b>	
ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
<b>SCHEDULE I: Residential (Project Number: 26-3001.4)</b>															
1000	Mobilization - Schedule I	1	LS	11,000.00	\$11,000.00	9,200.00	\$9,200.00	12,200.00	\$12,200.00	7,900.00	\$7,900.00	28,228.21	\$28,228.21	10,000.00	\$10,000.00
1005 *	Crack Sealant for Crack Sealing Bituminous Pavement	13	TON	7,450.00	\$96,850.00	5,600.00	\$72,800.00	7,800.00	\$101,400.00	6,500.00	\$84,500.00	1,794.00	\$23,322.00	7,500.00	\$97,500.00
1010	Crack Seal Friction Aggregate	5,000	LBS	0.90	\$4,500.00	5.25	\$26,250.00	0.02	\$100.00	0.96	\$4,800.00	0.69	\$3,450.00	3.00	\$15,000.00
1015 *	Traffic Control Labor	192	HR	1.00	\$192.00	78.00	\$14,976.00	1.00	\$192.00	78.00	\$14,976.00	1.00	\$192.00	75.00	\$14,400.00
1020 *	Traffic Control Supervisor	77	HR	1.00	\$77.00	83.00	\$6,391.00	1.00	\$77.00	87.50	\$6,737.50	1.00	\$77.00	75.00	\$5,775.00
1025	Temporary Traffic Control Devices - Schedule 1	1	LS	3,150.00	\$3,150.00	950.00	\$950.00	5,000.00	\$5,000.00	3,700.00	\$3,700.00	84,684.81	\$84,684.81	5,000.00	\$5,000.00
1030 *	Portable Changeable Message Sign (PCMS)	22	DAY	72.00	\$1,584.00	32.00	\$704.00	100.00	\$2,200.00	100.00	\$2,200.00	100.00	\$2,200.00	150.00	\$3,300.00
1035 *	Sequential Arrow Sign (SAS)	11	DAY	33.00	\$363.00	18.00	\$198.00	25.00	\$275.00	50.00	\$550.00	50.00	\$550.00	100.00	\$1,100.00
1040	SPCC Plan	1	LS	500.00	\$500.00	1,000.00	\$1,000.00	500.00	\$500.00	500.00	\$500.00	50.00	\$50.00	1,000.00	\$1,000.00
1045	Minor Changes - Schedule I	1	CALC	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00
<b>SCHEDULE I TOTAL</b>				<b>\$119,716.00</b>		<b>\$133,969.00</b>		<b>\$123,444.00</b>		<b>\$127,363.50</b>		<b>\$144,254.02</b>		<b>\$154,575.00</b>	
<b>SCHEDULE II: Street Fund (Project Number: 26-3011.3)</b>															
2000	Mobilization - Schedule II	1	LS	11,000.00	\$11,000.00	9,200.00	\$9,200.00	12,200.00	\$12,200.00	7,900.00	\$7,900.00	27,270.53	\$27,270.53	10,000.00	\$10,000.00
2005 *	Crack Sealant for Crack Sealing Bituminous Pavement	13	TON	7,450.00	\$96,850.00	5,600.00	\$72,800.00	7,800.00	\$101,400.00	6,500.00	\$84,500.00	1,794.00	\$23,322.00	7,500.00	\$97,500.00
2015 *	Traffic Control Labor	210	HR	1.00	\$210.00	78.00	\$16,380.00	1.00	\$210.00	78.00	\$16,380.00	1.00	\$210.00	75.00	\$15,750.00
2020 *	Traffic Control Supervisor	84	HR	1.00	\$84.00	83.00	\$6,972.00	1.00	\$84.00	87.50	\$7,350.00	1.00	\$84.00	75.00	\$6,300.00
2025	Temporary Traffic Control Devices - Schedule II	1	LS	2,200.00	\$2,200.00	950.00	\$950.00	5,000.00	\$5,000.00	3,900.00	\$3,900.00	81,811.58	\$81,811.58	3,500.00	\$3,500.00
2030 *	Portable Changeable Message Signs (PCMS)	24	DAY	72.00	\$1,728.00	32.00	\$768.00	100.00	\$2,400.00	100.00	\$2,400.00	100.00	\$2,400.00	150.00	\$3,600.00
2035 *	Sequential Arrow Sign (SAS)	12	DAY	33.00	\$396.00	18.00	\$216.00	25.00	\$300.00	50.00	\$600.00	50.00	\$600.00	100.00	\$1,200.00
2040	Minor Changes - Schedule II	1	CALC	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00	1,500.00	\$1,500.00
<b>SCHEDULE II TOTAL</b>				<b>\$113,968.00</b>		<b>\$108,786.00</b>		<b>\$123,094.00</b>		<b>\$124,530.00</b>		<b>\$137,198.11</b>		<b>\$139,350.00</b>	
<b>SUMMARY:</b>															
<b>SCHEDULE I TOTAL</b>				<b>\$119,716.00</b>		<b>\$133,969.00</b>		<b>\$123,444.00</b>		<b>\$127,363.50</b>		<b>\$144,254.02</b>		<b>\$154,575.00</b>	
<b>SCHEDULE II TOTAL</b>				<b>\$113,968.00</b>		<b>\$108,786.00</b>		<b>\$123,094.00</b>		<b>\$124,530.00</b>		<b>\$137,198.11</b>		<b>\$139,350.00</b>	
<b>CONSTRUCTION CONTRACT TOTAL</b>				<b>\$233,684.00</b>		<b>\$242,755.00</b>		<b>\$246,538.00</b>		<b>\$251,893.50</b>		<b>\$281,452.13</b>		<b>\$293,925.00</b>	