

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

1	2	3	
Tucci & Sons, LLC 4224 Waller Road Tacoma, WA 98443	CPM Development Corporation dba ICON Materials 1508 Valentine Avenue SE Pacific, WA 98047-2103	Miles Resources, LLC 400 Valley Avenue NE Puyallup, WA 98372	Lakeside Industrie PO Box 7016 Issaquah, WA 980
\$3,619,318.00	\$3,852,900.40	\$3,869,835.85	

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE
SCHEDULE I: SOLID WASTE										
1000	Mobilization	1	LS	218,950.00	\$218,950.00	150,000.00	\$150,000.00	140,000.00	\$140,000.00	126,000.00
1005	Clearing and Grubbing	1	LS	2,500.00	\$2,500.00	5,000.00	\$5,000.00	11,900.00	\$11,900.00	25,000.00
1007	Roadside Cleanup	1	LS	2,500.00	\$2,500.00	1,100.00	\$1,100.00	5,600.00	\$5,600.00	3,500.00
1010	* Remove Existing Asphalt Concrete Pavement	1,100	SY	10.00	\$11,000.00	12.00	\$13,200.00	45.00	\$49,500.00	4.00
1020	* Remove Cement Concrete Sidewalk	700	SY	10.00	\$7,000.00	52.00	\$36,400.00	29.00	\$20,300.00	32.00
1025	* Remove Cement Concrete Curb and Gutter	1,300	LF	5.00	\$6,500.00	26.00	\$33,800.00	13.50	\$17,550.00	7.00
1030	* Remove Cement Concrete Extruded Curb	10	LF	5.00	\$50.00	12.50	\$125.00	200.00	\$2,000.00	16.50
1035	* Remove Cement Concrete Rolled Curb and Gutter	50	LF	5.00	\$250.00	17.00	\$850.00	80.00	\$4,000.00	7.00
1036	Remove Existing Storm Sewer Pipe or Culvert	739	LF	8.00	\$5,912.00	20.00	\$14,780.00	10.35	\$7,648.65	45.00
1040	* Removal of Raised Pavement Markers and Painted and/or Thermoplastic Traffic Markers	1	LS	1,500.00	\$1,500.00	560.00	\$560.00	570.00	\$570.00	1,750.00
1050	* Saw Cut Existing Asphalt Concrete Pavement	900	LF	3.00	\$2,700.00	7.00	\$6,300.00	5.50	\$4,950.00	3.00
1055	* Saw Cut Existing Cement Concrete Pavement	150	LF	4.00	\$600.00	7.00	\$1,050.00	5.50	\$825.00	3.00
1056	* Saw Cut and Seal	36	LF	15.00	\$540.00	38.00	\$1,368.00	61.50	\$2,214.00	62.00
1060	* Roadway Excavation Incl. Haul	400	CY	10.00	\$4,000.00	60.00	\$24,000.00	47.50	\$19,000.00	60.00
1065	* Unsuitable Foundation Excavation Incl. Haul	150	CY	50.00	\$7,500.00	45.00	\$6,750.00	32.00	\$4,800.00	28.00
1075	* Gravel Borrow, Including Haul and Compaction	300	TON	20.00	\$6,000.00	37.00	\$11,100.00	46.50	\$13,950.00	28.00
1080	* Crushed Surfacing Top Course, 5/8 Inch Minus	600	TON	50.00	\$30,000.00	58.00	\$34,800.00	74.00	\$44,400.00	28.00
1095	* HMA Class 1/2", PG 58V-22	150	TON	260.00	\$39,000.00	205.00	\$30,750.00	271.00	\$40,650.00	275.00
1100	* HMA for Full Width Overlay Class 1/2", PG 58V-22	3,800	TON	137.00	\$520,600.00	150.00	\$570,000.00	114.00	\$433,200.00	160.00
1105	Asphalt Cost Price Adjustment	1	CALC	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00
1110	* Planing Bituminous Pavement	32,000	SY	8.00	\$256,000.00	9.00	\$288,000.00	4.05	\$129,600.00	13.50
1122	* Raised Crosswalk	4	EA	8,500.00	\$34,000.00	6,500.00	\$26,000.00	10,360.00	\$41,440.00	13,000.00
1145	* Cement Concrete Sidewalk	150	SY	85.00	\$12,750.00	82.00	\$12,300.00	128.00	\$19,200.00	110.00
1165	Cement Concrete Sidewalk Ramp Type Perpendicular A	1	EA	5,100.00	\$5,100.00	2,310.00	\$2,310.00	4,850.00	\$4,850.00	3,700.00
1170	* Cement Concrete Sidewalk Ramp Type Parallel A	14	EA	5,200.00	\$72,800.00	2,530.00	\$35,420.00	3,310.00	\$46,340.00	3,200.00
1175	* Cement Concrete Sidewalk Ramp Type Parallel B	2	EA	5,200.00	\$10,400.00	2,420.00	\$4,840.00	3,215.00	\$6,430.00	3,300.00
1190	Cement Concrete Sidewalk Single Direction Type A	3	EA	4,800.00	\$14,400.00	2,530.00	\$7,590.00	3,705.00	\$11,115.00	3,520.00
1200	* Cement Concrete Rolled Curb and Gutter	50	LF	43.00	\$2,150.00	38.50	\$1,925.00	59.00	\$2,950.00	78.00
1205	* Cement Concrete Curb and Gutter	1,000	LF	43.00	\$43,000.00	33.00	\$33,000.00	54.10	\$54,100.00	50.00
1211	* Pedestrian Curb	350	LF	32.00	\$11,200.00	33.00	\$11,550.00	51.50	\$18,025.00	37.00
1220	Detectable Warning Surface for Roadway Shoulder	10	SF	70.00	\$700.00	88.00	\$880.00	84.00	\$840.00	136.00
1221	* Replace Existing Catch Basin Frame and Grate and Adjust to Finished Grade	12	EA	950.00	\$11,400.00	400.00	\$4,800.00	1,152.00	\$13,824.00	1,150.00
1223	Replace Existing Rectangular Frame and Grate with Locking Frame and Grate	28	EA	950.00	\$26,600.00	400.00	\$11,200.00	1,070.00	\$29,960.00	1,150.00
1224	Replace Existing Catch Basin Frame and Grate with ADA Locking Frame and Grate	1	EA	950.00	\$950.00	800.00	\$800.00	1,070.00	\$1,070.00	1,150.00

2026 Pavement Preservation				1		2		3		
Bid Opening: March 25, 2026, 1:00 PM				Tucci & Sons, LLC 4224 Waller Road Tacoma, WA 98443		CPM Development Corporation dba ICON Materials 1508 Valentine Avenue SE Pacific, WA 98047-2103		Miles Resources, LLC 400 Valley Avenue NE Puyallup, WA 98372		Lakeside Industrie PO Box 7016 Issaquah, WA 980
Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending.				TOTAL		\$3,619,318.00		\$3,852,900.40		\$3,869,835.85
ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE
1225	* Replace Existing Manhole Circular Frame and Cover and Adjust to Finished Grade	35	EA	1,100.00	\$38,500.00	1,850.00	\$64,750.00	1,903.00	\$66,605.00	1,900.00
1228	* Replace Existing Catch Basin Rolled Frame and Grate with Locking Rolled Frame and Grate	2	EA	1,250.00	\$2,500.00	720.00	\$1,440.00	1,190.00	\$2,380.00	1,600.00
1230	* Replace Existing Valve Box Top Section and Lid	21	EA	590.00	\$12,390.00	1,200.00	\$25,200.00	1,100.00	\$23,100.00	1,150.00
1245	* Install New Riser for Monument's Case and Cover and Adjust to Finished Grade	15	EA	550.00	\$8,250.00	1,200.00	\$18,000.00	1,135.00	\$17,025.00	1,100.00
1249	Ductile Iron Storm Pipe, 8" Diameter, Class 50	43	LF	120.00	\$5,160.00	263.00	\$11,309.00	282.00	\$12,126.00	160.00
1250	Ductile Iron Storm Pipe, 12" Diameter, Class 50	696	LF	140.00	\$97,440.00	254.00	\$176,784.00	180.00	\$125,280.00	160.00
1290	* Relocate Existing Sign	1	EA	300.00	\$300.00	385.00	\$385.00	400.00	\$400.00	400.00
1295	Permanent Signing	1	LS	16,000.00	\$16,000.00	18,400.00	\$18,400.00	18,725.00	\$18,725.00	19,000.00
1315	* Pothole Utilities	15	EA	140.00	\$2,100.00	750.00	\$11,250.00	1,120.00	\$16,800.00	500.00
1505	* Traffic Control Labor	800	HR	87.00	\$69,600.00	82.00	\$65,600.00	81.50	\$65,200.00	91.50
1510	* Traffic Control Supervisor	500	HR	93.00	\$46,500.00	90.00	\$45,000.00	131.00	\$65,500.00	127.00
1520	Temporary Traffic Control Devices	1	LS	8,400.00	\$8,400.00	5,900.00	\$5,900.00	7,532.00	\$7,532.00	15,000.00
1530	* Portable Changeable Message Sign (PCMS)	185	DAY	85.00	\$15,725.00	52.00	\$9,620.00	87.50	\$16,187.50	100.00
1535	* Sequential Arrow Sign (SAS)	105	DAY	33.00	\$3,465.00	34.00	\$3,570.00	28.00	\$2,940.00	75.00
1540	* Construction Signs, Class A	700	SF	5.00	\$3,500.00	20.00	\$14,000.00	27.00	\$18,900.00	24.00
1585	* Solid Wide Line	270	LF	4.00	\$1,080.00	1.45	\$391.50	5.60	\$1,512.00	1.50
1590	Solid Edge Line	14,000	LF	1.40	\$19,600.00	1.45	\$20,300.00	1.46	\$20,440.00	1.50
1595	* Double Yellow Centerline	250	LF	1.40	\$350.00	1.45	\$362.50	1.46	\$365.00	1.50
1596	* Profiled Plastic Double Yellow Centerline	2,000	LF	8.00	\$16,000.00	8.40	\$16,800.00	8.50	\$17,000.00	8.00
1601	* Profiled Plastic TWLT Line	8,000	LF	4.30	\$34,400.00	4.50	\$36,000.00	4.50	\$36,000.00	4.50
1605	* TWLT Arrow	26	EA	375.00	\$9,750.00	392.00	\$10,192.00	400.00	\$10,400.00	390.00
1615	* Plastic Crosswalk Line	180	LF	12.00	\$2,160.00	12.90	\$2,322.00	13.00	\$2,340.00	13.00
1625	* Plastic Stop Line (12 or 24 Inch Wide)	16	LF	21.00	\$336.00	22.40	\$358.40	22.65	\$362.40	22.00
1630	Bike Path Symbol and Arrow	14	EA	320.00	\$4,480.00	336.00	\$4,704.00	340.00	\$4,760.00	335.00
1640	* Plastic Traffic Arrow	12	EA	375.00	\$4,500.00	392.00	\$4,704.00	400.00	\$4,800.00	390.00
1650	Plastic ONLY	2	EA	500.00	\$1,000.00	560.00	\$1,120.00	565.00	\$1,130.00	560.00
1652	Rectangular Rapid Flashing Beacon - Flasher Only	2	EA	6,400.00	\$12,800.00	5,184.00	\$10,368.00	5,376.00	\$10,752.00	5,360.00
1653	RRFB Foundation with Pelco Bolt Pattern, Post and Pedestrian Pushbutton Assembly	2	EA	9,500.00	\$19,000.00	11,880.00	\$23,760.00	12,320.00	\$24,640.00	12,300.00
1665	Junction Box, Type 1	2	EA	1,200.00	\$2,400.00	1,620.00	\$3,240.00	1,680.00	\$3,360.00	1,675.00
1670	Supply and Install 2 Inch Diameter Schedule 80 PVC Conduit	100	LF	160.00	\$16,000.00	13.00	\$1,300.00	13.50	\$1,350.00	13.40
1675	Sand for Conduit Bedding	80	TON	53.00	\$4,240.00	54.00	\$4,320.00	56.00	\$4,480.00	56.00
1700	6 Foot Diameter Traffic Loop	7	EA	900.00	\$6,300.00	1,188.00	\$8,316.00	1,232.00	\$8,624.00	1,230.00
1705	Additional Lead-In Wire	200	LF	6.25	\$1,250.00	16.20	\$3,240.00	16.80	\$3,360.00	17.00
1710	Installation and Connections - City Owned Video Detection Camera	1	EA	2,400.00	\$2,400.00	2,700.00	\$2,700.00	2,800.00	\$2,800.00	2,800.00
1800	* Inlet Protection	96	EA	80.00	\$7,680.00	32.00	\$3,072.00	98.00	\$9,408.00	84.00
1810	* ESC Lead	73	HR	50.00	\$3,650.00	67.00	\$4,891.00	17.00	\$1,241.00	10.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

2026 Pavement Preservation				1		2		3		
				Tucci & Sons, LLC 4224 Waller Road Tacoma, WA 98443		CPM Development Corporation dba ICON Materials 1508 Valentine Avenue SE Pacific, WA 98047-2103		Miles Resources, LLC 400 Valley Avenue NE Puyallup, WA 98372		Lakeside Industrie PO Box 7016 Issaquah, WA 980
TOTAL				\$3,619,318.00		\$3,852,900.40		\$3,869,835.85		
ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE
1815 *	Street Cleaning Sweeping	88	HR	235.00	\$20,680.00	226.00	\$19,888.00	252.00	\$22,176.00	200.00
1827	Landscape Restoration	1	FA	6,000.00	\$6,000.00	6,000.00	\$6,000.00	6,000.00	\$6,000.00	6,000.00
1830	Seeding, Fertilizing, and Mulching	100	SY	5.00	\$500.00	9.00	\$900.00	8.50	\$850.00	10.00
1835	Topsoil Type A	15	CY	100.00	\$1,500.00	53.00	\$795.00	50.00	\$750.00	100.00
1855	SPCC Plan	1	LS	250.00	\$250.00	252.00	\$252.00	250.00	\$250.00	550.00
1860	Repair/Modify/Install Irrigation System	1	LS	2,500.00	\$2,500.00	2,800.00	\$2,800.00	5,600.00	\$5,600.00	560.00
1900	Minor Changes	1	CALC	15,000.00	\$15,000.00	15,000.00	\$15,000.00	15,000.00	\$15,000.00	15,000.00
1902	Apprentice Incentive	1	LS	2,000.00	\$2,000.00	2,000.00	\$2,000.00	2,000.00	\$2,000.00	2,000.00
1950 *	Uniformed Off-Duty Police Officer	120	HR	180.00	\$21,600.00	168.00	\$20,160.00	182.00	\$21,840.00	150.00
SCHEDULE I TOTAL				\$1,947,788.00		\$2,094,012.40		\$1,915,092.55		
SCHEDULE II: STREETS										
2000	Mobilization	1	LS	204,750.00	\$204,750.00	90,000.00	\$90,000.00	25,000.00	\$25,000.00	126,000.00
2005	Clearing and Grubbing	1	LS	2,500.00	\$2,500.00	5,000.00	\$5,000.00	6,475.00	\$6,475.00	35,000.00
2007	Roadside Cleanup	1	LS	2,500.00	\$2,500.00	1,100.00	\$1,100.00	5,600.00	\$5,600.00	10,000.00
2010 *	Remove Existing Asphalt Concrete Pavement	5,200	SY	10.00	\$52,000.00	12.00	\$62,400.00	45.00	\$234,000.00	4.00
2020 *	Remove Cement Concrete Sidewalk	180	SY	10.00	\$1,800.00	52.00	\$9,360.00	29.00	\$5,220.00	32.00
2025 *	Remove Cement Concrete Curb and Gutter	600	LF	5.00	\$3,000.00	26.00	\$15,600.00	13.50	\$8,100.00	7.00
2035 *	Remove Cement Concrete Rolled Curb and Gutter	60	LF	5.00	\$300.00	17.00	\$1,020.00	80.00	\$4,800.00	7.00
2040 *	Removal of Raised Pavement Markers and Painted and/or Thermoplastic Traffic Markers	1	LS	1,500.00	\$1,500.00	560.00	\$560.00	570.00	\$570.00	1,750.00
2050 *	Saw Cut Existing Asphalt Concrete Pavement	5,000	LF	3.00	\$15,000.00	7.00	\$35,000.00	5.50	\$27,500.00	3.00
2055 *	Saw Cut Existing Cement Concrete Pavement	80	LF	4.00	\$320.00	7.00	\$560.00	5.50	\$440.00	3.00
2056 *	Saw Cut and Seal	66	LF	15.00	\$990.00	38.00	\$2,508.00	61.50	\$4,059.00	62.00
2060 *	Roadway Excavation Incl. Haul	2,100	CY	10.00	\$21,000.00	60.00	\$126,000.00	47.50	\$99,750.00	60.00
2065 *	Unsuitable Foundation Excavation Incl. Haul	900	CY	50.00	\$45,000.00	45.00	\$40,500.00	32.00	\$28,800.00	28.00
2075 *	Gravel Borrow, Including Haul and Compaction	1,800	TON	20.00	\$36,000.00	37.00	\$66,600.00	46.50	\$83,700.00	28.00
2080 *	Crushed Surfacing Top Course, 5/8 Inch Minus	2,600	TON	50.00	\$130,000.00	58.00	\$150,800.00	74.00	\$192,400.00	28.00
2095 *	HMA Class 1/2", PG 58V-22	1,200	TON	260.00	\$312,000.00	205.00	\$246,000.00	271.00	\$325,200.00	275.00
2100 *	HMA for Full Width Overlay Class 1/2", PG 58V-22	1,000	TON	137.00	\$137,000.00	150.00	\$150,000.00	114.00	\$114,000.00	160.00
2105	Asphalt Cost Price Adjustment	1	CALC	15,000.00	\$15,000.00	15,000.00	\$15,000.00	15,000.00	\$15,000.00	15,000.00
2110 *	Planing Bituminous Pavement	3,700	SY	8.00	\$29,600.00	9.00	\$33,300.00	4.05	\$14,985.00	13.50
2145 *	Cement Concrete Sidewalk	100	SY	85.00	\$8,500.00	82.00	\$8,200.00	128.00	\$12,800.00	110.00
2170 *	Cement Concrete Sidewalk Ramp Type Parallel A	7	EA	5,200.00	\$36,400.00	2,530.00	\$17,710.00	3,310.00	\$23,170.00	3,200.00
2175 *	Cement Concrete Sidewalk Ramp Type Parallel B	2	EA	5,200.00	\$10,400.00	2,420.00	\$4,840.00	3,215.00	\$6,430.00	3,300.00
2200 *	Cement Concrete Rolled Curb and Gutter	50	LF	43.00	\$2,150.00	38.50	\$1,925.00	59.00	\$2,950.00	78.00
2205 *	Cement Concrete Curb and Gutter	550	LF	43.00	\$23,650.00	33.00	\$18,150.00	54.10	\$29,755.00	50.00
2210	Cement Concrete Extruded Curb	20	LF	130.00	\$2,600.00	140.00	\$2,800.00	140.00	\$2,800.00	135.00
2211 *	Pedestrian Curb	150	LF	32.00	\$4,800.00	33.00	\$4,950.00	51.50	\$7,725.00	37.00
2215	Remove and Reinstall Cement Concrete Traffic Curb	50	LF	43.00	\$2,150.00	11.20	\$560.00	85.45	\$4,272.50	90.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

1	2	3	
Tucci & Sons, LLC 4224 Waller Road Tacoma, WA 98443	CPM Development Corporation dba ICON Materials 1508 Valentine Avenue SE Pacific, WA 98047-2103	Miles Resources, LLC 400 Valley Avenue NE Puyallup, WA 98372	Lakeside Industrie PO Box 7016 Issaquah, WA 980
\$3,619,318.00	\$3,852,900.40	\$3,869,835.85	

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE
2220	Adjust Existing Catch Basin Frame and Grate/Lid to Finished Grade	2	EA	560.00	\$1,120.00	55.00	\$110.00	1,140.00	\$2,280.00	700.00
2221	* Replace Existing Catch Basin Frame and Grate and Adjust to Finished Grade	13	EA	950.00	\$12,350.00	400.00	\$5,200.00	1,152.00	\$14,976.00	1,150.00
2225	* Replace Existing Manhole Circular Frame and Cover and Adjust to Finished Grade	6	EA	1,100.00	\$6,600.00	1,850.00	\$11,100.00	1,903.00	\$11,418.00	1,900.00
2226	Replace Existing Manhole Circular Frame and Grate/Lid with Locking Circular Grate/Lid	4	EA	1,100.00	\$4,400.00	1,900.00	\$7,600.00	1,275.00	\$5,100.00	1,900.00
2228	* Replace Existing Catch Basin Rolled Frame and Grate with Locking Rolled Frame and Grate	2	EA	1,250.00	\$2,500.00	720.00	\$1,440.00	1,190.00	\$2,380.00	1,600.00
2230	* Replace Existing Valve Box Top Section and Lid	12	EA	590.00	\$7,080.00	1,200.00	\$14,400.00	1,100.00	\$13,200.00	1,150.00
2245	* Install New Riser for Monument's Case and Cover and Adjust to Finished Grade	3	EA	550.00	\$1,650.00	1,200.00	\$3,600.00	1,135.00	\$3,405.00	1,100.00
2270	Adjust Existing Junction Box to Finished Grade	1	EA	430.00	\$430.00	540.00	\$540.00	565.00	\$565.00	560.00
2290	* Relocate Existing Sign	1	EA	300.00	\$300.00	385.00	\$385.00	400.00	\$400.00	400.00
2295	Permanent Signing	1	LS	1,100.00	\$1,100.00	1,705.00	\$1,705.00	1,765.00	\$1,765.00	1,800.00
2315	* Pothole Utilities	5	EA	140.00	\$700.00	750.00	\$3,750.00	1,120.00	\$5,600.00	500.00
2505	* Traffic Control Labor	910	HR	87.00	\$79,170.00	82.00	\$74,620.00	81.50	\$74,165.00	91.50
2510	* Traffic Control Supervisor	500	HR	93.00	\$46,500.00	90.00	\$45,000.00	131.00	\$65,500.00	127.00
2520	Temporary Traffic Control Devices	1	LS	8,400.00	\$8,400.00	3,000.00	\$3,000.00	7,532.00	\$7,532.00	15,000.00
2530	* Portable Changeable Message Sign (PCMS)	100	DAY	85.00	\$8,500.00	52.00	\$5,200.00	87.50	\$8,750.00	100.00
2535	* Sequential Arrow Sign (SAS)	40	DAY	33.00	\$1,320.00	34.00	\$1,360.00	28.00	\$1,120.00	75.00
2540	* Construction Signs, Class A	800	SF	5.00	\$4,000.00	20.00	\$16,000.00	27.00	\$21,600.00	24.00
2580	Raised Pavement Marker Type 1	100	HUND	123.00	\$12,300.00	129.00	\$12,900.00	130.35	\$13,035.00	125.00
2581	Painted Skip Lane Line	2,000	LF	1.40	\$2,800.00	1.45	\$2,900.00	1.47	\$2,940.00	1.50
2585	Solid Wide Line	800	LF	4.00	\$3,200.00	5.60	\$4,480.00	5.60	\$4,480.00	1.50
2590	Solid Edge Line	100	LF	1.40	\$140.00	1.45	\$145.00	1.47	\$147.00	1.50
2593	Profiled Plastic Skip Lane Line	2,700	LF	2.10	\$5,670.00	2.24	\$6,048.00	2.27	\$6,129.00	2.20
2595	* Double Yellow Centerline	1,300	LF	1.40	\$1,820.00	1.45	\$1,885.00	1.46	\$1,898.00	1.50
2596	* Profiled Plastic Double Yellow Centerline	210	LF	8.00	\$1,680.00	8.40	\$1,764.00	8.50	\$1,785.00	8.00
2600	TWLT Line	1,100	LF	1.00	\$1,100.00	1.12	\$1,232.00	1.13	\$1,243.00	1.20
2601	* Profiled Plastic TWLT Line	200	LF	4.30	\$860.00	4.50	\$900.00	4.50	\$900.00	4.50
2605	* TWLT Arrow	4	EA	375.00	\$1,500.00	392.00	\$1,568.00	400.00	\$1,600.00	390.00
2615	* Plastic Crosswalk Line	2,600	SF	12.00	\$31,200.00	12.90	\$33,540.00	13.00	\$33,800.00	13.00
2625	Plastic Stop Line (12 or 24 Inch Wide)	40	LF	21.00	\$840.00	22.40	\$896.00	22.65	\$906.00	22.00
2640	* Plastic Traffic Arrow	12	EA	375.00	\$4,500.00	392.00	\$4,704.00	400.00	\$4,800.00	390.00
2650	Plastic "ONLY"	1	EA	535.00	\$535.00	560.00	\$560.00	565.00	\$565.00	560.00
2700	6 Foot Diameter Traffic Loop	26	EA	915.00	\$23,790.00	1,188.00	\$30,888.00	1,232.00	\$32,032.00	1,230.00
2705	Additional Lead-In Wire	400	LF	6.25	\$2,500.00	16.20	\$6,480.00	16.80	\$6,720.00	17.00
2710	Installation and Connections - City Owned Video Detection Camera	3	EA	2,400.00	\$7,200.00	2,700.00	\$8,100.00	2,800.00	\$8,400.00	2,800.00
2800	* Inlet Protection	65	EA	80.00	\$5,200.00	32.00	\$2,080.00	98.00	\$6,370.00	84.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

1	2	3	
Tucci & Sons, LLC 4224 Waller Road Tacoma, WA 98443	CPM Development Corporation dba ICON Materials 1508 Valentine Avenue SE Pacific, WA 98047-2103	Miles Resources, LLC 400 Valley Avenue NE Puyallup, WA 98372	Lakeside Industrie PO Box 7016 Issaquah, WA 980
\$3,619,318.00	\$3,852,900.40	\$3,869,835.85	

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE
2810	* ESC Lead	40	HR	50.00	\$2,000.00	67.00	\$2,680.00	17.00	\$680.00	10.00
2815	* Street Cleaning Sweeping	40	HR	235.00	\$9,400.00	226.00	\$9,040.00	252.00	\$10,080.00	200.00
2827	Landscape Restoration	1	FA	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00
2850	Temporary Erosion/Water Pollution Control	1	FA	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00
2855	SPCC Plan	1	LS	250.00	\$250.00	248.00	\$248.00	250.00	\$250.00	550.00
2900	Minor Changes	1	CALC	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00
2950	* Uniformed Off-Duty Police Officer	120	HR	180.00	\$21,600.00	168.00	\$20,160.00	182.00	\$21,840.00	150.00
SCHEDULE II TOTAL					\$1,447,115.00	\$1,478,651.00	\$1,705,857.50			
SCHEDULE III: TRAFFIC CALMING										
3000	Mobilization	1	LS	43,000.00	\$43,000.00	70,000.00	\$70,000.00	9,530.00	\$9,530.00	25,000.00
3007	Roadside Cleanup	1	LS	2,500.00	\$2,500.00	550.00	\$550.00	5,600.00	\$5,600.00	3,500.00
3020	* Remove Cement Concrete Sidewalk	50	SY	10.00	\$500.00	52.00	\$2,600.00	29.00	\$1,450.00	32.00
3025	* Remove Cement Concrete Curb and Gutter	65	LF	5.00	\$325.00	26.00	\$1,690.00	13.50	\$877.50	7.00
3030	* Remove Cement Concrete Extruded Curb	20	LF	5.00	\$100.00	12.50	\$250.00	200.00	\$4,000.00	16.50
3040	* Removal of Raised Pavement Markers and Painted and/or Thermoplastic Traffic Markers	1	LS	1,500.00	\$1,500.00	560.00	\$560.00	570.00	\$570.00	1,750.00
3050	* Saw Cut Existing Asphalt Concrete Pavement	35	LF	3.00	\$105.00	7.00	\$245.00	5.50	\$192.50	3.00
3060	* Roadway Excavation Incl. Haul	10	CY	10.00	\$100.00	60.00	\$600.00	47.50	\$475.00	60.00
3080	* Crushed Surfacing Top Course, 5/8 Inch Minus	15	TON	50.00	\$750.00	58.00	\$870.00	74.00	\$1,110.00	28.00
3095	* HMA Class 1/2", PG 58V-22	10	TON	260.00	\$2,600.00	205.00	\$2,050.00	271.00	\$2,710.00	275.00
3120	Speed Cushion	15	EA	4,400.00	\$66,000.00	6,000.00	\$90,000.00	5,770.00	\$86,550.00	12,000.00
3122	* Raised Crosswalk	3	EA	8,500.00	\$25,500.00	6,500.00	\$19,500.00	10,360.00	\$31,080.00	13,000.00
3123	Chicane	3	EA	6,500.00	\$19,500.00	8,200.00	\$24,600.00	6,950.00	\$20,850.00	11,000.00
3145	* Cement Concrete Sidewalk	20	SY	85.00	\$1,700.00	82.00	\$1,640.00	128.00	\$2,560.00	110.00
3170	* Cement Concrete Sidewalk Ramp Type Parallel A	2	EA	5,200.00	\$10,400.00	2,530.00	\$5,060.00	3,310.00	\$6,620.00	3,200.00
3205	* Cement Concrete Curb and Gutter	65	LF	43.00	\$2,795.00	33.00	\$2,145.00	54.10	\$3,516.50	50.00
3209	Cement Concrete Traffic Curb	80	LF	53.00	\$4,240.00	44.00	\$3,520.00	52.81	\$4,224.80	50.00
3211	* Pedestrian Curb	45	LF	32.00	\$1,440.00	33.00	\$1,485.00	51.50	\$2,317.50	37.00
3295	Permanent Signing Including Post and Foundation	1	LS	23,000.00	\$23,000.00	37,200.00	\$37,200.00	38,300.00	\$38,300.00	40,000.00
3505	* Traffic Control Labor	120	HR	87.00	\$10,440.00	82.00	\$9,840.00	81.50	\$9,780.00	91.50
3510	* Traffic Control Supervisor	40	HR	93.00	\$3,720.00	90.00	\$3,600.00	131.00	\$5,240.00	127.00
3520	Temporary Traffic Control Devices	1	LS	700.00	\$700.00	112.00	\$112.00	7,532.00	\$7,532.00	15,000.00
3827	Landscape Restoration	1	FA	1,000.00	\$1,000.00	1,000.00	\$1,000.00	1,000.00	\$1,000.00	1,000.00
3860	Repair/Modify/Install Irrigation System	1	LS	2,500.00	\$2,500.00	1,120.00	\$1,120.00	2,800.00	\$2,800.00	560.00
SCHEDULE III TOTAL					\$224,415.00	\$280,237.00	\$248,885.80			

2026 Pavement Preservation				1	2	3		
Bid Opening: March 25, 2026, 1:00 PM Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending.				Tucci & Sons, LLC 4224 Waller Road Tacoma, WA 98443	CPM Development Corporation dba ICON Materials 1508 Valentine Avenue SE Pacific, WA 98047-2103	Miles Resources, LLC 400 Valley Avenue NE Puyallup, WA 98372	Lakeside Industrie PO Box 7016 Issaquah, WA 980	
TOTAL				\$3,619,318.00	\$3,852,900.40	\$3,869,835.85		
ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE
SUMMARY:								
SCHEDULE I TOTAL					\$1,947,788.00		\$2,094,012.40	
SCHEDULE II TOTAL					\$1,447,115.00		\$1,478,651.00	
SCHEDULE III TOTAL					\$224,415.00		\$280,237.00	
CONSTRUCTION CONTRACT TOTAL					\$3,619,318.00		\$3,852,900.40	

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

4

s, Inc.

27

Engineer's Estimate
Toby Hallock

TOTAL \$4,243,235.00

\$4,193,610.00

ITEM NO.	DESCRIPTION	QTY	UNIT	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
SCHEDULE I: SOLID WASTE						
1000	Mobilization	1	LS	\$126,000.00	177,000.00	\$177,000.00
1005	Clearing and Grubbing	1	LS	\$25,000.00	5,000.00	\$5,000.00
1007	Roadside Cleanup	1	LS	\$3,500.00	5,000.00	\$5,000.00
1010	* Remove Existing Asphalt Concrete Pavement	1,100	SY	\$4,400.00	45.00	\$49,500.00
1020	* Remove Cement Concrete Sidewalk	700	SY	\$22,400.00	50.00	\$35,000.00
1025	* Remove Cement Concrete Curb and Gutter	1,300	LF	\$9,100.00	25.00	\$32,500.00
1030	* Remove Cement Concrete Extruded Curb	10	LF	\$165.00	30.00	\$300.00
1035	* Remove Cement Concrete Rolled Curb and Gutter	50	LF	\$350.00	30.00	\$1,500.00
1036	Remove Existing Storm Sewer Pipe or Culvert	739	LF	\$33,255.00	40.00	\$29,560.00
1040	* Removal of Raised Pavement Markers and Painted and/or Thermoplastic Traffic Markers	1	LS	\$1,750.00	3,200.00	\$3,200.00
1050	* Saw Cut Existing Asphalt Concrete Pavement	900	LF	\$2,700.00	5.00	\$4,500.00
1055	* Saw Cut Existing Cement Concrete Pavement	150	LF	\$450.00	8.00	\$1,200.00
1056	* Saw Cut and Seal	36	LF	\$2,232.00	15.00	\$540.00
1060	* Roadway Excavation Incl. Haul	400	CY	\$24,000.00	75.00	\$30,000.00
1065	* Unsuitable Foundation Excavation Incl. Haul	150	CY	\$4,200.00	80.00	\$12,000.00
1075	* Gravel Borrow, Including Haul and Compaction	300	TON	\$8,400.00	40.00	\$12,000.00
1080	* Crushed Surfacing Top Course, 5/8 Inch Minus	600	TON	\$16,800.00	50.00	\$30,000.00
1095	* HMA Class 1/2", PG 58V-22	150	TON	\$41,250.00	160.00	\$24,000.00
1100	* HMA for Full Width Overlay Class 1/2", PG 58V-22	3,800	TON	\$608,000.00	150.00	\$570,000.00
1105	Asphalt Cost Price Adjustment	1	CALC	\$10,000.00	10,000.00	\$10,000.00
1110	* Planing Bituminous Pavement	32,000	SY	\$432,000.00	7.00	\$224,000.00
1122	* Raised Crosswalk	4	EA	\$52,000.00	9,000.00	\$36,000.00
1145	* Cement Concrete Sidewalk	150	SY	\$16,500.00	80.00	\$12,000.00
1165	Cement Concrete Sidewalk Ramp Type Perpendicular A	1	EA	\$3,700.00	3,000.00	\$3,000.00
1170	* Cement Concrete Sidewalk Ramp Type Parallel A	14	EA	\$44,800.00	3,000.00	\$42,000.00
1175	* Cement Concrete Sidewalk Ramp Type Parallel B	2	EA	\$6,600.00	3,000.00	\$6,000.00
1190	Cement Concrete Sidewalk Single Direction Type A	3	EA	\$10,560.00	3,000.00	\$9,000.00
1200	* Cement Concrete Rolled Curb and Gutter	50	LF	\$3,900.00	35.00	\$1,750.00
1205	* Cement Concrete Curb and Gutter	1,000	LF	\$50,000.00	40.00	\$40,000.00
1211	* Pedestrian Curb	350	LF	\$12,950.00	40.00	\$14,000.00
1220	Detectable Warning Surface for Roadway Shoulder	10	SF	\$1,360.00	200.00	\$2,000.00
1221	* Replace Existing Catch Basin Frame and Grate and Adjust to Finished Grade	12	EA	\$13,800.00	1,200.00	\$14,400.00
1223	Replace Existing Rectangular Frame and Grate with Locking Frame and Grate	28	EA	\$32,200.00	1,200.00	\$33,600.00
1224	Replace Existing Catch Basin Frame and Grate with ADA Locking Frame and Grate	1	EA	\$1,150.00	1,200.00	\$1,200.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

4

s, Inc.

27

Engineer's Estimate
Toby Hallock

TOTAL \$4,243,235.00

\$4,193,610.00

ITEM NO.	DESCRIPTION	QTY	UNIT	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
1225	* Replace Existing Manhole Circular Frame and Cover and Adjust to Finished Grade	35	EA	\$66,500.00	1,800.00	\$63,000.00
1228	* Replace Existing Catch Basin Rolled Frame and Grate with Locking Rolled Frame and Grate	2	EA	\$3,200.00	1,500.00	\$3,000.00
1230	* Replace Existing Valve Box Top Section and Lid	21	EA	\$24,150.00	1,100.00	\$23,100.00
1245	* Install New Riser for Monument's Case and Cover and Adjust to Finished Grade	15	EA	\$16,500.00	800.00	\$12,000.00
1249	Ductile Iron Storm Pipe, 8" Diameter, Class 50	43	LF	\$6,880.00	120.00	\$5,160.00
1250	Ductile Iron Storm Pipe, 12" Diameter, Class 50	696	LF	\$111,360.00	140.00	\$97,440.00
1290	* Relocate Existing Sign	1	EA	\$400.00	1,200.00	\$1,200.00
1295	Permanent Signing	1	LS	\$19,000.00	1,000.00	\$1,000.00
1315	* Pothole Utilities	15	EA	\$7,500.00	750.00	\$11,250.00
1505	* Traffic Control Labor	800	HR	\$73,200.00	75.00	\$60,000.00
1510	* Traffic Control Supervisor	500	HR	\$63,500.00	100.00	\$50,000.00
1520	Temporary Traffic Control Devices	1	LS	\$15,000.00	13,100.00	\$13,100.00
1530	* Portable Changeable Message Sign (PCMS)	185	DAY	\$18,500.00	80.00	\$14,800.00
1535	* Sequential Arrow Sign (SAS)	105	DAY	\$7,875.00	35.00	\$3,675.00
1540	* Construction Signs, Class A	700	SF	\$16,800.00	30.00	\$21,000.00
1585	* Solid Wide Line	270	LF	\$405.00	4.00	\$1,080.00
1590	Solid Edge Line	14,000	LF	\$21,000.00	4.00	\$56,000.00
1595	* Double Yellow Centerline	250	LF	\$375.00	5.00	\$1,250.00
1596	* Profiled Plastic Double Yellow Centerline	2,000	LF	\$16,000.00	8.00	\$16,000.00
1601	* Profiled Plastic TWLT Line	8,000	LF	\$36,000.00	8.00	\$64,000.00
1605	* TWLT Arrow	26	EA	\$10,140.00	500.00	\$13,000.00
1615	* Plastic Crosswalk Line	180	LF	\$2,340.00	17.00	\$3,060.00
1625	* Plastic Stop Line (12 or 24 Inch Wide)	16	LF	\$352.00	450.00	\$7,200.00
1630	Bike Path Symbol and Arrow	14	EA	\$4,690.00	220.00	\$3,080.00
1640	* Plastic Traffic Arrow	12	EA	\$4,680.00	500.00	\$6,000.00
1650	Plastic ONLY	2	EA	\$1,120.00	1,050.00	\$2,100.00
1652	Rectangular Rapid Flashing Beacon - Flasher Only	2	EA	\$10,720.00	10,000.00	\$20,000.00
1653	RRFB Foundation with Pelco Bolt Pattern, Post and Pedestrian Pushbutton Assembly	2	EA	\$24,600.00	3,000.00	\$6,000.00
1665	Junction Box, Type 1	2	EA	\$3,350.00	2,000.00	\$4,000.00
1670	Supply and Install 2 Inch Diameter Schedule 80 PVC Conduit	100	LF	\$1,340.00	60.00	\$6,000.00
1675	Sand for Conduit Bedding	80	TON	\$4,480.00	60.00	\$4,800.00
1700	6 Foot Diameter Traffic Loop	7	EA	\$8,610.00	2,200.00	\$15,400.00
1705	Additional Lead-In Wire	200	LF	\$3,400.00	16.00	\$3,200.00
1710	Installation and Connections - City Owned Video Detection Camera	1	EA	\$2,800.00	5,000.00	\$5,000.00
1800	* Inlet Protection	96	EA	\$8,064.00	100.00	\$9,600.00
1810	* ESC Lead	73	HR	\$730.00	30.00	\$2,190.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

4

s, Inc.

27

Engineer's Estimate
Toby Hallock

TOTAL \$4,243,235.00

\$4,193,610.00

ITEM NO.	DESCRIPTION	QTY	UNIT	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
1815 *	Street Cleaning Sweeping	88	HR	\$17,600.00	250.00	\$22,000.00
1827	Landscape Restoration	1	FA	\$6,000.00	6,000.00	\$6,000.00
1830	Seeding, Fertilizing, and Mulching	100	SY	\$1,000.00	20.00	\$2,000.00
1835	Topsoil Type A	15	CY	\$1,500.00	125.00	\$1,875.00
1855	SPCC Plan	1	LS	\$550.00	700.00	\$700.00
1860	Repair/Modify/Install Irrigation System	1	LS	\$560.00	1,000.00	\$1,000.00
1900	Minor Changes	1	CALC	\$15,000.00	15,000.00	\$15,000.00
1902	Apprentice Incentive	1	LS	\$2,000.00	2,000.00	\$2,000.00
1950 *	Uniformed Off-Duty Police Officer	120	HR	\$18,000.00	150.00	\$18,000.00
SCHEDULE I TOTAL				\$2,303,243.00		\$2,169,010.00
SCHEDULE II: STREETS						
2000	Mobilization	1	LS	\$126,000.00	159,000.00	\$159,000.00
2005	Clearing and Grubbing	1	LS	\$35,000.00	4,000.00	\$4,000.00
2007	Roadside Cleanup	1	LS	\$10,000.00	2,000.00	\$2,000.00
2010 *	Remove Existing Asphalt Concrete Pavement	5,200	SY	\$20,800.00	45.00	\$234,000.00
2020 *	Remove Cement Concrete Sidewalk	180	SY	\$5,760.00	50.00	\$9,000.00
2025 *	Remove Cement Concrete Curb and Gutter	600	LF	\$4,200.00	25.00	\$15,000.00
2035 *	Remove Cement Concrete Rolled Curb and Gutter	60	LF	\$420.00	30.00	\$1,800.00
2040 *	Removal of Raised Pavement Markers and Painted and/or Thermoplastic Traffic Markers	1	LS	\$1,750.00	3,200.00	\$3,200.00
2050 *	Saw Cut Existing Asphalt Concrete Pavement	5,000	LF	\$15,000.00	5.00	\$25,000.00
2055 *	Saw Cut Existing Cement Concrete Pavement	80	LF	\$240.00	8.00	\$640.00
2056 *	Saw Cut and Seal	66	LF	\$4,092.00	15.00	\$990.00
2060 *	Roadway Excavation Incl. Haul	2,100	CY	\$126,000.00	75.00	\$157,500.00
2065 *	Unsuitable Foundation Excavation Incl. Haul	900	CY	\$25,200.00	80.00	\$72,000.00
2075 *	Gravel Borrow, Including Haul and Compaction	1,800	TON	\$50,400.00	40.00	\$72,000.00
2080 *	Crushed Surfacing Top Course, 5/8 Inch Minus	2,600	TON	\$72,800.00	50.00	\$130,000.00
2095 *	HMA Class 1/2", PG 58V-22	1,200	TON	\$330,000.00	150.00	\$180,000.00
2100 *	HMA for Full Width Overlay Class 1/2", PG 58V-22	1,000	TON	\$160,000.00	150.00	\$150,000.00
2105	Asphalt Cost Price Adjustment	1	CALC	\$15,000.00	15,000.00	\$15,000.00
2110 *	Planing Bituminous Pavement	3,700	SY	\$49,950.00	7.00	\$25,900.00
2145 *	Cement Concrete Sidewalk	100	SY	\$11,000.00	80.00	\$8,000.00
2170 *	Cement Concrete Sidewalk Ramp Type Parallel A	7	EA	\$22,400.00	3,000.00	\$21,000.00
2175 *	Cement Concrete Sidewalk Ramp Type Parallel B	2	EA	\$6,600.00	3,000.00	\$6,000.00
2200 *	Cement Concrete Rolled Curb and Gutter	50	LF	\$3,900.00	35.00	\$1,750.00
2205 *	Cement Concrete Curb and Gutter	550	LF	\$27,500.00	40.00	\$22,000.00
2210	Cement Concrete Extruded Curb	20	LF	\$2,700.00	35.00	\$700.00
2211 *	Pedestrian Curb	150	LF	\$5,550.00	40.00	\$6,000.00
2215	Remove and Reinstall Cement Concrete Traffic Curb	50	LF	\$4,500.00	70.00	\$3,500.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

4

s, Inc.

27

Engineer's Estimate
Toby Hallock

TOTAL \$4,243,235.00

\$4,193,610.00

ITEM NO.	DESCRIPTION	QTY	UNIT	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
2220	Adjust Existing Catch Basin Frame and Grate/Lid to Finished Grade	2	EA	\$1,400.00	800.00	\$1,600.00
2221	* Replace Existing Catch Basin Frame and Grate and Adjust to Finished Grade	13	EA	\$14,950.00	1,200.00	\$15,600.00
2225	* Replace Existing Manhole Circular Frame and Cover and Adjust to Finished Grade	6	EA	\$11,400.00	1,800.00	\$10,800.00
2226	Replace Existing Manhole Circular Frame and Grate/Lid with Locking Circular Grate/Lid	4	EA	\$7,600.00	1,800.00	\$7,200.00
2228	* Replace Existing Catch Basin Rolled Frame and Grate with Locking Rolled Frame and Grate	2	EA	\$3,200.00	1,500.00	\$3,000.00
2230	* Replace Existing Valve Box Top Section and Lid	12	EA	\$13,800.00	1,100.00	\$13,200.00
2245	* Install New Riser for Monument's Case and Cover and Adjust to Finished Grade	3	EA	\$3,300.00	800.00	\$2,400.00
2270	Adjust Existing Junction Box to Finished Grade	1	EA	\$560.00	1,000.00	\$1,000.00
2290	* Relocate Existing Sign	1	EA	\$400.00	1,200.00	\$1,200.00
2295	Permanent Signing	1	LS	\$1,800.00	1,000.00	\$1,000.00
2315	* Pothole Utilities	5	EA	\$2,500.00	750.00	\$3,750.00
2505	* Traffic Control Labor	910	HR	\$83,265.00	75.00	\$68,250.00
2510	* Traffic Control Supervisor	500	HR	\$63,500.00	100.00	\$50,000.00
2520	Temporary Traffic Control Devices	1	LS	\$15,000.00	13,100.00	\$13,100.00
2530	* Portable Changeable Message Sign (PCMS)	100	DAY	\$10,000.00	80.00	\$8,000.00
2535	* Sequential Arrow Sign (SAS)	40	DAY	\$3,000.00	35.00	\$1,400.00
2540	* Construction Signs, Class A	800	SF	\$19,200.00	30.00	\$24,000.00
2580	Raised Pavement Marker Type 1	100	HUND	\$12,500.00	0.50	\$50.00
2581	Painted Skip Lane Line	2,000	LF	\$3,000.00	3.00	\$6,000.00
2585	Solid Wide Line	800	LF	\$1,200.00	4.00	\$3,200.00
2590	Solid Edge Line	100	LF	\$150.00	4.00	\$400.00
2593	Profiled Plastic Skip Lane Line	2,700	LF	\$5,940.00	8.00	\$21,600.00
2595	* Double Yellow Centerline	1,300	LF	\$1,950.00	6.00	\$7,800.00
2596	* Profiled Plastic Double Yellow Centerline	210	LF	\$1,680.00	8.00	\$1,680.00
2600	TWLT Line	1,100	LF	\$1,320.00	4.00	\$4,400.00
2601	* Profiled Plastic TWLT Line	200	LF	\$900.00	8.00	\$1,600.00
2605	* TWLT Arrow	4	EA	\$1,560.00	500.00	\$2,000.00
2615	* Plastic Crosswalk Line	2,600	SF	\$33,800.00	17.00	\$44,200.00
2625	Plastic Stop Line (12 or 24 Inch Wide)	40	LF	\$880.00	17.00	\$680.00
2640	* Plastic Traffic Arrow	12	EA	\$4,680.00	5.00	\$60.00
2650	Plastic "ONLY"	1	EA	\$560.00	1,050.00	\$1,050.00
2700	6 Foot Diameter Traffic Loop	26	EA	\$31,980.00	2,200.00	\$57,200.00
2705	Additional Lead-In Wire	400	LF	\$6,800.00	16.00	\$6,400.00
2710	Installation and Connections - City Owned Video Detection Camera	3	EA	\$8,400.00	5,000.00	\$15,000.00
2800	* Inlet Protection	65	EA	\$5,460.00	100.00	\$6,500.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

4

s, Inc.

Engineer's Estimate
Toby Hallock

27

TOTAL \$4,243,235.00

\$4,193,610.00

ITEM NO.	DESCRIPTION	QTY	UNIT	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
2810	* ESC Lead	40	HR	\$400.00	30.00	\$1,200.00
2815	* Street Cleaning Sweeping	40	HR	\$8,000.00	250.00	\$10,000.00
2827	Landscape Restoration	1	FA	\$5,000.00	5,000.00	\$5,000.00
2850	Temporary Erosion/Water Pollution Control	1	FA	\$5,000.00	5,000.00	\$5,000.00
2855	SPCC Plan	1	LS	\$550.00	700.00	\$700.00
2900	Minor Changes	1	CALC	\$10,000.00	10,000.00	\$10,000.00
2950	* Uniformed Off-Duty Police Officer	120	HR	\$18,000.00	150.00	\$18,000.00
SCHEDULE II TOTAL				\$1,561,347.00		\$1,781,200.00
SCHEDULE III: TRAFFIC CALMING						
3000	Mobilization	1	LS	\$25,000.00	22,000.00	\$22,000.00
3007	Roadside Cleanup	1	LS	\$3,500.00	2,000.00	\$2,000.00
3020	* Remove Cement Concrete Sidewalk	50	SY	\$1,600.00	50.00	\$2,500.00
3025	* Remove Cement Concrete Curb and Gutter	65	LF	\$455.00	25.00	\$1,625.00
3030	* Remove Cement Concrete Extruded Curb	20	LF	\$330.00	30.00	\$600.00
3040	* Removal of Raised Pavement Markers and Painted and/or Thermoplastic Traffic Markers	1	LS	\$1,750.00	2,000.00	\$2,000.00
3050	* Saw Cut Existing Asphalt Concrete Pavement	35	LF	\$105.00	5.00	\$175.00
3060	* Roadway Excavation Incl. Haul	10	CY	\$600.00	75.00	\$750.00
3080	* Crushed Surfacing Top Course, 5/8 Inch Minus	15	TON	\$420.00	50.00	\$750.00
3095	* HMA Class 1/2", PG 58V-22	10	TON	\$2,750.00	150.00	\$1,500.00
3120	Speed Cushion	15	EA	\$180,000.00	8,000.00	\$120,000.00
3122	* Raised Crosswalk	3	EA	\$39,000.00	15,000.00	\$45,000.00
3123	Chicane	3	EA	\$33,000.00	2,500.00	\$7,500.00
3145	* Cement Concrete Sidewalk	20	SY	\$2,200.00	80.00	\$1,600.00
3170	* Cement Concrete Sidewalk Ramp Type Parallel A	2	EA	\$6,400.00	3,000.00	\$6,000.00
3205	* Cement Concrete Curb and Gutter	65	LF	\$3,250.00	40.00	\$2,600.00
3209	Cement Concrete Traffic Curb	80	LF	\$4,000.00	50.00	\$4,000.00
3211	* Pedestrian Curb	45	LF	\$1,665.00	40.00	\$1,800.00
3295	Permanent Signing Including Post and Foundation	1	LS	\$40,000.00	1,000.00	\$1,000.00
3505	* Traffic Control Labor	120	HR	\$10,980.00	75.00	\$9,000.00
3510	* Traffic Control Supervisor	40	HR	\$5,080.00	100.00	\$4,000.00
3520	Temporary Traffic Control Devices	1	LS	\$15,000.00	5,000.00	\$5,000.00
3827	Landscape Restoration	1	FA	\$1,000.00	1,000.00	\$1,000.00
3860	Repair/Modify/Install Irrigation System	1	LS	\$560.00	1,000.00	\$1,000.00
SCHEDULE III TOTAL				\$378,645.00		\$243,400.00

2026 Pavement Preservation

Bid Opening: March 25, 2026, 1:00 PM

4

s, Inc.

Engineer's Estimate
Toby Hallock

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

27

TOTAL \$4,243,235.00

\$4,193,610.00

ITEM NO.	DESCRIPTION	QTY	UNIT	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
SUMMARY:						
SCHEDULE I TOTAL				\$2,303,243.00		\$2,169,010.00
SCHEDULE II TOTAL				\$1,561,347.00		\$1,781,200.00
SCHEDULE III TOTAL				\$378,645.00		\$243,400.00
CONSTRUCTION CONTRACT TOTAL				\$4,243,235.00		\$4,193,610.00