

2026 Chip Seal Project				1		2			
Bid Opening: April 14, 2026, 10:00 AM				Sierra Santa Fe Corporation PO Box 1058 Ridgefield, WA 98642		Doolittle Construction, LLC 9350 Stone Quarry Road Snoqualmie, WA 98065		Engineer's Estimate Susanne Smith	
Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending.									
TOTAL				\$537,007.77		\$626,025.20		\$851,470.00	
ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
SCHEDULE I: STREET									
1000	Mobilization	1	LS	46,707.54	\$46,707.54	62,000.00	\$62,000.00	63,000.00	\$63,000.00
1005	Removal of Raised Pavement Markers and Painted and/or Thermoplastic Traffic Markers	1	LS	4,000.00	\$4,000.00	12,500.00	\$12,500.00	1,700.00	\$1,700.00
1010	Crack Sealing	1	LS	42,375.70	\$42,375.70	31,300.00	\$31,300.00	55,000.00	\$55,000.00
1015	Chip Seal	32,800	SY	8.22	\$269,616.00	10.50	\$344,400.00	11.50	\$377,200.00
1020	Asphalt for Fog Seal	32,800	SY	1.20	\$39,360.00	0.75	\$24,600.00	1.25	\$41,000.00
1505	Traffic Control Labor	700	HR	78.17	\$54,719.00	65.00	\$45,500.00	90.00	\$63,000.00
1510	Traffic Control Supervisor	160	HR	1.00	\$160.00	125.00	\$20,000.00	125.00	\$20,000.00
1520	Temporary Traffic Control Devices	1	LS	21,350.00	\$21,350.00	15,000.00	\$15,000.00	35,000.00	\$35,000.00
1530	Portable Changeable Message Sign (PCMS)	80	DAY	61.81	\$4,944.80	75.00	\$6,000.00	150.00	\$12,000.00
1535	Sequential Arrow Sign (SAS)	60	DAY	54.95	\$3,297.00	15.00	\$900.00	60.00	\$3,600.00
1565	Painted Solid White Edge Line	24,540	LF	0.33	\$8,098.20	0.33	\$8,098.20	1.50	\$36,810.00
1595	Painted Double Yellow Centerline	12,740	LF	0.56	\$7,134.40	0.55	\$7,007.00	4.00	\$50,960.00
1650	Raised Pavement Marker Type 2	6.30	HUND	945.00	\$5,953.50	900.00	\$5,670.00	2,000.00	\$12,600.00
1655	Flexible Guide Post, Guardrail Mount	60	EA	105.56	\$6,333.60	100.00	\$6,000.00	150.00	\$9,000.00
1700	Shoulder Rumble Strip Type 2	0.80	MI	9,111.00	\$7,288.80	6,000.00	\$4,800.00	48,250.00	\$38,600.00
1815	Street Cleaning	64	HR	2.50	\$160.00	250.00	\$16,000.00	250.00	\$16,000.00
1850	Temporary Erosion/Water Pollution Control	1	FA	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00
1855	SPCC Plan	1	LS	509.23	\$509.23	1,250.00	\$1,250.00	1,000.00	\$1,000.00
1900	Minor Changes	1	CALC	10,000.00	\$10,000.00	10,000.00	\$10,000.00	10,000.00	\$10,000.00
CONSTRUCTION CONTRACT TOTAL				\$537,007.77		\$626,025.20		\$851,470.00	